CALL ORDER
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

001 CONTRACT ID :
09/29/00 10:00 AM DI STRI CT :

CONTRACT TIME :

CONTRACT DESCRI PTI ON : MONTGOVERY
for constructing the Intersection |Inprovenents (G ade,

Drain,
#181).

SET- ASI

Pave, and Traffic Stripe) at I-65 and S.R #14 (Exit

Length -

DE :

0.270 mi.

VENDOR RANKI NG

20000929001
06
125 Wor ki ng Days

COUNTI ES : ELMORE

(avail abl e days)

DATE : 10/ 04/00
PAGE : 001 -1

RANK

VENDCR NO. / NAME

APAC- ALABAMA, | NC.
SUMM T DEVELOPMENT COWPANY, L.L.C
SOQUTHEAST CHEROKEE CONSTRUCTI ON,

W REGRASS CONSTRUCTI ON COVPANY, |

i

PRQJECT(S) : | M 65-1(250)
TOTAL % OVER
Bl D LOW BI D
$ 998, 625.75 100. 0000%
$ 1,061, 068. 30 106. 2528%
$ 1,061, 301. 20 106. 2761%
$

1,132, 405. 43

113. 3963%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018 | (2) 19095 | (3) 19047
| APAC- ALABAMA, | NC. | SUWM T DEVELOPMENT COMPANY, | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 201A000 LUWP| 4100. 00000 4100. 00 30000. 00000 30000. 00| 49000. 00000 49000. 00

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maxi mum
Aggregate Size Mx, ESAL Range E

|
Clearing & Grubbing (Approximately 6 | [ |
Acr es) | [ |
0020 206C002 2994. 000 SQYD| 2. 05000 6137. 70| 4.50000 13473. 00| 4. 00000 11976. 00
Renovi ng Concrete Sl ope Paving | | |
0030 206D000 163.000 LF | 14. 00000 2282. 00| 12. 00000 1956. 00| 6. 00000 978. 00
Renovi ng Pi pe | [ |
0040 206D001 1125.000 LF | 2.10000 2362. 50| 2. 75000 3093. 75| 4. 00000 4500. 00
Renovi ng Guardrai l | [ |
0050 206D002 511.000 LF | 4. 00000 2044. 00| 5. 00000 2555. 00| 5. 00000 2555. 00
Renovi ng Curb | [ |
0060 206D003 45.000 LF | 15. 00000 675. 00| 5. 00000 225. 00| 6. 00000 270. 00
Renmoving Curb And Qutter | | |
0070 206E001 1.000 EACH 450. 00000 450. 00| 600. 00000 600. 00| 600. 00000 600. 00
Renmoving Inlets | [ |
0080 206E002 3.000 EACH 450. 00000 1350. 00| 600. 00000 1800. 00| 800. 00000 2400. 00
Renovi ng Juncti on Boxes | | |
0090 206E008 5.000 EACH 150. 00000 750. 00| 175. 00000 875. 00| 150. 00000 750. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0100 210A000 9523. 000 CYIP| 9. 20000 87611. 60| 3. 00000 28569. 00| 6. 35000 60471. 05
Uncl assi fied Excavation | | |
0110 214A000 313.000 CUYD 6. 00000 1878. 00| 6. 00000 1878. 00| 8. 00000 2504. 00
Structure Excavation | | |
0120 214B001 315. 000 CUYD| 17. 30000 5449. 50| 12. 00000 3780. 00| 10. 00000 3150. 00
Foundation Backfill, Commerci al | [ |
0130 405A000 1543. 000 GAL | 1. 05000 1620. 15| 1. 25000 1928. 75| 1. 77000 2731.11
Tack Coat | [ |
0140 408A052 18438.000 SY | 1. 50000 27657. 00| 1. 60000 29500. 80| 1. 75000 32266. 50
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0150 420A011 657.000 TON | 72. 85000 47862. 45| 59. 00000 38763. 00| 65. 10000 42770.70
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0160 424A281 2743.000 TON | 41. 65000 114245. 95| 43. 20000 118497. 60| 43. 26000 118662. 18
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0170 424A287 310. 000 TON | 46. 50000 14415. 00| 51. 00000 15810. 00| 54. 60000 16926. 00
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 01018 | (2) 19095 | (3) 19047
| APAC- ALABAMA, | NC. | SUMWM T DEVELOPMENT COMPANY, | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 424B281 1862. 000 TON | 42. 00000 78204. 00| 42.20000 78576. 40| 41.90000 78017. 80
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0190 424B285 100. 000 TON | 76. 70000 7670. 00| 70. 00000 7000. 00| 157. 50000 15750. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0200 424B581 1891. 000 TON | 41. 60000 78665. 60| 37.90000 71668. 90| 40. 58000 76736. 78
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0210 424C280 3834.000 TON | 41.50000 159111. 00| 37.90000 145308. 60| 39. 57000 151711. 38
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range E | | |
0220 502A000 2031.000 LB | 0. 85000 1726. 35| 0. 75000 1523. 25| 0. 86000 1746. 66
St eel Rei nforcenent | [ |
0230 524B011 16. 000 CUYD| 415. 00000 6640. 00| 575. 00000 9200. 00| 693. 00000 11088. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0240 530A002 54.000 LF | 62. 95000 3399. 30| 51. 00000 2754. 00| 65. 00000 3510. 00
24" Roadway Pipe (Class 3 RC) | | |
0250 530A003 32.000 LF | 72.50000 2320. 00| 72.50000 2320. 00| 78. 00000 2496. 00
30" Roadway Pipe (Class 3 RC.) | | |
0260 530A203 67.000 LF | 68. 25000 4572. 75| 71. 00000 4757. 00| 75. 00000 5025. 00
30" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0270 600A000 LUMP| 22000. 00000 22000. 00 100000. 00000 100000. 00| 42000. 00000 42000. 00
Mobi I'i zati on | [ |
0280 614A000 400. 000 CUYD| 200. 00000 80000. 00| 220. 00000 88000. 00| 215. 00000 86000. 00
Sl ope Pavi ng | [ |
0290 619A003 1.000 EACH 725. 00000 725. 00| 475. 00000 475. 00| 945. 00000 945. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0300 621A000 2.000 EACH 1650. 00000 3300. 00| 2000. 00000 4000. 00| 1680. 00000 3360. 00
Junction Boxes, Type 1, 1P O 5 | |
0310 621B000 3.000 EACH 550. 00000 1650. 00| 500. 00000 1500. 00| 446. 25000 1338. 75
Junction Box Units, Type 1, 1P O 5 | | |
0320 621C027 1.000 EACH 1550. 00000 1550. 00| 2000. 00000 2000. 00| 1600. 00000 1600. 00
Inlets, Type C | [ |
0330 621C070 1.000 EACH 4125. 00000 4125. 00| 6750. 00000 6750. 00| 9500. 00000 9500. 00
I I

Inlets, Type E4 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -4
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 01018 | (2) 19095 | (3) 19047
| APAC- ALABAMA, | NC. | SUM T DEVELOPMENT COMPANY, | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 621D002 1.000 EACH 425. 00000 425. 00| 500. 00000 500. 00| 400. 00000 400. 00
Inlet Units, Type C | [ |
0350 621D047 1.000 EACH 425. 00000 425. 00 525. 00000 525. 00 600. 00000 600. 00
Inlet Units, Type E4
0360 629A015 20.000 LF 425. 00000 8500. 00 215. 00000 4300. 00 175. 00000 3500. 00

Concrete Median Or Safety Barrier, Type
TES (Doubl e Faced)

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

I I
I I
I I I
| | |
0370 629A021 200.000 LF | 225. 00000 45000. 00| 200. 00000 40000. 00| 100. 00000 20000. 00
Concrete Median Or Safety Barrier, Type | | |
1 | I I
0380 630A000 413.000 LF | 16. 00000 6608. 00| 17. 00000 7021. 00| 15. 50000 6401. 50
Steel Beam Guardrail, Cass A Type 1 | [ |
0390 630C001 1.000 EACH 825. 00000 825. 00| 875. 00000 875. 00| 800. 00000 800. 00
Quardrail End Anchor, Type 8 | [ |
0400 630C050 2.000 EACH 2000. 00000 4000. 00| 2050. 00000 4100. 00| 1900. 00000 3800. 00
Quardrail End Anchor, Type 20 Series | [ |
0410 650A000 400. 000 CYIP| 14. 60000 5840. 00| 3. 00000 1200. 00| 8. 00000 3200. 00
Topsoi | | [ |
0420 650B000 1518. 000 CYIP| 8. 60000 13054. 80| 8. 00000 12144. 00| 5. 00000 7590. 00
Topsoi | From St ockpil es | [ |
0430 652A054 6. 000 ACRE| 515. 00000 3090. 00| 650. 00000 3900. 00| 465. 00000 2790. 00
Seeding (M x 2A) | [ |
0440 652B053 6. 000 ACRE| 310. 00000 1860. 00| 650. 00000 3900. 00| 405. 00000 2430. 00
Tenporary Seeding (M x 2AT) | [ |
0450 652D054 6. 000 ACRE| 515. 00000 3090. 00| 525. 00000 3150. 00| 465. 00000 2790. 00
Seeding In Stubble (Mx 2A) | [ |
0460 654A000 7467.000 SQYD| 3. 60000 26881. 20| 2. 50000 18667. 50| 3. 25000 24267. 75
Sol i d Soddi ng | [ |
0470 656A000 6. 000 ACRE| 515. 00000 3090. 00| 650. 00000 3900. 00| 465. 00000 2790. 00
Mul ching, Cass A Type 1 | [ |
0480 656A001 1.000 ACRE| 725. 00000 725. 00| 750. 00000 750. 00| 465. 00000 465. 00
Mul ching, Cass A Type 2 | [ |
0490 665F000 136. 000 EACH| 6. 20000 843. 20| 5. 25000 714. 00| 6. 00000 816. 00
Hay Bal es | [ |
0500 665J000 3246.000 LF | 4. 25000 13795. 50| 3. 95000 12821. 70| 4. 25000 13795. 50
Silt Fence, Type A | [ |
0510 680A000 LUWP| 4500. 00000 4500. 00| 22500. 00000 22500. 00| 8000. 00000 8000. 00
Engi neering Control s | [ |
0520 701A028 2.000 M LE| 2100. 00000 4200. 00| 2150. 00000 4300. 00| 2060. 00000 4120. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -5
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :

| (1) 01018 | (2) 19095 | (3) 19047

| APAC- ALABAMA, | NC. | SUWM T DEVELOPMENT COMPANY, | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0530 701A032 1.000 M LE]| 2600. 00000 2600. 00 2750. 00000 2750. 00| 2575. 00000 2575. 00

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0540 701A041 1.000 M LE| 1050. 00000 1050. 00

I
| |
[ 1100. 00000 1100. 00| 1030. 00000 1030. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0550 701B009 2194.000 LF | 1. 05000 2303. 70| 1. 10000 2413. 40| 1. 05000 2303.70
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick) (6" Wde) | [ |
0560 701C002 2.000 M LE 520. 00000 1040. 00| 550. 00000 1100. 00| 515. 00000 1030. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0570 701C003 3.000 M LE 520. 00000 1560. 00| 550. 00000 1650. 00| 515. 00000 1545. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0580 701D007 1.000 M LE| 1240. 00000 1240. 00| 1300. 00000 1300. 00| 1236. 00000 1236. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0590 701D014 1.000 M LE| 1030. 00000 1030. 00| 1150. 00000 1150. 00| 1030. 00000 1030. 00
Broken Traffic Stripe Renoved (Paint) | [ |
0600 701HO10 800. 000 LF | 1. 05000 840. 00| 1.10000 880. 00| 1. 05000 840. 00
Dotted Traffic Stripe Renpbved (Paint) | | |
0610 703A002 4810. 000 SQFT] 1. 90000 9139. 00| 2. 05000 9860. 50| 1. 85000 8898. 50
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0620 703B002 449. 000 SQFT| 2.90000 1302. 10| 3. 05000 1369. 45| 2. 88000 1293. 12
Traffic Control Legends, dass 2, Type A [ |
0630 703D001 648. 000 SQFT| 1. 35000 874. 80| 1. 40000 907. 20| 1. 34000 868. 32
Tenporary Traffic Control Markings | [ |
0640 705A030 48. 000 EACH| 10. 30000 494. 40| 11. 00000 528. 00| 10. 30000 494. 40
Paverent Markers, Class A-H Type 2-C | [ |
0650 705A031 25.000 EACH| 10. 30000 257. 50| 11. 00000 275. 00| 10. 30000 257.50
Paverent Markers, Class A-H Type 1-A | [ |
0660 711A000 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000. 00| 17272. 00000 17272. 00
Roadway Sign Rel ocation | [ |
0670 726C001 540.000 LF | 14. 00000 7560. 00| 7.00000 3780. 00| 25. 00000 13500. 00
State Furni shed Portable Concrete | [ |
Safety Barriers (Type 6) | | |
0680 740B000 528. 000 SQFT| 9. 40000 4963. 20| 9. 00000 4752. 00| 14. 00000 7392. 00
Construction Signs | |
0690 740C000 59. 000 SQFT| 21. 50000 1268. 50| 13. 50000 796. 50| 16. 00000 944. 00
Speci al Construction Signs | | |
0700 740D000 100. 000 EACH| 6. 00000 600. 00| 47. 00000 4700. 00| 75. 00000 7500. 00
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -6
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) o1018 [ (2) 19095 | (3) 19047
| APAC- ALABAMA, | NC. | SUM T DEVELOPMENT COVPANY, | SOUTHEAST CHEROKEE CONSTRUCT
LINE NO/ |ITEM CCDE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0710 7410010 1.000 EACH 600. 00000 600. 00 5250. 00000 5250. 00| 5200. 00000 5200. 00
Port abl e Sequential Arrow And Chevron | |
Sign Unit | |
0720 998A000 LUWP| 0. 00000 0. 00 16000. 00000 16000. 00| 5000. 00000 5000. 00

Construction Fuel (MaximumBid Limted |
To $ 84, 500. 00) |
0730 999 000 750. 000 HOUR| 0. 80000 600. 00

I
I
I
I
I I
|
Trai nee Hours At 80 Cents Per Hour | [ |
I
I
I
I
I
I
I
I

0. 80000 600. 00| 0. 80000 600. 00
0740 720A000 AAL 2.000 EACH 14000. 00000 28000. 00 15250. 00000 30500. 00| 14300. 00000 28600. 00

Vehi cul ar | npact Attenuator Assenbly |
(QuadGuard, Model #QS3004Y, |
Bi -Directional) |
0750 720A001 AA2 2.000 EACH
Vehi cul ar | npact Attenuator Assenbly |
(TRACC, Bi-Directional) |
SECTI ON TOTALS | $ 998, 625. 75

$ 1,061, 068. 30

|
I
|
I
|
| $ 1,061, 301.20
+

CONTRACT TOTALS | $ 998, 625. 75| $ 1,061, 068. 30| $ 1,061, 301.20




Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxinmm
Aggregate Size M x, ESAL Range E

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 001 -7
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (4) 23024 [ |
| W REGRASS CONSTRUCTI ON COMPA| |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 69000. 00000 69000. 00| |
Clearing & Grubbing (Approxinately 6 | [ |
Acres) | [ |
0020 206C002 2994. 000 SQYD| 5. 00000 14970. 00| |
Removi ng Concrete Sl ope Paving | [ |
0030 206D000 163.000 LF | 6. 00000 978. 00| |
Removi ng Pi pe | [ |
0040 206D001 1125.000 LF | 2. 00000 2250. 00| |
Removi ng Cuar dr ai | | [ |
0050 206D002 511.000 LF | 4.00000 2044. 00| |
Rerovi ng Curb | [ |
0060 206D003 45.000 LF | 5. 00000 225. 00| |
Rermoving Curb And Gutter | [ |
0070 206EO001 1.000 EACH 500. 00000 500. 00| |
Rermoving Inlets | [ |
0080 206E002 3.000 EACH 600. 00000 1800. 00| |
Renovi ng Juncti on Boxes | [ |
0090 206E008 5.000 EACH| 125. 00000 625. 00| |
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0100 210A000 9523. 000 CYIP| 7.25000 69041. 75| |
Uncl assi fied Excavation | [ |
0110 214A000 313.000 cCUYD 10. 00000 3130. 00| |
Structure Excavation | [ |
0120 214B001 315.000 CUYD 15. 00000 4725. 00| |
Foundati on Backfill, Conmmerci al | [ |
0130 405A000 1543. 000 GAL | 1. 69000 2607. 67| |
Tack Coat | [ |
0140 408A052 18438.000 SY | 1. 90000 35032. 20| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0150 420A011 657.000 TON | 62. 50000 41062. 50| |
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0160 424A281 2743.000 TON | 41. 65000 114245, 95| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0170 424A287 310.000 TON | 49. 00000 15190. 00| |
| | I
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 001 -8
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT I D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (4) 23024 [ |
| W REGRASS CONSTRUCTI ON COVPA| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 424B281 1862. 000 TON | 39. 15000 72897. 30| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0190 424B285 100. 000 TON | 150. 00000 15000. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0200 424B581 1891. 000 TON | 38. 69000 73162. 79| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0210 424C280 3834.000 TON | 37. 69000 144503. 46| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size M X, | | |
ESAL Range E | [ |
0220 502A000 2031.000 LB | 1. 00000 2031. 00| |
St eel Rei nforcenent | [ |
0230 524B011 16. 000 CUYD| 625. 00000 10000. 00| |
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0240 530A002 54.000 LF | 65. 00000 3510. 00| |
24" Roadway Pipe (Class 3 RC) | | |
0250 530A003 32.000 LF | 78. 00000 2496. 00| |
30" Roadway Pipe (Class 3 RC.) | | |
0260 530A203 67.000 LF | 75. 00000 5025. 00| |
30" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0270 600A000 LUWP|  107000. 00000 107000. 00| |
Mobi I'i zati on | [ |
0280 614A000 400. 000 CUYD| 200. 00000 80000. 00| |
Sl ope Pavi ng | [ |
0290 619A003 1.000 EACH 500. 00000 500. 00| |
24" Roadway Pipe End Treatment, Cass 1 | [ |
0300 621A000 2.000 EACH 2000. 00000 4000. 00| |
Junction Boxes, Type 1, 1P O 5 | |
0310 621B000 3.000 EACH 400. 00000 1200. 00| |
Junction Box Units, Type 1, 1P O 5 | | |
0320 621C027 1.000 EACH 1500. 00000 1500. 00| |
Inlets, Type C | [ |
0330 621C070 1.000 EACH 6000. 00000 6000. 00| |
Inlets, Type E4 | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -9
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(4) 23024

| |
| W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 621D002 1.000 EACH 300. 00000 300. 00| |
Inlet Units, Type C | [ |
0350 621D047 1.000 EACH 650. 00000 650. 00| |
Inlet Units, Type E4 [ |
0360 629A015 20.000 LF | 200. 00000 4000. 00| |
Concrete Median O Safety Barrier, Type | [ |
TES (Doubl e Faced) | | |
0370 629A021 200.000 LF | 185. 00000 37000. 00| |
Concrete Median Or Safety Barrier, Type | | |
1 | | |
0380 630A000 413.000 LF | 15. 50000 6401. 50| |
Steel Beam Guardrail, Cass A Type 1 | [ |
0390 630C001 1.000 EACH 800. 00000 800. 00| |
Quardrail End Anchor, Type 8 | [ |
0400 630C050 2.000 EACH 1900. 00000 3800. 00| |
Quardrail End Anchor, Type 20 Series | [ |
0410 650A000 400. 000 CYIP| 8. 00000 3200. 00| |
Topsoi | | [ |
0420 650B000 1518. 000 CYIP| 6. 50000 9867. 00| |
Topsoi | From St ockpil es | [ |
0430 652A054 6. 000 ACRE| 477. 00000 2862. 00| |
Seeding (M x 2A) | [ |
0440 652B053 6. 000 ACRE| 414. 00000 2484. 00| |
Tenporary Seeding (M x 2AT) | [ |
0450 652D054 6. 000 ACRE| 477. 00000 2862. 00| |
Seeding In Stubble (Mx 2A) | [ |
0460 654A000 7467.000 SQYD| 3.13000 23371. 71| |
Sol i d Soddi ng | [ |
0470 656A000 6. 000 ACRE| 477. 00000 2862. 00| |
Mul ching, Cass A Type 1 | [ |
0480 656A001 1.000 ACRE| 477. 00000 477. 00| |
Mul ching, Cass A Type 2 | [ |
0490 665F000 136. 000 EACH| 6. 00000 816. 00| |
Hay Bal es | [ |
0500 665J000 3246.000 LF | 4. 50000 14607. 00| |
Silt Fence, Type A | [ |
0510 680A000 LUWP| 10500. 00000 10500. 00| |
Engi neering Control s | [ |
0520 701A028 2.000 M LE| 2000. 00000 4000. 00| |
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -10
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(4) 23024

| |
| W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
0530 701A032 1.000 M LE| 2500. 00000 2500. 00

Solid Yellow, Cass 2, Type A Traffic |

Stripe (0.06" Thick) (6" Wde) |
0540 701A041 1.000 M LE| 1000. 00000 1000. 00

Broken White, Class 2, Type A Traffic |

Stripe (0.09" Thick) (6" Wde) |
0550 701B009 2194.000 LF | 1. 00000 2194. 00

Dotted Class 2, Type A Traffic Stripe |

(0. 09" Thick) (6" Wde) |

0560 701C002 2.000 M LE| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe (Paint) |

0570 701C003 3.000 M LE] 500. 00000 1500. 00
Solid Tenporary Traffic Stripe (Paint) |

0580 701D007 1.000 M LE| 1200. 00000 1200. 00
Solid Traffic Stripe Renoved (Paint) |

0590 701D014 1.000 M LE| 1000. 00000 1000. 00
Broken Traffic Stripe Renpbved (Paint) |

0600 701HO10 800. 000 LF | 1. 00000 800. 00
Dotted Traffic Stripe Renpbved (Paint) |

0610 703A002 4810. 000 SQFT| 1. 80000 8658. 00
A |

0620 703B002 449. 000 SQFT| 2.80000 1257. 20
Traffic Control Legends, dass 2, Type A

0630 703D001 648. 000 SOQFT| 1. 30000 842. 40
Tenporary Traffic Control Markings |

0640 705A030 48. 000 EACH| 10. 00000 480. 00
Pavenment Markers, Cass A-H Type 2-C |

0650 705A031 25.000 EACH| 10. 00000 250. 00
Pavenent Markers, Cass A-H Type 1-A |

0660 711A000 LUMP| 15000. 00000 15000. 00
Roadway Sign Rel ocation |

0670 726C001 540.000 LF | 22. 00000 11880. 00

State Furni shed Portable Concrete |
Safety Barriers (Type 6) |
0680 740B000 528. 000 SQFT| 12. 00000 6336. 00

Construction Signs

0690 7400000 59. 000 SQFT| 15. 00000 885. 00
Speci al Construction Signs |

0700 740D000 100. 000 EACH| 65. 00000 6500. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Traffic Control Markings, Cass 2, Type | [ |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Channel i zi ng Druns |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 001 -11
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20000929001 COUNTI ES : ELMORE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(4) 23024

| |
| W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0710 741C010 1.000 EACH 3710. 00000 3710. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0720 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 84,500. 00) | [ |
0730 999 000 750. 000 HOUR| 0. 80000 600. 00| |
Trai nee Hours At 80 Cents Per Hour [ |
0740 720A000 AAL 2.000 EACH 13850. 00000 27700. 00| |
Vehi cul ar | npact Attenuator Assenbly | [ |
(QuadGuard, Model #QS3004Y, | | |
Bi -Directional) | [ |
0750 720A001 AA2 2.000 EACH [ |
Vehi cul ar | npact Attenuator Assenbly | [ |
(TRACC, Bi-Directional) | [ |
SECTI ON TOTALS | $ 1,132, 405. 43| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,132, 405. 43| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 003 -1
VENDOR RANKI NG
CALL ORDER . 003 CONTRACT I D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NHF-66(15)

for constructing the Resurfacing and Traffic Stripe on S.R
#2 (U. S. #72) fromeast of CR #568 (MP. 52.626) to the
west City Limts of Rogersville (MP. 55.139). Length -

2.513 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 794, 825. 00 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 859, 662. 51 108. 1574%
3 18031 ROGERS GROUP, | NC. $ 929, 497. 26 116. 9436%
4 01018 APAC- ALABAMA, | NC. $ 995, 595. 48 125. 2597%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 18031

| BURGREEN CONTRACTI NG CO., | N SHELBY CONTRACTI NG COMPANY, | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  TOTAL
|
11. 81000 19203. 06| 12. 00000 19512. 00

Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1 1/2" Max Aggregate Size
M x, ESAL Range C

| |
0010 305B060 1626. 000 TC P 10. 50000 17073. 00|
Crushed Aggregate, Section 825, TYPE B, | [ |
FOR M SCELLANEQUS USE | [ |
0020 405A000 3508. 000 GAL | 0. 90000 3157. 20| 0. 09000 315. 72| 1. 00000 3508. 00
Tack Coat | [ |
0030 424A240 1262. 000 TON | 30. 00000 37860. 00| 30. 89000 38983. 18| 29. 50000 37229. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0040 424A280 4354.000 TON | 35. 00000 152390. 00| 34. 38000 149690. 52| 38. 00000 165452. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0050 424A286 300. 000 TON | 31. 00000 9300. 00| 28. 85000 8655. 00| 30. 00000 9000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0060 424A289 592.000 TON | 31. 00000 18352. 00| 28. 85000 17079. 20| 37.00000 21904. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0070 424B282 12684. 000 TON | 26. 00000 329784. 00| 29. 45000 373543. 80| 30. 00000 380520. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0080 424B286 1000. 000 TON | 20. 00000 20000. 00| 29. 45000 29450. 00| 40. 00000 40000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0090 424B290 200. 000 TON | 24, 00000 4800. 00| 29. 45000 5890. 00| 35. 00000 7000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0100 424B293 1883. 000 TON | 24, 00000 45192. 00| 29. 45000 55454. 35| 33. 00000 62139. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1 1/2" Maxi mum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0110 424B442 2977.000 TON | 23. 50000 69959. 50| 26. 63000 79277. 51| 25. 90000 77104. 30
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 003 -3
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 18031

| BURGREEN CONTRACTI NG CO., | N SHELBY CONTRACTI NG COMPANY, | ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0120 428C000 25818. 000 LF | 0. 25000 6454. 50| 0. 22370 5775. 49| 0. 27000 6970. 86
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0130 600A000 LUWP| 3000. 00000 3000. 00| 2842. 48000 2842. 48| 18505. 00000 18505. 00
Mobi |'i zati on | [ |
0140 665F000 25.000 EACH 2. 00000 50. 00| 4. 00000 100. 00| 10. 00000 250. 00
Hay Bal es | | |
0150 665J000 400. 000 LF | 2. 00000 800. 00| 2. 75000 1100. 00| 3. 50000 1400. 00
Silt Fence, Type A | | |
0160 701C000 10. 000 M LE| 340. 00000 3400. 00| 275. 00000 2750. 00| 360. 00000 3600. 00
Broken Tenporary Traffic Stripe | [ |
0170 701C001 20.000 M LE| 380. 00000 7600. 00| 300. 00000 6000. 00| 400. 00000 8000. 00
Solid Tenporary Traffic Stripe | [ |
0180 701Gl21 363.000 LF | 4. 00000 1452. 00| 4. 00000 1452. 00| 4. 00000 1452. 00
Broken Wite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0190 701Gl125 363.000 LF | 4.50000 1633. 50| 4.50000 1633. 50| 4. 00000 1452. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0200 701G133 363.000 LF | 4. 50000 1633. 50| 4. 50000 1633. 50| 4. 00000 1452. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0210 701HOO1 726.000 LF | 0. 50000 363. 00| 0. 50000 363. 00| 0. 40000 290. 40
Solid Traffic Stripe Removed (Plastic) | [ |
0220 701HO06 363.000 LF | 0. 40000 145. 20| 0. 40000 145. 20| 0. 40000 145. 20
Broken Traffic Stripe Renoved (Plastic) | [ |
0230 702A008 5.000 M LE| 3850. 00000 19250. 00| 3750. 00000 18750. 00| 3600. 00000 18000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0240 702A009 5.000 M LE] 3850. 00000 19250. 00| 3750. 00000 18750. 00| 3600. 00000 18000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0250 702A010 5.000 M LE| 1900. 00000 9500. 00| 1800. 00000 9000. 00| 1800. 00000 9000. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 702B001 2742.000 LF | 1. 50000 4113. 00| 1. 50000 4113. 00| 1. 45000 3975. 90
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0270 703A002 1848. 000 SQFT| 2. 25000 4158. 00| 2.00000 3696. 00| 2.10000 3880. 80
| I I
I I I

Traffic Control Markings, Cass 2, Type
A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 003 -4
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 18031
| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY, | ROGERS GROUP, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0280 703B002 202. 000 SQFT| 2. 80000 565. 60| 2. 50000 505. 00| 2. 60000 525. 20
Traffic Control Legends, dass 2, Type A [ |
0290 703D001 288.000 SQFT| 1. 00000 288. 00| 1. 00000 288. 00| 0. 95000 273.60
Tenporary Traffic Control Markings | [ |
0300 705A030 32.000 EACH 5. 00000 160. 00| 5. 00000 160. 00| 4.50000 144. 00
Paverent Markers, Class A-H Type 2-C | [ |
0310 705A031 300. 000 EACH 5. 00000 1500. 00| 5. 00000 1500. 00| 4.80000 1440. 00
Paverent Markers, Class A-H Type 1-A | [ |
0320 740B000 563. 000 SQFT]| 2. 00000 1126. 00| 1. 00000 563. 00| 4. 00000 2252.00
Construction Signs | [ |
0330 740E000 265. 000 EACH 1. 00000 265. 00| 0. 00000 0. 00| 5. 00000 1325. 00
Cones (36 Inches High) | [ |
0340 740MD0O0 265. 000 EACH 0. 00000 0. 00| 0. 00000 0. 00| 3. 00000 795. 00
Wi ght For Cone | [ |
0350 741C010 1.000 EACH 250. 00000 250. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0360 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1500. 00000 1500. 00
Construction Fuel (MaximumBid Limted | | |
To $ 48, 000. 00) | [ |
SECTI ON TOTALS | $ 794, 825. 00| $ 859, 662. 51| $ 929, 497. 26
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 794, 825. 00| $ 859, 662. 51| $ 929, 497. 26




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 003 -5
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 01018 |
| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL
I
0010 305B060 1626. 000 TCIP| 13. 56000 22048. 56

Crushed Aggregate, Section 825, TYPE B,
FOR M SCELLANEQUS USE

0020 405A000 3508. 000 GAL 1. 34000 4700. 72
Tack Coat

0030 424A240 1262. 000 TON 34. 47000 43501. 14
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range C

0040 424A280 4354. 000 TON 39. 94000 173898. 76
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range E

0050 424A286 300. 000 TON 39. 76000 11928. 00
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size M x, ESAL Range E

0060 424A289 592.000 TON 39. 73000 23520. 16

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
Super pave Bituni nous Concrete \Waring |
Surface Layer, Wdening, 1/2" Maxi mum |
Aggregate Size M x, ESAL Range E |
0070 424B282 12684. 000 TON | 33. 75000 428085. 00
Super pave Bitum nous Concrete Upper |
Bi nder Layer, 1 1/2" Maxi mum Aggregate |
Size M x, ESAL Range E |
0080 424B286 1000. 000 TON |
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Patching, 1 1/2" Maxinum |
Aggregate Size M x, ESAL Range E |
0090 424B290 200. 000 TON |
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 1 1/2" Maxinum |
Aggregate Size M x, ESAL Range E |
0100 424B293 1883. 000 TON |
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Wdening, 1 1/2" Maxinum |
Aggregate Size M x, ESAL Range E |
0110 424B442 2977.000 TON |
Super pave Bitum nous Concrete Upper |
Bi nder Layer, 1 1/2" Max Aggregate Size |
M x, ESAL Range C |

41.20000 41200. 00

35. 62000 7124. 00

33. 35000 62798. 05

29. 95000 89161. 15



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 003 -6
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0120 428C000 25818. 000 LF | 0. 22000 5679. 96| |
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0130 600A000 LUWP| 4625. 00000 4625. 00| |
Mobi |'i zati on | [ |
0140 665F000 25.000 EACH 0. 01000 0. 25| |
Hay Bal es | | |
0150 665J000 400. 000 LF | 0. 01000 4. 00| |
Silt Fence, Type A | |
0160 701C000 10. 000 M LE| 340. 00000 3400. 00| |
Broken Tenporary Traffic Stripe | |
0170 701C001 20.000 M LE| 380. 00000 7600. 00| |
Solid Tenporary Traffic Stripe | [ |
0180 701Gl21 363.000 LF | 4. 00000 1452. 00| |
Broken Wite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0190 701Gl125 363.000 LF | 4.50000 1633. 50| |
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0200 701G133 363.000 LF | 4. 50000 1633. 50| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0210 701HOO1 726.000 LF | 0. 50000 363. 00| |
Solid Traffic Stripe Removed (Plastic) | [ |
0220 701HO06 363.000 LF | 0. 40000 145. 20| |
Broken Traffic Stripe Renoved (Plastic) | [ |
0230 702A008 5.000 M LE| 3850. 00000 19250. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0240 702A009 5.000 M LE] 3850. 00000 19250. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0250 702A010 5.000 M LE| 1900. 00000 9500. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 702B001 2742.000 LF | 1. 50000 4113. 00| |
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0270 703A002 1848. 000 SQFT| 2. 25000 4158. 00| |
| I I
I I I

Traffic Control Markings, Cass 2, Type
A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 003 -7
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000929003 COUNTI ES : LAUDERDALE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0280 703B002 202. 000 SQFT| 2. 80000 565. 60| |
Traffic Control Legends, dass 2, Type A [ |
0290 703D001 288.000 SQFT| 1. 00000 288. 00| |
Tenporary Traffic Control Markings | [ |
0300 705A030 32.000 EACH 5. 00000 160. 00| |
Paverent Markers, Class A-H Type 2-C | [ |
0310 705A031 300. 000 EACH 5. 00000 1500. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0320 740B000 563. 000 SQFT]| 3. 61000 2032. 43| |
Construction Signs | [ |
0330 740E000 265. 000 EACH 0. 05000 13. 25| |
Cones (36 Inches High) | [ |
0340 740MD0O0 265. 000 EACH 0. 05000 13. 25| |
Wi ght For Cone | [ |
0350 741C010 1.000 EACH 250. 00000 250. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0360 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 48, 000. 00) | [ |
SECTI ON TOTALS | $ 995, 595. 48| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 995,595, 48] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

10/ 04/ 00
VENDOR RANKI NG
CALL ORDER : 004 CONTRACT | D : 20000929004
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 0 Cal endar Days

CONTRACT DESCRI PTI ON
for constructing the Interchange and Approaches (G ade,

DATE :
PAGE : 004 -1
COUNTI ES : LEE
PROJECT(S) : |M 85-1(131)
TOTAL % OVER
Bl D LOW BI D

10, 427, 610. 34
10, 635, 464. 22

100. 0000%
101. 9933%
108. 6861%

12, 404, 588. 10 118. 9590%

Drain, Pave, Traffic Stripe, Bridge, Bridge Culvert, and
Signing) on |-85 at the Opelika Industrial Park. Length -
2.344 km
SET- ASI DE :
RANK VENDOR NO. / NAVE
1 14007 W S. NEVELL & SONS, | NC
2 14001 NEVELL ROADBUI LDERS, | NC.
3 18046 REESE & HOWELL, | NC.
4 18024 RACON, | NC.
5 04014 DUBCSE CONSTRUCTI ON, LLC

$
$
$ 11, 333, 368. 13
$
$

12, 485, 419. 60 119. 7342%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -2
TABULATI ON OF BI DS

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 100 nm Conpacted Thi ckness |

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUMP|  386906. 00000 386906. 00| 750000. 00000 750000. 00| 319000. 00000 319000. 00
Clearing & G ubbing (Approximtely 39 | [ |
Hect ar es) | | |
0020 204A000 1.000 EACH 250. 00000 250. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
Closing Water Well | | |
0030 205A001 1.000 EACH 1. 00000 1. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 1 | | |
0040 206D000 65.000 M | 6. 50000 422. 50| 14. 75000 958. 75| 10. 00000 650. 00
Renovi ng Pi pe | [ |
0050 206D001 566.000 M | 6. 56000 3712. 96| 9. 00000 5094. 00| 6. 56000 3712.96
Renovi ng Guardrai l | [ |
0060 206D011 2362.000 M | 3. 28000 7747. 36| 3. 30000 7794. 60| 0. 25000 590. 50
Renovi ng Fence | [ |
0070 206E008 8. 000 CH| 125. 00000 1000. 00| 125. 00000 1000. 00| 125. 00000 1000. 00
Renmovi ng Guardrail End Anchor (Al p )| [ |
0080 210A000 110417.000 M3 | 1. 63000 179979. 71| 2.93000 323521. 81| 1.57000 173354. 69
Uncl assi fi ed Excavation | | |
0090 210C000 70833.000 M3 | 3. 92000 277665. 36| 1. 00000 70833. 00| 2. 35000 166457. 55
Mick Excavati on | | |
0100 210D000 686992. 000 M3 | 2. 87000 1971667. 04| 2.93000 2012886. 56| 2. 64000 1813658. 88
Borrow Excavati on | [ |
0110 210E001 70833.000 M3 | 15. 50000 1097911. 50| 2.93000 207540. 69| 25. 02000 1772241. 66
Borrow Excavati on (Underwat er | | |
Embanknent) | [ |
0120 214A000 3706.000 M3 | 1. 20000 4447. 20| 1. 00000 3706. 00| 3.92000 14527. 52
Structure Excavation | [ |
0130 214B001 3362. 000 M3 | 44. 00000 147928. 00| 3. 00000 10086. 00| 27.50000 92455. 00
Foundati on Backfill, Commerci al | [ |
0140 215A000 352.000 M3 | 15. 00000 5280. 00| 10. 00000 3520. 00| 10. 00000 3520. 00
Uncl assified Bridge Excavation | [ |
0150 215B000 LUMP| 15000. 00000 15000. 00| 30000. 00000 30000. 00| 30000. 00000 30000. 00
Cof f erdams Or Sheeting And Shoring, | [ |
Sta. 262+36. 753, WBR | [ |
0160 215B001 LUWP| 15000. 00000 15000. 00| 30000. 00000 30000. 00| 30000. 00000 30000. 00
Cof ferdanms Or Sheeting And Shori ng, | | |
Sta. 262+36. 753, EBR | [ |
0170 231B001 13495. 000 MroN| 14.10000 190279. 50| 17. 75000 239536. 25| 13. 59000 183397. 05
Roadbed Stabilizing Material, ALDOT #467| [ |
0180 301A004 25327.000 M2 | 3. 50000 88644. 50| 3. 60000 91177. 20| 4.16000 105360. 32
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -3
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 301A008 81898.000 M2 | 4. 25000 348066. 50| 4. 45000 364446. 10| 4. 75000 389015. 50
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0200 327E000 11969. 000 MION| 32. 48000 388753. 12| 32. 48000 388753. 12| 32. 48000 388753. 12
Per meabl e Asphalt Treated Base | | |
0203 401A000 55292.000 M2 | 0. 43000 23775. 56| 0. 43000 23775. 56| 0. 43000 23775. 56
Bi t um nous Treatnment A | | |
0207 401B100 55292. 000 M2 | 0. 78000 43127. 76| 0. 78000 43127. 76| 0. 78000 43127.76
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0210 401B108 23208.000 M2 | 1. 01000 23440. 08| 1. 01000 23440. 08| 1. 01000 23440. 08
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0220 405A000 11908. 000 L | 0. 30000 3572. 40| 0. 30000 3572. 40| 0. 30000 3572. 40
Tack Coat | [ |
0230 410B000 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
State Furnished Profil ograph | | |
0240 424A241 4456. 000 MION| 37.57000 167411. 92| 37.57000 167411. 92| 37.57000 167411. 92
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num [ |
Aggregate Size Mx, ESAL Range C [ |
0250 424A246 50. 000 MION| 55. 00000 2750. 00| 55. 00000 2750. 00| 55. 00000 2750. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0260 424A247 122. 000 MION| 55. 00000 6710. 00| 55. 00000 6710. 00| 55. 00000 6710. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0270 424B441 10373. 000 MION| 34. 84000 361395. 32| 34. 84000 361395. 32| 34. 84000 361395. 32
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi mum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424B445 50. 000 MION| 100. 00000 5000. 00| 100. 00000 5000. 00| 100. 00000 5000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 25.0 nm Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 450B000 260.000 M2 | 80. 00000 20800. 00| 80. 00000 20800. 00| 80. 00000 20800. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0300 502A000 696061. 000 KG | 0. 50000 348030. 50| 0. 82000 570770. 02] 1. 03000 716942. 83
| | |

St eel Rei nforcenent



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -4
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 502B000 LUWP| 55000. 00000 55000. 00| 114000. 00000 114000. 00| 114000. 00000 114000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure, Sta.262+36.753, WBR | | |
Approxi mately 57,550 Kg. | [ |
0320 502B001 LUWP| 55000. 00000 55000. 00| 114000. 00000 114000. 00| 114000. 00000 114000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure Sta.262+36. 753, EBR, | [ |
Approxi mately 57,550 Kg. | [ |
0330 505A000 1.000 EACH 3000. 00000 3000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Steel Test Piles (HP 250x62) | [ |
0340 505A002 1.000 EACH 3200. 00000 3200. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Steel Test Piles (HP 310x79) | [ |
0350 505B055 1.000 EACH 3000. 00000 3000. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Static Loadi ng Tests (HP 250x62) | [ |
0360 505B057 1.000 EACH 3000. 00000 3000. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Static Loadi ng Tests (HP 310x79) | [ |
0370 505C000 925.000 M | 60. 00000 55500. 00| 65. 00000 60125. 00| 65. 00000 60125. 00
Steel Piling (HP 250x62) | [ |
0380 505C002 1067.000 M | 71. 00000 75757. 00| 80. 00000 85360. 00| 80. 00000 85360. 00
Steel Piling (HP 310x79) | [ |
0390 508A000 4620. 000 KG | 5. 00000 23100. 00| 7.00000 32340. 00| 7. 00000 32340. 00
Structural Steel | [ |
0400 510A000 461.000 M3 | 390. 00000 179790. 00| 425. 00000 195925. 00| 425. 00000 195925. 00
Bridge Substructure Concrete, Class A | [ |
0410 510C051 LUWP|  215000. 00000 215000. 00| 215000. 00000 215000. 00| 215000. 00000 215000. 00
Bri dge Concrete Superstructure, | [ |
Sta. 262+36. 753, WBR, Approxinmately 471 | | |
Cubic Meters | [ |
0420 510C052 LUWP|  215000. 00000 215000. 00| 215000. 00000 215000. 00| 215000. 00000 215000. 00
Bri dge Concrete Superstructure, | [ |
Sta. 262+36. 753, EBR, Approxinately 471 | [ |
Cubic Meters | [ |
0430 510E000 2708.000 M | 2. 10000 5686. 80| 5. 00000 13540. 00| 5. 00000 13540. 00
G ooving Concrete Bridge Decks | [ |
0440 511A001 112. 000 EACH 100. 00000 11200. 00| 500. 00000 56000. 00| 500. 00000 56000. 00
El astoneri c Bearings, Type 2 | [ |
0450 513B015 1356. 000 M | 350. 00000 474600. 00| 312. 00000 423072. 00| 312. 00000 423072. 00
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1370 (Specialty Item | | |
0460 524A011 2522.000 M8 | 220. 00000 554840. 00| 163. 50000 412347. 00| 217. 30000 548030. 60
I I I

Cul vert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -5
TABULATI ON OF BI DS

Fur ni shi ng Base, Soil And Structure
Laboratories

CALL ORDER : 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 524B011 210.000 M8 | 720. 25000 151252. 50| 749. 50000 157395. 00| 577. 70000 121317. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0480 530A002 261.000 M | 94. 00000 24534. 00| 100. 00000 26100. 00| 100. 00000 26100. 00
600 nm Roadway Pipe (Cass 3 RC) | | |
0490 530A004 44.000 M | 172. 00000 7568. 00| 185. 00000 8140. 00| 184. 00000 8096. 00
900 nmm Roadway Pipe (Cass 3 R C) | | |
0500 530A013 35.000 M | 103. 00000 3605. 00| 110. 00000 3850. 00| 113. 00000 3955. 00
600 nm Roadway Pipe (Cass 4 RC) | | |
0510 530A017 80.000 M | 304. 00000 24320. 00| 347. 00000 27760. 00| 330. 00000 26400. 00
1200 nm Roadway Pipe (Class 4 R C.) | | |
0520 530A025 111.000 M | 180. 00000 19980. 00| 193. 00000 21423. 00| 193. 00000 21423. 00
750 mm Roadway Pipe (Cass 5 RC) | | |
0530 530A101 13.000 M | 68. 00000 884. 00| 99. 00000 1287. 00| 71. 50000 929. 50
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0540 530A102 24.000 M | 99. 00000 2376. 00| 124. 00000 2976. 00| 100. 00000 2400. 00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0550 530A103 50.000 M | 134. 00000 6700. 00| 158. 00000 7900. 00| 139. 00000 6950. 00
750 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0560 530A105 24.000 M | 215. 00000 5160. 00| 271. 00000 6504. 00| 231. 00000 5544, 00
1050 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0570 530A108 18.000 M | 407. 00000 7326. 00| 471. 00000 8478. 00| 407. 00000 7326. 00
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0580 530A799 28.000 M | 97. 00000 2716. 00| 111. 00000 3108. 00| 104. 00000 2912. 00
375 nm Roadway Pipe (2.7 mm Vil | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0590 530B011 40.000 M | 72. 00000 2880. 00| 100. 00000 4000. 00| 80. 00000 3200. 00
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(Cass 3 R C) (Extension) | | |
0600 535A002 75.000 M | 94. 00000 7050. 00| 66. 00000 4950. 00| 63. 00000 4725. 00
600 mm Si de Drain Pipe | | |
0610 600A000 LUWMP| 187000. 00000 187000. 00| 550000. 00000 550000. 00| 319000. 00000 319000. 00
Mobi |'i zati on | [ |
0620 601A000 1.000 EACH 2500. 00000 2500. 00| 4000. 00000 4000. 00| 2500. 00000 2500. 00
I I I
| | |
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TABULATI ON OF BI DS

1500 nm Roadway Pi pe End Treatnent,
Class 1

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 602A000 51. 000 EACH| 60. 00000 3060. 00| 75. 00000 3825. 00| 75. 00000 3825. 00
R ght O Way Markers | [ |
0640 602C000 28.000 EACH| 110. 00000 3080. 00| 125. 00000 3500. 00| 125. 00000 3500. 00
Per manent Easenent Marker | [ |
0650 603A002 1.000 EACH 13000. 00000 13000. 00| 20000. 00000 20000. 00| 15000. 00000 15000. 00
Furni shing Type 3 Field Ofice | [ |
0660 605A002 11426.000 M | 10. 00000 114260. 00| 11. 50000 131399. 00| 12. 00000 137112. 00
Pavenment Edge Drain (Aggregate Filled | [ |
Underdr ai n) | | |
0670 605B000 93.000 EACH 150. 00000 13950. 00| 200. 00000 18600. 00| 250. 00000 23250. 00
Special Underdrain CQutlet, Type A | | |
0680 605B001 5.000 EACH| 200. 00000 1000. 00| 250. 00000 1250. 00| 300. 00000 1500. 00
Speci al Underdrain CQutlet, Type B | | |
0690 610C001 2101. 000 MION| 21. 00000 44121. 00| 30. 00000 63030. 00| 21. 14000 44415. 14
Loose Riprap, Cass 2 | | |
0700 610D000 3028.000 M2 | 2.20000 6661. 60| 2. 50000 7570. 00| 2. 40000 7267. 20
Filter Bl anket | [ |
0710 614A000 616.000 M | 255. 00000 157080. 00| 236. 00000 145376. 00| 265. 00000 163240. 00
Sl ope Pavi ng | [ |
0720 614A001 108.000 M3 | 266. 50000 28782. 00| 240. 00000 25920. 00| 240. 00000 25920. 00
Sl ope Pavi ng (Under Bridges) | | |
0730 619A002 2.000 EACH 450. 00000 900. 00| 375. 00000 750. 00| 530. 00000 1060. 00
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0740 619A003 12. 000 EACH 600. 00000 7200. 00| 425. 00000 5100. 00| 583. 00000 6996. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0750 619A004 3.000 EACH 750. 00000 2250. 00| 600. 00000 1800. 00| 689. 00000 2067. 00
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0760 619A005 2.000 EACH 1000. 00000 2000. 00| 700. 00000 1400. 00| 1007. 00000 2014. 00
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0770 619A006 2.000 EACH 1500. 00000 3000. 00| 800. 00000 1600. 00| 1325. 00000 2650. 00
1050 nm Roadway Pipe End Treatnent, | | |
Class 1 | [ |
0780 619A007 2.000 EACH 1750. 00000 3500. 00| 1000. 00000 2000. 00| 1378. 00000 2756. 00
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0790 619A009 1.000 EACH 2000. 00000 2000. 00| 1200. 00000 1200. 00| 1590. 00000 1590. 00
I I I
| | |
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0800 619A102 6. 000 EACH| 600. 00000 3600. 00| 425. 00000 2550. 00| 583. 00000 3498. 00
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0810 619B015 3.000 EACH 475. 00000 1425. 00| 450. 00000 1350. 00| 583. 00000 1749. 00
460 mm Span, 280 nm Ri se Roadway Pi pe | | |
End Treatnment, Cass 1 | [ |
0820 620A000 3.000 M3 | 1000. 00000 3000. 00| 654. 00000 1962. 00| 795. 00000 2385. 00
M nor Structure Concrete | [ |
0830 621A000 2.000 EACH 1850. 00000 3700. 00| 1500. 00000 3000. 00| 2120. 00000 4240. 00
Junction Boxes, Type 1, 1P O 5 | [ |
0840 621A004 3.000 EACH 3450. 00000 10350. 00| 2000. 00000 6000. 00| 3180. 00000 9540. 00
Junction Boxes, Type 4 | [ |
0850 621C000 1.000 EACH 4750. 00000 4750. 00| 4500. 00000 4500. 00| 3710. 00000 3710. 00
Inlets, Type AB | [ |
0860 621C020 9.000 EACH 1850. 00000 16650. 00| 1500. 00000 13500. 00| 1590. 00000 14310. 00
Inlets, Type Y | [ |
0870 621C027 1.000 EACH 1750. 00000 1750. 00| 1500. 00000 1500. 00| 1908. 00000 1908. 00
Inlets, Type C | [ |
0880 621D019 11. 000 EACH 450. 00000 4950. 00| 400. 00000 4400. 00| 477. 00000 5247.00
Inlet Units, Type Y | [ |
0890 630A000 1113.000 M | 43. 47000 48382. 11| 43. 47000 48382. 11| 43. 47000 48382. 11
Steel Beam Guardrail, Cass A Type 1 | [ |
0900 630C001 5.000 EACH 700. 00000 3500. 00| 700. 00000 3500. 00| 700. 00000 3500. 00
Quardrail End Anchor, Type 8 | [ |
0910 630C003 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Quardrail End Anchor, Type 13 | [ |
0920 630C070 9.000 EACH 1450. 00000 13050. 00| 1450. 00000 13050. 00| 1450. 00000 13050. 00
Quardrail End Anchor, Type 10 Series | [ |
0930 634A002 3347.000 M | 30. 78000 103020. 66| 30. 00000 100410. 00| 29. 04000 97196. 88
Industrial Fence, 1.83 Meters High | [ |
0940 635B001 5.000 EACH 800. 00000 4000. 00| 800. 00000 4000. 00| 754. 00000 3770. 00
Gate, 4.27 Meters Wde | [ |
0950 650A000 5635.000 M | 0. 01000 56. 35| 1. 00000 5635. 00| 7. 85000 44234.75
Topsoi | | [ |
0960 650B000 15442.000 M3 | 2. 55000 39377. 10| 3. 30000 50958. 60| 2. 88000 44472. 96
Topsoi | From St ockpil es | [ |
0970 652A054 20.000 HA | 1111. 95000 22239. 00| 1760. 00000 35200. 00| 960. 00000 19200. 00
Seeding (M x 2A) | [ |
0980 654A001 16567. 000 M2 | 3. 60000 59641. 20| 2. 00000 33134. 00| 3. 50000 57984. 50
Sol id Soddi ng (Bernuda) | [ |
0990 656A000 18.000 HA | 1111. 95000 20015. 10| 1760. 00000 31680. 00| 975. 00000 17550. 00
| | |

Mul ching, Class A Type 1
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TABULATI ON OF BI DS

Solid Yellow, Inverted Profile Traffic
Stripe (150 mm W de)

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1000 656A001 3.000 HA | 1173. 72000 3521. 16| 1820. 00000 5460. 00| 975. 00000 2925. 00
Mul ching, Cass A Type 2 | [ |
1010 659A000 24725.000 M2 | 1. 80000 44505. 00| 1. 80000 44505. 00| 1. 90000 46977. 50
Erosion Control Netting, Class A | [ |
1020 665C000 64.000 M | 59. 00000 3776. 00| 50. 00000 3200. 00| 41. 00000 2624. 00
375 nm Tenporary Pi pe | [ |
1030 665F000 712.000 EACH| 4.00000 2848. 00| 5. 00000 3560. 00| 6. 00000 4272.00
Hay Bal es | [ |
1040 6653000 8034.000 M | 10. 00000 80340. 00| 5. 00000 40170. 00| 10. 00000 80340. 00
Silt Fence, Type A | [ |
1050 665K000 120.000 M3 | 6. 50000 780. 00| 10. 00000 1200. 00| 15. 00000 1800. 00
Dr ai nage Sunp Excavation | [ |
1060 680A000 LUWP| 99000. 00000 99000. 00| 100000. 00000 100000. 00| 95000. 00000 95000. 00
Engi neering Control s | [ |
1070 7010006 7.000 KM | 4225. 00000 29575. 00| 4225. 00000 29575. 00| 4225. 00000 29575. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
1080 7010009 4.000 KM | 1988. 00000 7952. 00| 1988. 00000 7952. 00| 1988. 00000 7952. 00
Broken Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | [ |
1090 701D005 4.000 KM | 870. 00000 3480. 00| 870. 00000 3480. 00| 870. 00000 3480. 00
Solid Traffic Stripe Renoved | [ |
1100 701D006 4.000 KM | 745. 00000 2980. 00| 745. 00000 2980. 00| 745. 00000 2980. 00
Broken Traffic Stripe Renoved | [ |
1110 701D009 7.000 KM | 497. 00000 3479. 00| 497. 00000 3479. 00| 497. 00000 3479. 00
Solid Traffic Stripe Renpved (Tape) | [ |
1120 701D016 4.000 KM | 497. 00000 1988. 00| 497. 00000 1988. 00| 497. 00000 1988. 00
Broken Traffic Stripe Renoved (Tape) | [ |
1130 701G121 188.000 M | 6. 56000 1233. 28| 6. 56000 1233. 28| 6. 56000 1233. 28
Broken White, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1140 701Gl25 188.000 M | 12. 43000 2336. 84| 12. 43000 2336. 84| 12. 43000 2336. 84
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1150 701G133 188.000 M | 13. 05000 2453. 40| 13. 05000 2453. 40| 13. 05000 2453. 40
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1160 702A008 12.000 KM | 2454, 00000 29448. 00| 2454. 00000 29448. 00| 2454, 00000 29448. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1170 702A009 10.000 KM | 2454, 00000 24540. 00| 2454.00000 24540. 00| 2454. 00000 24540. 00
| I I
I I I



Class 2, Alum num Flat Sign Panels

3.175 mm Thick O Steel

Panel s2. 657 mm Thick (Ty Il O

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 004 -9
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1180 702A010 8.000 KM | 1244. 00000 9952. 00| 1244. 00000 9952. 00| 1244. 00000 9952. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1190 702B001 1335.000 M | 6. 06000 8090. 10| 6. 06000 8090. 10| 6. 06000 8090. 10
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
1200 703A002 1240.000 M2 | 20. 00000 24800. 00| 20. 00000 24800. 00| 20. 00000 24800. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
1210 703B002 42.000 M2 | 30. 00000 1260. 00| 30. 00000 1260. 00| 30. 00000 1260. 00
Traffic Control Legends, dass 2, Type A | |
1220 705A011 274.000 EACH 4. 00000 1096. 00| 4. 00000 1096. 00| 4. 00000 1096. 00
Pavenent Markers, Class C, Type 1-A | | |
1230 705A012 138. 000 EACH 4. 00000 552. 00| 4. 00000 552. 00| 4. 00000 552. 00
Pavenent Markers, Class C, Type 1-B | | |
1240 705A030 352. 000 EACH 5. 25000 1848. 00| 5. 25000 1848. 00| 5. 25000 1848. 00
Paverent Markers, Class A-H, Type 2-C | | |
1250 705A031 340. 000 EACH 5. 00000 1700. 00| 5. 00000 1700. 00| 5. 00000 1700. 00
Pavenent Markers, Cass A-H Type 1-A | | |
1260 705A032 334.000 EACH 5. 00000 1670. 00| 5. 00000 1670. 00| 5. 00000 1670. 00
Pavenent Markers, Cass A-H Type 1-B | | |
1270 705A037 27.000 EACH 5. 25000 141. 75| 5. 25000 141. 75| 5. 25000 141.75
Pavenent Markers, Cass A-H Type 2-D | | |
1280 705A038 168. 000 EACH| 5. 25000 882. 00| 5. 25000 882. 00| 5. 25000 882. 00
Pavenent Markers, Cass A-H Type 2-E | | |
1290 707Q000 354.000 EACH 12. 50000 4425. 00| 6. 00000 2124. 00| 12. 50000 4425. 00
Barrier Rail Munted Delineator | | |
(Mono-Directional) | [ |
1300 710A115 46.000 M2 | 135. 00000 6210. 00| 135. 00000 6210. 00| 151. 50000 6969. 00
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty Il or Ty |V Background) | [ |
1310 710A116 101.000 M2 | 205. 00000 20705. 00| 205. 00000 20705. 00| 230. 00000 23230. 00
Class 2, Alum Ml ti Flat Sign Panels | [ |
3.175 mm Thick or Steel Multi Flat Sign | [ |
Panel s 2. 657 Thick (Ty Ill or 1V | [ |
Backgr ound) | | |
1320 710A118 19.000 M2 | 220. 00000 4180. 00| 220. 00000 4180. 00| 255. 00000 4845. 00
I I I
| | |
I I I
| | |

Backgr ound)

Flat Sign
Ty 1V



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -10
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 14007 | (2) 14001 | (3) 18046
| W S. NEWELL & SONS, | NC | NEVELL ROADBUI LDERS, | NC. | REESE & HOWELL, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1330 710B001 312.000 M | 14. 50000 4524, 00| 14. 50000 4524. 00| 23.20000 7238. 40
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1340 710B008 25.000 M | 145. 00000 3625. 00| 145. 00000 3625. 00| 200. 00000 5000. 00
Roadway Sign Post (W200 x 27 Steel Beam| | |
1350 710B012 42.000 M | 155. 00000 6510. 00| 155. 00000 6510. 00| 230. 00000 9660. 00
Roadway Sign Post (W200 x 31 Steel Beam| | |
1360 710B013 16.000 M | 185. 00000 2960. 00| 185. 00000 2960. 00| 260. 00000 4160. 00
Roadway Sign Post (W250 x 33 Steel Beam| | |
1370 7100000 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2700. 00000 2700. 00
Renmoval O Existing Roadway Signs | | |
1380 726A000 3040.000 M | 131. 24000 398969. 60| 128. 60000 390944. 00| 131. 24000 398969. 60
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1390 740B000 82.000 M2 | 81. 00000 6642. 00| 140. 00000 11480. 00| 162. 00000 13284. 00
Construction Signs | [ |
1400 740D000 50. 000 EACH| 40. 00000 2000. 00| 76. 00000 3800. 00| 75. 00000 3750. 00
Channel i zi ng Druns | [ |
1410 740E000 150. 000 EACH| 11. 00000 1650. 00| 20. 00000 3000. 00| 20. 00000 3000. 00
Cones (900 mm Hi gh) | [ |
1420 740F002 30. 000 EACH| 190. 00000 5700. 00| 300. 00000 9000. 00| 300. 00000 9000. 00
Barri cades, Type |11 | [ |
1430 7401 005 15. 000 EACH 600. 00000 9000. 00| 700. 00000 10500. 00| 700. 00000 10500. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
1440 740L004 354. 000 EACH| 45. 00000 15930. 00| 45. 00000 15930. 00| 60. 00000 21240. 00
Vertical Panel, Type Il (Single-Sided) | [ |
1450 740MD0O0 150. 000 EACH| 5. 00000 750. 00| 14. 00000 2100. 00| 15. 00000 2250. 00
Bal | ast For Cone | [ |
1460 741C010 2.000 EACH 4000. 00000 8000. 00| 5000. 00000 10000. 00| 5600. 00000 11200. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1470 742A001 2.000 EACH 13000. 00000 26000. 00| 5000. 00000 10000. 00| 22285. 00000 44570. 00
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
1480 998A000 LUMP|  200000. 00000 200000. 00| 400000. 00000 400000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 800, 000. 00) | [ |
1490 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 10, 427, 610. 34| $ 10, 635, 464. 22| $ 11, 333, 368. 13

CONTRACT TOTALS | $ 10, 427, 610. 34| $ 10, 635, 464. 22| $ 11, 333, 368.13




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 100 nm Conpacted Thi ckness |

10/ 04/ 00
PAGE : 004 -11
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBCSE CONSTRUCTI ON, LLC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWMP|  200000. 00000 200000. 00| 982500. 00000 982500. 00|
Clearing & Gubbing (Approxinmately 39 | [ |
Hect ar es) | [ |
0020 204A000 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00|
Cl osing Water Well | [ |
0030 205A001 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 1 | [ |
0040 206D000 65.000 M | 23. 96000 1557. 40| 32.80000 2132. 00|
Removi ng Pi pe | [ |
0050 206D001 566.000 M | 1. 87000 1058. 42| 6. 56000 3712. 96|
Removi ng Cuar dr ai | | [ |
0060 206D011 2362.000 M | 11. 07000 26147. 34| 8. 50000 20077. 00|
Removi ng Fence | [ |
0070 206E008 8.000 EACH| 80. 10000 640. 80| 125. 00000 1000. 00|
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0080 210A000 110417.000 M3 | 2. 00000 220834. 00| 1. 90000 209792. 30|
Uncl assi fied Excavation | [ |
0090 210C000 70833.000 M3 | 4.00000 283332. 00| 3. 73000 264207. 09|
Mick Excavati on | [ |
0100 210D000 686992. 000 M3 | 3. 25000 2232724. 00| 2. 42000 1662520. 64|
Borr ow Excavati on | [ |
0110 210EO001 70833.000 M3 | 24. 00000 1699992. 00| 22.00000 1558326. 00|
Borrow Excavation (Underwater | [ |
Enbanknent) | [ |
0120 214A000 3706.000 M8 | 8. 40000 31130. 40| 7.85000 29092. 10|
Structure Excavation | | |
0130 214B001 3362.000 M8 | 40. 87000 137404. 94| 38. 26000 128630. 12|
Foundation Backfill, Commerci al | [ |
0140 215A000 352.000 MB | 10. 67000 3755. 84| 10. 00000 3520. 00|
Uncl assified Bridge Excavation | | |
0150 215B000 LUWP| 32014. 86000 32014. 86| 30000. 00000 30000. 00|
Cof ferdanms Or Sheeting And Shori ng, | | |
Sta. 262+36. 753, WBR | [ |
0160 215B001 LUMP| 32014. 86000 32014. 86| 30000. 00000 30000. 00|
Cof f erdams Or Sheeting And Shoring, | [ |
Sta. 262+36. 753, EBR | [ |
0170 231B001 13495. 000 MroN| 14. 00000 188930. 00| 13. 20000 178134. 00|
Roadbed Stabilizing Material, ALDOT #467| | |
0180 301A004 25327.000 M2 | 3. 25000 82312. 75| 3. 48000 88137. 96|
I I
| I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -12
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0190 301A008 81898.000 M2 | 4. 00000 327592. 00| 4. 56000 373454. 88|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0200 327E000 11969. 000 MION| 34. 65000 414725. 85| 34. 84000 416999. 96|
Per meabl e Asphalt Treated Base | | |
0203 401A000 55292.000 M2 | 0. 46000 25434. 32| 0. 43000 23775. 56|
Bi t um nous Treatnment A | | |
0207 401B100 55292. 000 M2 | 0. 83000 45892. 36| 0. 78000 43127. 76|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | [ |
0210 401B108 23208.000 M2 | 1. 08000 25064. 64| 1. 01000 23440. 08|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0220 405A000 11908. 000 L | 0. 32000 3810. 56| 0. 30000 3572. 40|
Tack Coat | [ |
0230 410B000 1. 000 EACH| 2133. 72000 2133. 72| 2000. 00000 2000. 00|
State Furnished Profil ograph | | |
0240 424A241 4456. 000 MION| 40. 08000 178596. 48| 37.57000 167411. 92|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num [ |
Aggregate Size Mx, ESAL Range C [ |
0250 424A246 50. 000 MION| 56. 68000 2834. 00| 55. 00000 2750. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 12.5 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0260 424A247 122. 000 MION| 58. 68000 7158. 96| 55. 00000 6710. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0270 424B441 10373. 000 MION| 37.17000 385564. 41| 34. 86000 361602. 78|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi mum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0280 424B445 50. 000 MION| 106. 69000 5334. 50| 98. 00000 4900. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 25.0 nm Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0290 450B000 260.000 M2 | 85. 37000 22196. 20| 80. 00000 20800. 00|
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | [ |
0300 502A000 696061. 000 KG | 1. 20000 835273. 20| 1. 00000 696061. 00|
| | |

St eel Rei nforcenent



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 004 -13
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0310 502B000 LUMP| 121656. 48000 121656. 48| 114000. 00000 114000. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure, Sta.262+36.753, WBR | | |
Approxi mately 57,550 Kg. | [ |
0320 502B001 LUMP| 121656. 48000 121656. 48| 114000. 00000 114000. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure Sta.262+36. 753, EBR, | [ |
Approxi mately 57,550 Kg. | [ |
0330 505A000 1.000 EACH 1067. 16000 1067. 16| 1000. 00000 1000. 00|
Steel Test Piles (HP 250x62) | [ |
0340 505A002 1.000 EACH 1600. 74000 1600. 74| 1500. 00000 1500. 00|
Steel Test Piles (HP 310x79) | [ |
0350 505B055 1.000 EACH 1600. 74000 1600. 74| 1500. 00000 1500. 00|
Static Loadi ng Tests (HP 250x62) | [ |
0360 505B057 1.000 EACH 1600. 74000 1600. 74| 1500. 00000 1500. 00|
Static Loadi ng Tests (HP 310x79) | [ |
0370 505C000 925.000 M | 69. 37000 64167. 25| 65. 00000 60125. 00|
Steel Piling (HP 250x62) | [ |
0380 505C002 1067.000 M | 85. 37000 91089. 79| 80. 00000 85360. 00|
Steel Piling (HP 310x79) | [ |
0390 508A000 4620. 000 KG | 7.47000 34511. 40| 7.00000 32340. 00|
Structural Steel | [ |
0400 510A000 461.000 M3 | 453. 54000 209081. 94| 425. 00000 195925. 00|
Bridge Substructure Concrete, Class A | [ |
0410 510C051 LUWMP|  229439. 85000 229439. 85| 230000. 00000 230000. 00|
Bri dge Concrete Superstructure, | [ |
Sta. 262+36. 753, WBR, Approxinmately 471 | | |
Cubic Meters | [ |
0420 510C052 LUWMP|  229439. 85000 229439. 85| 230000. 00000 230000. 00|
Bri dge Concrete Superstructure, | [ |
Sta. 262+36. 753, EBR, Approxinately 471 | [ |
Cubic Meters | [ |
0430 510E000 2708.000 M | 5. 34000 14460. 72| 5. 00000 13540. 00|
G ooving Concrete Bridge Decks | [ |
0440 511A001 112. 000 EACH 533. 58000 59760. 96| 500. 00000 56000. 00|
El astoneri c Bearings, Type 2 | [ |
0450 513B015 1356. 000 M | 332. 96000 451493. 76| 312. 00000 423072. 00|
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1370 (Specialty Item | | |
0460 524A011 2522.000 M8 | 234. 78000 592115. 16| 220. 00000 554840. 00|
Cul vert Concrete (Cast In Place) | | |



Fur ni shi ng Base, Soil And Structure

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 004 -14
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0470 524B011 210.000 M8 | 769. 19000 161529. 90| 720. 25000 151252. 50|
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0480 530A002 261.000 M | 104. 73000 27334. 53| 108. 04000 28198. 44|
600 nm Roadway Pipe (Cass 3 RC) | | |
0490 530A004 44.000 M | 182. 58000 8033. 52| 180. 45000 7939. 80|
900 nmm Roadway Pipe (Cass 3 R C) | | |
0500 530A013 35.000 M | 118. 40000 4144. 00| 120. 78000 4227. 30|
600 nm Roadway Pipe (Cass 4 RC) | | |
0510 530A017 80.000 M | 318. 90000 25512. 00| 342. 03000 27362. 40|
1200 nm Roadway Pipe (Class 4 R C.) | | |
0520 530A025 111.000 M | 197. 51000 21923. 61| 204. 00000 22644. 00|
750 mm Roadway Pipe (Cass 5 RC) | | |
0530 530A101 13.000 M | 114. 75000 1491. 75| 78. 93000 1026. 09|
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0540 530A102 24.000 M | 118. 10000 2834. 40| 117. 88000 2829. 12|
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0550 530A103 50.000 M | 143. 65000 7182. 50| 149. 44000 7472. 00|
750 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0560 530A105 24.000 M | 232. 53000 5580. 72| 239. 73000 5753. 52|
1050 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0570 530A108 18.000 M | 392. 40000 7063. 20| 424.08000 7633. 44|
1500 nm Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0580 530A799 28.000 M | 128. 89000 3608. 92| 121. 00000 3388. 00|
375 nm Roadway Pipe (2.7 mm Vil | | [ |
Thickness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi r ed) | [ |
0590 530B011 40.000 M | 87. 40000 3496. 00| 118. 00000 4720. 00|
460 mm Span X 280 mm Ri se Roadway Pipe | [ |
(Cass 3 R C) (Extension) | | |
0600 535A002 75.000 M | 72.32000 5424. 00| 108. 00000 8100. 00|
600 mm Si de Drain Pipe | | |
0610 600A000 LUMP|  500000. 00000 500000. 00 645000. 00000 645000. 00|
Mobi |'i zati on | [ |
0620 601A000 1.000 EACH 5000. 00000 5000. 00| 18000. 00000 18000. 00|
I I I
| | |

Laboratories



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 004 -15
TABULATI ON OF BI DS

1500 nm Roadway Pi pe End Treatnent,
Class 1

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0630 602A000 51. 000 EACH| 68. 00000 3468. 00| 65. 00000 3315. 00|
R ght O Way Markers | [ |
0640 602C000 28.000 EACH| 116. 00000 3248. 00| 225. 00000 6300. 00|
Per manent Easenent Marker | [ |
0650 603A002 1.000 EACH 25000. 00000 25000. 00| 20000. 00000 20000. 00|
Furni shing Type 3 Field Ofice | [ |
0660 605A002 11426.000 M | 13. 65000 155964. 90| 13. 64000 155850. 64|
Pavenment Edge Drain (Aggregate Filled | [ |
Underdr ai n) | | |
0670 605B000 93.000 EACH 267. 00000 24831. 00| 225. 00000 20925. 00|
Special Underdrain CQutlet, Type A | | |
0680 605B001 5.000 EACH| 320. 38000 1601. 90| 325. 00000 1625. 00|
Speci al Underdrain CQutlet, Type B | | |
0690 610C001 2101. 000 MION| 21. 00000 44121. 00| 22. 50000 47272. 50|
Loose Riprap, Cass 2 | | |
0700 610D000 3028.000 M2 | 1. 68000 5087. 04| 3. 00000 9084. 00|
Filter Bl anket | [ |
0710 614A000 616.000 M | 272. 33000 167755. 28| 255. 00000 157080. 00|
Sl ope Pavi ng | [ |
0720 614A001 108.000 M3 | 256. 12000 27660. 96| 240. 00000 25920. 00|
Sl ope Pavi ng (Under Bridges) | | |
0730 619A002 2.000 EACH 481. 00000 962. 00| 450. 00000 900. 00|
450 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0740 619A003 12. 000 EACH 641. 00000 7692. 00| 600. 00000 7200. 00|
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0750 619A004 3.000 EACH 801. 00000 2403. 00| 750. 00000 2250. 00|
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0760 619A005 2.000 EACH 1068. 00000 2136. 00| 1000. 00000 2000. 00|
900 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |
0770 619A006 2.000 EACH 1602. 00000 3204. 00| 1500. 00000 3000. 00|
1050 nm Roadway Pipe End Treatnent, | | |
Class 1 | [ |
0780 619A007 2.000 EACH 1869. 00000 3738. 00| 1750. 00000 3500. 00|
1200 nm Roadway Pipe End Treatnent, | [ |
Class 1 | | |
0790 619A009 1.000 EACH 2136. 00000 2136. 00| 2000. 00000 2000. 00|
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 004 -16
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0800 619A102 6. 000 EACH| 641. 00000 3846. 00| 600. 00000 3600. 00|
600 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0810 619B015 3.000 EACH 508. 00000 1524. 00| 475. 00000 1425. 00|
460 mm Span, 280 nm Ri se Roadway Pi pe | | |
End Treatnment, Cass 1 | [ |
0820 620A000 3.000 M3 | 1067. 95000 3203. 85| 1000. 00000 3000. 00|
M nor Structure Concrete | [ |
0830 621A000 2.000 EACH 1975. 70000 3951. 40| 1850. 00000 3700. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0840 621A004 3.000 EACH 3684. 41000 11053. 23| 3450. 00000 10350. 00|
Junction Boxes, Type 4 | [ |
0850 621C000 1.000 EACH 5072. 74000 5072. 74| 4750. 00000 4750. 00|
Inlets, Type AB | [ |
0860 621C020 9.000 EACH 1975. 70000 17781. 30| 1850. 00000 16650. 00|
Inlets, Type Y | [ |
0870 621C027 1.000 EACH 1868. 90000 1868. 90| 1750. 00000 1750. 00|
Inlets, Type C | [ |
0880 621D019 11. 000 EACH 480. 58000 5286. 38| 450. 00000 4950. 00|
Inlet Units, Type Y | [ |
0890 630A000 1113.000 M | 41. 65000 46356. 45| 43. 47000 48382. 11|
Steel Beam Guardrail, Cass A Type 1 | [ |
0900 630C001 5.000 EACH 640. 77000 3203. 85| 700. 00000 3500. 00|
Quardrail End Anchor, Type 8 | [ |
0910 630C003 4.000 EACH 961. 15000 3844. 60| 1000. 00000 4000. 00|
Quardrail End Anchor, Type 13 | [ |
0920 630C070 9.000 EACH 1601. 92000 14417. 28| 1450. 00000 13050. 00|
Quardrail End Anchor, Type 10 Series | [ |
0930 634A002 3347.000 M | 33. 02000 110517. 94| 29. 04000 97196. 88|
Industrial Fence, 1.83 Meters High | [ |
0940 635B001 5.000 EACH 857. 57000 4287. 85| 754. 00000 3770. 00|
Gate, 4.27 Meters Wde | [ |
0950 650A000 5635.000 M | 0. 10000 563. 50| 3. 93000 22145. 55|
Topsoi | | [ |
0960 650B000 15442.000 M3 | 2. 30000 35516. 60| 2. 95000 45553. 90|
Topsoi | From St ockpil es | [ |
0970 652A054 20.000 HA | 1335. 00000 26700. 00| 1100. 00000 22000. 00|
Seeding (M x 2A) | [ |
0980 654A001 16567. 000 M2 | 3. 81000 63120. 27| 3. 50000 57984. 50|
Sol id Soddi ng (Bernuda) | [ |
0990 656A000 18.000 HA | 926. 75000 16681. 50| 1000. 00000 18000. 00|
| | |

Mul ching, Class A Type 1
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TABULATI ON OF BI DS

Solid Yellow, Inverted Profile Traffic
Stripe (150 mm W de)

CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1000 656A001 3.000 HA | 1208. 60000 3625. 80| 1100. 00000 3300. 00|
Mul ching, Cass A Type 2 | [ |
1010 659A000 24725.000 M2 | 1. 82000 44999. 50| 1. 75000 43268. 75|
Erosion Control Netting, Class A | [ |
1020 6650000 64.000 M | 82. 85000 5302. 40| 38. 56000 2467. 84|
375 nm Tenporary Pi pe | [ |
1030 665F000 712.000 EACH| 6. 00000 4272. 00| 5. 00000 3560. 00|
Hay Bal es | [ |
1040 6653000 8034.000 M | 10. 91000 87650. 94| 10. 66000 85642. 44|
Silt Fence, Type A | [ |
1050 665K000 120.000 M | 17. 19000 2062. 80| 15. 00000 1800. 00|
Dr ai nage Sunp Excavation | [ |
1060 680A000 LUMP|  145000. 00000 145000. 00| 140000. 00000 140000. 00|
Engi neering Control s | [ |
1070 7010006 7.000 KM | 4512. 05000 31584. 35| 4225. 00000 29575. 00|
Solid Tenporary Traffic Stripe | [ |
(Renopvabl e Tape) | [ |
1080 7010009 4.000 KM | 2123. 07000 8492. 28| 1988. 00000 7952. 00|
Broken Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | [ |
1090 701D005 4.000 KM | 929. 11000 3716. 44| 870. 00000 3480. 00|
Solid Traffic Stripe Renoved | [ |
1100 701D006 4.000 KM | 795. 62000 3182. 48| 745. 00000 2980. 00|
Broken Traffic Stripe Renoved | [ |
1110 701D009 7.000 KM | 530. 77000 3715. 39| 497. 00000 3479. 00|
Solid Traffic Stripe Renpved (Tape) | [ |
1120 701D016 4.000 KM | 530. 77000 2123. 08| 497. 00000 1988. 00|
Broken Traffic Stripe Renoved (Tape) | [ |
1130 701G121 188.000 M | 7.00000 1316. 00| 6. 56000 1233. 28|
Broken White, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1140 701Gl25 188.000 M | 13. 27000 2494, 76| 12. 43000 2336. 84|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1150 701G133 188.000 M | 13. 94000 2620. 72| 13. 05000 2453. 40|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (150 mm W de) | [ |
1160 702A008 12.000 KM | 2620. 73000 31448. 76| 2454. 00000 29448. 00|
Solid Wiite, Inverted Profile Traffic | | |
Stripe (150 mm W de) | [ |
1170 702A009 10.000 KM | 2620. 73000 26207. 30| 2454.00000 24540. 00|
| I I
I I I



Class 2, Alum num Flat Sign Panels

3.175 mm Thick O Steel

Panel s2. 657 mm Thick (Ty Il O

Flat Sign
Ty 1V
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TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 04
SET- ASI DE :
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1180 702A010 8.000 KM | 1328. 52000 10628. 16| 1244. 00000 9952. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (150 mm W de) | [ |
1190 702B001 1335.000 M | 6. 47000 8637. 45| 6. 06000 8090. 10|
Dotted Inverted Profile Traffic Stripe | | |
(150 mm W de) | [ |
1200 703A002 1240.000 M2 | 21. 36000 26486. 40| 20. 00000 24800. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
1210 703B002 42.000 M2 | 32. 04000 1345. 68| 30. 00000 1260. 00|
Traffic Control Legends, dass 2, Type A | |
1220 705A011 274.000 EACH 4.27000 1169. 98| 4. 00000 1096. 00|
Pavenent Markers, Class C, Type 1-A | | |
1230 705A012 138. 000 EACH 4.27000 589. 26| 4. 00000 552. 00|
Pavenent Markers, Class C, Type 1-B | | |
1240 705A030 352. 000 EACH 5. 61000 1974. 72| 5. 25000 1848. 00|
Paverent Markers, Class A-H, Type 2-C | | |
1250 705A031 340. 000 EACH 5. 34000 1815. 60| 5. 00000 1700. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
1260 705A032 334.000 EACH 5. 34000 1783. 56| 5. 00000 1670. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
1270 705A037 27.000 EACH 5. 61000 151. 47| 5. 25000 141. 75|
Pavenent Markers, Cass A-H Type 2-D | | |
1280 705A038 168. 000 EACH| 5. 61000 942. 48| 5. 25000 882. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
1290 707Q000 354.000 EACH 13. 35000 4725. 90| 12. 50000 4425. 00|
Barrier Rail Munted Delineator | | |
(Mono-Directional) | [ |
1300 710A115 46.000 M2 | 161. 79000 7442. 34| 135. 00000 6210. 00|
Class 4, Alum Flat Sign Panels 2.032 mm | [ |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty Il or Ty |V Background) | [ |
1310 710A116 101.000 M2 | 245. 63000 24808. 63| 205. 00000 20705. 00|
Class 2, Alum Ml ti Flat Sign Panels | [ |
3.175 mm Thick or Steel Multi Flat Sign | [ |
Panel s 2. 657 Thick (Ty Ill or 1V | [ |
Backgr ound) | | |
1320 710A118 19.000 M2 | 272. 33000 5174. 27| 220. 00000 4180. 00|
I I I
| | |
I I I
| | |

Backgr ound)
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CALL ORDER : 004 CONTRACT | D : 20000929004 COUNTI ES : LEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 04
SET- ASI DE
| (4) 18024 | (5) 04014 |
| RACON, | NC. | DUBOSE CONSTRUCTI ON, LLC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1330 710B001 312.000 M | 24, 78000 7731. 36| 14. 50000 4524. 00|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1340 710B008 25.000 M | 213. 59000 5339. 75| 145. 00000 3625. 00|
Roadway Sign Post (W200 x 27 Steel Beam| | |
1350 710B012 42.000 M 245. 63000 10316. 46| 155. 00000 6510. 00|
Roadway Sign Post (W200 x 31 Steel Beam| | |
1360 710B013 16.000 M | 277. 66000 4442. 56| 185. 00000 2960. 00|
Roadway Sign Post (W250 x 33 Steel Beam| | |
1370 7100000 LUMP| 2883. 44000 2883. 44| 2500. 00000 2500. 00|
Renmoval O Existing Roadway Signs | | |
1380 726A000 3040.000 M | 140. 16000 426086. 40| 128. 00000 389120. 00|
Portabl e Concrete Safety Barriers, Type | | |
6 | | |
1390 740B000 82.000 M2 | 95. 94000 7867. 08| 135. 00000 11070. 00|
Construction Signs | [ |
1400 740D000 50. 000 EACH| 44. 00000 2200. 00| 55. 00000 2750. 00|
Channel i zi ng Druns | [ |
1410 740E000 150. 000 EACH| 10. 36000 1554. 00| 20. 00000 3000. 00|
Cones (900 mm Hi gh) | [ |
1420 740F002 30. 000 EACH| 182. 85000 5485. 50| 375. 00000 11250. 00|
Barri cades, Type |11 | [ |
1430 7401 005 15. 000 EACH 753. 15000 11297. 25| 645. 00000 9675. 00|
Warni ng Lights, Type B (Detachabl e Head) | [ |
1440 740L004 354. 000 EACH 44.70000 15823. 80| 38. 00000 13452. 00|
Vertical Panel, Type Il (Single-Sided) | [ |
1450 740MD0O0 150. 000 EACH| 7.00000 1050. 00| 15. 00000 2250. 00|
Bal | ast For Cone | [ |
1460 741C010 2.000 EACH 6000. 00000 12000. 00| 10500. 00000 21000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1470 742A001 2.000 EACH 25000. 00000 50000. 00| 17500. 00000 35000. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 | | |
1480 998A000 LUMP| 0. 00000 0.00] 235000. 00000 235000. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 800, 000. 00) | [ |
1490 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 12,404, 588. 10| $ 12, 485, 419. 60|
------------------------------------------ T T T T T T T T
CONTRACT TOTALS | $ 12,404, 588. 10| $ 12, 485, 419. 60|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 006 -1
VENDOR RANKI NG
CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
CONTRACT TIME : 360 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PROQIECT(S) : APD 471(58)

for constructing the Grade, Drain, Bridges, Bridge Culverts
and Partial Base and Pave on Corridor "X' from 4600° west of
C. R #112 to 2300" east of C.R #112 in Gaysville. Length

1.283 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
23025 VRl GHT BROTHERS CONSTRUCTI ON CO., | NC 16, 959, 487. 41 100. 0000%

$
30002 ELLARD CONTR. CO., INC. & ELLARD CONSTR., | NC. $ 18, 326, 383. 67 108. 0597%
10016 JONES BROCS., INC $ 19,072, 854.49 112. 4612%
18024 RACON, | NC. $ 19, 625,675.73 115. 7209%
14007 W S. NEVELL & SONS, | NC $ 21,512, 083.87 126. 8439%
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TABULATI ON OF BI DS
CALL ORDER . 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 03
SET- ASI DE
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BRCS., | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 ROADVWAY
| | |
0010 201A000 LUVMP|  710945. 00000 710945. 00| 1460000. 00000 1460000. 00| 1350000. 00000 1350000. 00
Clearing & Gubbing (Approximately 210 | [ |
ACRES) I I I
0020 205A001 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 1 | | |
0030 205A002 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 2 | | |
0040 205A003 1. 000 EACH| 500. 00000 500. 00| 4000. 00000 4000. 00| 1. 00000 1.00
Removal O Structures, Structure No. 3 | | |
0050 205A004 1. 000 EACH| 500. 00000 500. 00| 2500. 00000 2500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 4 | | |
0060 205A005 1. 000 EACH| 500. 00000 500. 00| 2500. 00000 2500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 5 | | |
0070 205A006 1. 000 EACH| 500. 00000 500. 00| 2500. 00000 2500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 6 | | |
0080 205A007 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Removal O Structures, Structure No. 7 | | |
0090 205A008 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 8 | | |
0100 205A009 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Removal O Structures, Structure No. 9 | | |
0110 205A010 1. 000 EACH| 500. 00000 500. 00| 4000. 00000 4000. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 10 | | |
0120 205A011 1. 000 EACH| 500. 00000 500. 00| 1200. 00000 1200. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 11 | | |
0130 205A012 1. 000 EACH| 500. 00000 500. 00| 0. 00000 0. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 12 | | |
0140 205A013 1. 000 EACH| 500. 00000 500. 00| 0. 00000 0. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 13 | | |
0150 205A014 1. 000 EACH| 500. 00000 500. 00| 0. 00000 0. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 14 | | |
0160 205A015 1. 000 EACH| 500. 00000 500. 00| 0. 00000 0. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 15 | | |
0170 205A016 1. 000 EACH| 500. 00000 500. 00| 0. 00000 0. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 16 | | |
0180 205A017 1. 000 EACH| 500. 00000 500. 00| 2800. 00000 2800. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 17 | | |
0190 206B000 LUWP| 4000. 00000 4000. 00| 6800. 00000 6800. 00| 5000. 00000 5000. 00
Remobval OF O d Box Culvert Sta. 47+25, | | |
| |

CR- 112 Rel oc.
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CALL ORDER : 006 CONTRACT 1D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23025 | (2) 30002 | (3) 10016

|
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Tack Coat

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0200 206C003 400. 000 SQYD| 2. 00000 800. 00| 3. 00000 1200. 00| 10. 00000 4000. 00
Renmovi ng Concrete Flunes | [ |

0210 206D0O00 237.000 LF | 6. 00000 1422. 00| 8. 00000 1896. 00| 10. 00000 2370. 00
Removi ng Pi pe | [ |

0220 210A000 3498543. 000 CYIP| 1. 76000 6157435. 68| 1.92000 6717202. 56| 1. 90000 6647231. 70
Uncl assi fied Excavation | [ |

0230 214A000 23825. 000 CUYD 5. 00000 119125. 00| 7.00000 166775. 00| 6. 00000 142950. 00
Structure Excavation | [ |

0240 214B001 5946. 000 CUYD| 25. 00000 148650. 00| 25. 00000 148650. 00| 21. 00000 124866. 00
Foundati on Backfill, Commerci al | [ |

0250 215A000 1605. 000 CUYD| 13. 00000 20865. 00| 13. 00000 20865. 00| 7.00000 11235. 00
Uncl assified Bridge Excavation | [ |

0260 215B000 LUMP| 1. 00000 1. 00| 0. 00000 0. 00| 100. 00000 100. 00
Cof f erdams Or Sheeting And Shoring STA. | [ |
4569+88. 82, E.B.L. | [ |

0270 215B001 LUWP| 1. 00000 1. 00| 0. 00000 0. 00| 100. 00000 100. 00
Cof ferdams Or Sheeting And Shoring Sta. | | |
4569+88. 82, WB. L. | | |

0290 230A000 316. 000 RBST| 526. 46000 166361. 36| 260. 00000 82160. 00| 265. 00000 83740. 00
Roadbed Processing | [ |

0300 301A004 4326. 000 SYCP| 4.33000 18731. 58| 4. 35000 18818. 10| 4. 40000 19034. 40
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |

0310 301A012 46315. 000 SYCP| 4. 46000 206564. 90| 4. 95000 229259. 25| 5. 00000 231575. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |

0320 306E000 1.000 EACH 8000. 00000 8000. 00| 8000. 00000 8000. 00| 10000. 00000 10000. 00
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |

0330 327EO000 854.000 TON | 36. 50000 31171. 00| 33. 50000 28609. 00| 30. 50000 26047. 00
Per meabl e Asphalt Treated Base | [ |

0340 401A000 32751. 000 SYCP| 0. 37000 12117. 87| 0. 37000 12117. 87| 0. 37000 12117. 87
Bi t um nous Treatnment A | [ |

0350 401A011 1252. 000 SYCP| 3. 53000 4419. 56| 6. 25000 7825. 00| 7.25000 9077. 00
Bi t umi nous Treatnent AKG | [ |

0360 401B108 8071. 000 SYCP| 0. 84000 6779. 64| 1. 35000 10895. 85| 2. 35000 18966. 85
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) [ |

[ 1. 75000 2357. 25| 1. 15000 1549. 05
I I

I
0370 405A000 1347.000 GAL | 2.50000 3367. 50
I
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CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03

SET- ASI DE :

(1) 23025 | (2) 30002 | (3) 10016

| GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BRCS., | NC.
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

2

I I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0380 410C000 1.000 EACH 1800. 00000 1800. 00
Contractor Retained Profil ograph

0390 424A260 1678. 000 TON |

Super pave Bitum nous Concrete Waring |

Surface Layer, 1/2" Maxi mum Aggregate |

Size M x, ESAL Range D |

0400 424B281 531.000 TON |

Super pave Bitum nous Concrete Upper |

Bi nder Layer, 1" Maxi mum Aggregate Size |

M x, ESAL Range E |

0410 424B461 6276. 000 TON |

Super pave Bitum nous Concrete Upper |

Bi nder Layer, 1" Maxi mum Aggregate Size |

M x, ESAL Range D |

0420 424B541 737.000 TON |

Super pave Bitum nous Concrete Lower |

Bi nder Layer, 1" Maxi mum Aggregate Size |

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

1400. 00000 1400. 00| 1000. 00000 1000. 00

|
40. 50000 67959. 00 37. 00000 62086. 00| 35. 00000 58730. 00

39. 00000 20709. 00 38. 00000 20178. 00 37. 58000 19954. 98

30. 00000 188280. 00 27.00000 169452. 00 26. 80000 168196. 80

34. 50000 25426. 50 30. 00000 22110. 00 27. 75000 20451. 75

M x, ESAL Range C

0430 424B581 559. 000 TON
Super pave Bitum nous Concrete Lower
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range E

0440 424C240 557.000 TON
Super pave Bitum nous Concrete Base
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range C

0450 424C280 585.000 TON
Super pave Bitum nous Concrete Base
Layer, 1" Maxi mum Aggregate Size M X,
ESAL Range E

0460 430B040 1000. 000 TCI P
Aggregate Surfacing (Crushed Aggregate
Base, Type B)

0470 450B000 123. 000 SQYD| 40. 00000 4920. 00
Rei nforced Cenent Concrete Bridge End |
Sl ab |

0480 502A001 2699873.000 LB | 0. 41400 1117747. 42
Steel Reinforcement (G ade 60) |

0490 502B000 LUMP| 65000. 00000 65000. 00
St eel Reinforcenent For Bridge |
Superstructure, Sta. 4569+96.38, E.B.L. |
Approxi mately 135800 LBS (G ade 60) |

35. 50000 19844. 50 35. 50000 19844. 50 36. 00000 20124. 00

41.50000 23115. 50 0 39. 40000 21945. 80

I
|
40. 00000 22280.

43.50000 25447.50 37. 40000 21879. 00 35. 40000 20709. 00

13. 00000 13000. 00 12. 75000 12750. 00 15. 00000 15000. 00

|
40. 00000 4920. 00|

0 40. 00000 4920. 00

0
0
0
5
0
0
0
0
|
0. 41000 1106947. 93| 0. 41000 1106947. 93
|
65000. 00000 65000. 00| 60000. 00000 60000. 00
|
I
|
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TABULATI ON OF BI DS

Bri dge Concrete Superstructure, Sta. |
4569+96. 38, E.B.L., Approxi mately 616 |
CU. YDS |

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 502B001 LUWP| 75000. 00000 75000. 00| 75000. 00000 75000. 00| 70000. 00000 70000. 00
St eel Reinforcenent For Bridge | [ |
Superstructure Sta. 4569+81.26., WB.L.,| [ |
Approxi mately 157200 LBS (G ade 60) | [ |
0510 502B002 LUMP|  110000. 00000 110000. 00| 110000. 00000 110000. 00| 90000. 00000 90000. 00
St eel Reinforcenent For Bridge [ |
Superstructure Sta.55+40, CO RD. 112 | [ |
Rel ocat ed, Approximately 227141 LBS | [ |
(G ade 60) | [ |
0520 505C002 3184.000 LF | 26. 00000 82784. 00| 26. 00000 82784. 00| 25. 00000 79600. 00
Steel Piling (HP 12x53) | [ |
0530 505G003 114. 000 EACH 120. 00000 13680. 00| 120. 00000 13680. 00| 85. 00000 9690. 00
Pile Points (Type A 12") | [ |
0540 506A000 140.000 LF | 90. 00000 12600. 00| 90. 00000 12600. 00| 75. 00000 10500. 00
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0550 506A006 168. 000 LF | 130. 00000 21840. 00| 130. 00000 21840. 00| 110. 00000 18480. 00
Drilled Shaft Excavation, 5 -6" Dianeter| | |
0560 506B004 140. 000 LF | 395. 00000 55300. 00| 395. 00000 55300. 00| 350. 00000 49000. 00
Special Drilled Shaft Excavation, 4’ -6" | | |
Di anet er | [ |
0570 506B006 80.000 LF | 590. 00000 47200. 00| 590. 00000 47200. 00| 525. 00000 42000. 00
Special Drilled Shaft Excavation, 5 -6" | [ |
Di anet er | | |
0580 506C023 238.000 LF | 105. 00000 24990. 00| 105. 00000 24990. 00| 70. 00000 16660. 00
Drilled Shaft Construction, 4'-6" | | |
Di aneter, C ass DS2 Concrete | [ |
0590 506C025 234.000 LF | 128. 00000 29952. 00| 128. 00000 29952. 00| 100. 00000 23400. 00
Drilled Shaft Construction, 5 -6" | [ |
Di aneter, Cass DS2 Concrete | | |
0600 506G003 14. 000 EACH 1660. 00000 23240. 00| 1660. 00000 23240. 00| 1500. 00000 21000. 00
Crosshol e Soni ¢ Logging, 4'-6" Dianeter | | |
0610 506G005 8.000 EACH| 1325. 00000 10600. 00| 1325. 00000 10600. 00| 1200. 00000 9600. 00
Crosshol e Soni ¢ Logging, 5 -6" Dianeter | | |
0620 508A000 36692.000 LB | 2. 40000 88060. 80| 2. 40000 88060. 80| 3. 10000 113745. 20
Structural Steel | | |
0630 508F000 LUWP| 2750. 00000 2750. 00| 2750. 00000 2750. 00| 2500. 00000 2500. 00
Bri dge Deck Drai nage System (Specialty | | |
I'tem | |
0640 510A000 1212. 000 CUYD| 325. 00000 393900. 00| 325. 00000 393900. 00| 370. 00000 448440. 00
Bridge Substructure Concrete, Class A | [ |
0650 510C051 LUWMP|  220000. 00000 220000. 00| 220000. 00000 220000. 00| 250000. 00000 250000. 00
| |
I I
| |
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TABULATI ON OF BI DS

15" Roadway Pipe (14 Gauge C.C.S.)
(Stack Pipe)(No Beddi ng Requi red)

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0660 510C052 LUMP|  250000. 00000 250000. 00| 250000. 00000 250000. 00| 270000. 00000 270000. 00
Bri dge Concrete Superstructure, Sta. [ |
4569+81.26, WB.L., Approximately 716 | [ |
CU. YDS. I | I
0670 510C053 LUMP|  425000. 00000 425000. 00| 425000. 00000 425000. 00| 400000. 00000 400000. 00
Bri dge Concrete Superstructure, Sta. | [ |
55+40, CO. RD. 112 Rel ocat ed, | | |
Approxi mately 1141 CU. YDS. | [ |
0680 510E000 7051. 000 SQYD| 1. 90000 13396. 90| 1. 90000 13396. 90| 1. 60000 11281. 60
G ooving Concrete Bridge Decks | [ |
0690 511A004 196. 000 EACH| 390. 00000 76440. 00| 390. 00000 76440. 00| 700. 00000 137200. 00
El ast oneri c Bearings, Type 4 [ |
0700 513B015 4535. 000 LF | 84. 00000 380940. 00| 84. 00000 380940. 00| 120. 00000 544200. 00
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0710 513B017 4507.000 LF | 96. 00000 432672. 00| 96. 00000 432672. 00| 120. 00000 540840. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | [ |
0720 524A010 15366. 000 CUYD| 135. 00000 2074410. 00| 139. 00000 2135874. 00| 143. 00000 2197338. 00
Cul vert Concrete | [ |
0730 530A001 1296. 000 LF | 20. 46000 26516. 16| 21. 00000 27216. 00| 20. 00000 25920. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
0740 530A002 1700. 000 LF | 26. 64000 45288. 00| 31. 00000 52700. 00| 28. 00000 47600. 00
24" Roadway Pipe (Class 3 RC.) | [ |
0750 530A003 152. 000 LF | 34. 14000 5189. 28| 42.50000 6460. 00| 36. 00000 5472. 00
30" Roadway Pipe (Class 3 RC.) | [ |
0760 530A004 316.000 LF | 42. 67000 13483. 72| 54. 00000 17064. 00| 50. 00000 15800. 00
36" Roadway Pipe (Class 3 RC.) | [ |
0770 530A005 148.000 LF | 56. 77000 8401. 96| 67. 00000 9916. 00| 60. 00000 8880. 00
42" Roadway Pipe (Cass 3 RC.) | [ |
0780 530A015 716.000 LF | 50. 96000 36487. 36| 57. 00000 40812. 00| 53. 00000 37948. 00
36" Roadway Pipe (Class 4 RC.) | [ |
0790 530A202 530.000 LF | 28. 32000 150009. 60| 31. 00000 16430. 00| 35. 00000 18550. 00
24" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0800 530A379 864.000 LF | 145. 36000 125591. 04| 144. 00000 124416. 00| 155. 00000 133920. 00
54" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |
0810 530A661 44.000 LF | 20. 46000 900. 24| 21. 00000 924. 00| 32. 00000 1408. 00
18" Roadway Pipe (Cass 3 RC) | | |
(Tenporary) I | I
0820 530A800 24.000 LF | 24. 84000 596. 16| 10. 00000 240. 00| 45. 00000 1080. 00
I | I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0830 600A000 LUWMP|  196500. 00000 196500. 00| 98000. 00000 98000. 00| 700000. 00000 700000. 00
Mobi | i zat i on | [ |

0840 601A000 1.000 EACH 5000. 00000 5000. 00| 4000. 00000 4000. 00| 20000. 00000 20000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0850 602A000 93.000 EACH 100. 00000 9300. 00| 75. 00000 6975. 00| 80. 00000 7440. 00
Ri ght O Way Markers | | |

0860 602C000 7.000 EACH 100. 00000 700. 00| 100. 00000 700. 00| 80. 00000 560. 00
Per manent Easenent Marker | | |

0870 603A002 1.000 EACH 15000. 00000 15000. 00| 1. 00000 1. 00| 45000. 00000 45000. 00
Furni shing Type 3 Field Ofice | [ |

0880 603B000 500. 000 LF | 12. 00000 6000. 00| 5. 00000 2500. 00| 9. 00000 4500. 00
Furni shing Security Fence | | |

0890 604A000 4051. 000 SQYD| 1. 13000 4577. 63| 1. 25000 5063. 75| 1. 00000 4051. 00
Separative Geotextile | | |

0900 605A002 2026.000 LF | 5. 00000 10130. 00| 7. 00000 14182. 00| 5. 50000 11143. 00
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |

0910 605B000 34.000 EACH 225. 00000 7650. 00| 350. 00000 11900. 00| 240. 00000 8160. 00
Speci al Underdrain CQutlet, Type A | [ |

0920 606A000 1000. 000 LF | 12. 00000 12000. 00| 9. 00000 9000. 00| 7. 00000 7000. 00
6" Underdrain Pipe | [ |

0930 609A000 3154. 000 SQvYD| 5. 04000 15896. 16| 5. 00000 15770. 00| 19. 00000 59926. 00
Aggregate Sl ope Protection [ |

0940 610C001 23372.000 TON | 15. 50000 362266. 00| 10. 00000 233720. 00| 13. 25000 309679. 00
Loose Riprap, Class 2 | [ |

0950 610C002 2540. 000 TON | 15. 50000 39370. 00| 11. 00000 27940. 00| 20. 00000 50800. 00
Loose Riprap, Cass 3 | [ |

0960 610D000 28745. 000 SQYD| 2. 00000 57490. 00| 2.50000 71862. 50| 1. 50000 43117. 50
Fi | ter Bl anket | [ |

0970 614A000 3042. 000 CUYD| 140. 00000 425880. 00| 185. 00000 562770. 00| 185. 00000 562770. 00
Sl ope Pavi ng | [ |

0980 619A002 8.000 EACH| 368. 42000 2947. 36| 600. 00000 4800. 00| 600. 00000 4800. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |

0990 619A003 10. 000 EACH| 447. 37000 4473. 70| 650. 00000 6500. 00| 650. 00000 6500. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |

1000 619A004 1.000 EACH 621. 05000 621. 05| 700. 00000 700. 00| 700. 00000 700. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |

1010 619A005 5.000 EACH| 815. 79000 4078. 95| 850. 00000 4250. 00| 850. 00000 4250. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |

1020 619A006 2.000 EACH 1026. 32000 2052. 64| 1250. 00000 2500. 00| 1250. 00000 2500. 00

| |

42" Roadway Pipe End Treatnent, Class 1 |
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BRCS., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

1030 619A008 1.000 EACH 1736. 84000 1736. 84| 1750. 00000 1750. 00| 1750. 00000 1750. 00
54" Roadway Pipe End Treatnent, Cass 1 | [ |

1040 621A000 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 200. 00000 200. 00
Junction Boxes, Type 1, 1P O 5 | [

1050 621A004 3.000 EACH 4000. 00000 12000. 00| 4000. 00000 12000. 00| 4000. 00000 12000. 00
Junction Boxes, Type 4 | [ |

1060 621A005 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 2000. 00000 6000. 00
Junction Boxes, Type 1 | [ |

1070 621A010 5.000 EACH 3000. 00000 15000. 00| 3000. 00000 15000. 00| 3000. 00000 15000. 00
Junction Boxes, Type 3 | [ |

1080 621A058 5.000 EACH 4000. 00000 20000. 00| 4000. 00000 20000. 00| 4000. 00000 20000. 00
Juncti on Boxes, Type 3 (Modified) | [ |

1090 621B004 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 800. 00000 800. 00
Junction Box Units, Type 4 | [ |

1100 621B005 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
Junction Box Units, Type 1 | [ |

1110 6210001 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Inlets, Type B | [ |

1120 6210020 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
Inlets, Type Y | [ |

1130 6210027 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 2000. 00000 4000. 00
Inlets, Type C | [ |

1140 6210068 17.000 EACH 1250. 00000 21250. 00| 1250. 00000 21250. 00| 1250. 00000 21250. 00
Inlets, Type Y (Partial) | [ |

1150 621D001 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00
Inlet Units, Type B | [

1160 621D002 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Inlet Units, Type C | [ |

1170 621D019 37.000 EACH 500. 00000 18500. 00| 500. 00000 18500. 00| 500. 00000 18500. 00
Inlet Units, Type Y | [ |

1180 6211000 5.000 EACH 2500. 00000 12500. 00| 2500. 00000 12500. 00| 2500. 00000 12500. 00
Stilling Basins, Type 00 | [ |

1190 6211003 4.000 EACH 8000. 00000 32000. 00| 8000. 00000 32000. 00| 8000. 00000 32000. 00
Stilling Basins, Type 3 | [ |

1200 6211 004 1.000 EACH 12500. 00000 12500. 00| 12500. 00000 12500. 00| 12500. 00000 12500. 00
Stilling Basins, Type 4 | [ |

1210 6211006 1.000 EACH 25000. 00000 25000. 00| 25000. 00000 25000. 00| 25000. 00000 25000. 00
Stilling Basins, Type 6 | [ |

1220 6211007 1.000 EACH 30000. 00000 30000. 00| 30000. 00000 30000. 00| 30000. 00000 30000. 00
Stilling Basins, Type 7 | [ |

1230 630A000 463.000 LF | 11. 00000 5093. 00| 10. 20000 4722. 60| 10. 20000 4722. 60

| |

Steel Beam Guardrail, Cass A Type 1 |
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TABULATI ON OF BI DS

6 Inch Encasenent Pipe, Type 1
Installation

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BRCS., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1240 6300001 1.000 EACH 600. 00000 600. 00| 650. 00000 650. 00| 650. 00000 650. 00
Quardrail End Anchor, Type 8 | [ |
1250 6300003 4.000 EACH 900. 00000 3600. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
Quardrail End Anchor, Type 13 | [ |
1260 6300050 1.000 EACH 1925. 00000 1925. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
Quardrail End Anchor, Type 20 Series [ |
1270 6300070 4.000 EACH 1650. 00000 6600. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
Quardrail End Anchor, Type 10 Series | [ |
1280 634D004 2.000 EACH 500. 00000 1000. 00| 158. 00000 316. 00| 500. 00000 1000. 00
Gate, 14 Feet Wde, Conplete Wth | [ |
Fittings (Wthout Barbed Wre) | | |
1290 635A000 15663. 000 LF | 4. 80000 75182. 40| 3. 27000 51218. 01] 4.80000 75182. 40
Wven Wre Fence | | |
1300 641A049 540.000 LF | 16. 00000 8640. 00| 17. 00000 9180. 00| 20. 00000 10800. 00
6 Inch P.V.C. Water Main Laid | [ |
1310 641A052 4700. 000 LF | 20. 00000 94000. 00| 20. 00000 94000. 00| 21. 00000 98700. 00
8 Inch P.V.C. Water Main Laid | [ |
1320 641A062 750.000 LF | 16. 00000 12000. 00| 16. 00000 12000. 00| 21. 00000 15750. 00
3 Inch P.V.C. Water Main Laid | [ |
1330 641A068 1550. 000 LF | 25. 00000 38750. 00| 20. 00000 31000. 00| 27.00000 41850. 00
3 lnch D. |I. Water Main Laid | [ |
1340 641A081 445.000 LF | 55. 00000 24475. 00| 55. 00000 24475. 00| 36. 00000 16020. 00
8 Inch D.1. Water Main Laid (Restrained | [ |
Joint) | [ |
1350 642A000 3.000 EACH 2000. 00000 6000. 00| 2200. 00000 6600. 00| 1000. 00000 3000. 00
Fi re Hydrant Reset | [ |
1360 646A052 1000. 000 LF | 15. 00000 15000. 00| 24. 50000 24500. 00| 25. 00000 25000. 00
2 Inch Wl ded Steel Gas Line Laid | [
1370 646A062 1230. 000 LF | 12. 00000 14760. 00| 12. 50000 15375. 00| 15. 00000 18450. 00
2 Inch P.E. Gas Line Laid | [ |
1380 646A077 120.000 LF | 10. 00000 1200. 00| 10. 90000 1308. 00| 25. 00000 3000. 00
linch P.E. Gas Service Line Laid | [ |
1390 649A000 120.000 LF | 25. 00000 3000. 00| 14. 50000 1740. 00| 15. 00000 1800. 00
2 Inch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1400 649A003 280.000 LF | 28. 00000 7840. 00| 55. 00000 15400. 00| 19. 00000 5320. 00
4 I nch Encasenent Pipe, Type 1 | | |
Install ation | [ |
1410 649A004 160. 000 LF | 30. 00000 4800. 00| 60. 00000 9600. 00| 22.00000 3520. 00
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1420 649A005 245.000 LF | 35. 00000 8575. 00| 65. 00000 15925. 00| 25. 00000 6125. 00
8 Inch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1430 649A007 130.000 LF | 50. 00000 6500. 00| 90. 00000 11700. 00| 30. 00000 3900. 00
12 Inch Encasenent Pipe, Type 1 | [ |
Install ation | [ |
1440 649A028 865.000 LF | 60. 00000 51900. 00| 120. 00000 103800. 00| 35. 00000 30275. 00
16 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1450 650B000 50201. 000 CYI P 1. 50000 75301. 50| 1. 40000 70281. 40| 1. 65000 82831. 65
Topsoi | From St ockpil es | | |
1460 652A050 74.000 ACRE| 425. 00000 31450. 00| 550. 00000 40700. 00| 390. 00000 28860. 00
Seeding (M x 1A) | | |
1470 652A053 18. 000 ACRE| 425. 00000 7650. 00| 600. 00000 10800. 00| 390. 00000 7020. 00
Seeding (M x 1E) | | |
1480 652B050 55. 000 ACRE]| 325. 00000 17875. 00| 450. 00000 24750. 00| 350. 00000 19250. 00
Tenporary Seeding (M x 1AT) | | |
1490 6520000 147.000 ACRE| 40. 00000 5880. 00| 40. 00000 5880. 00| 28. 00000 4116. 00
Mowi ng I I I
1500 652D050 55. 000 ACRE]| 550. 00000 30250. 00| 480. 00000 26400. 00| 350. 00000 19250. 00
Seeding In Stubble (Mx 1A) | | |
1510 654A000 6392. 000 SQYD| 3. 00000 19176. 00| 3. 25000 20774. 00| 3. 25000 20774. 00
Sol i d Soddi ng | | |
1520 656A000 129. 000 ACRE| 400. 00000 51600. 00| 325. 00000 41925. 00| 350. 00000 45150. 00
Mul ching, Cass A Type 1 | | |
1530 656A001 18. 000 ACRE| 600. 00000 10800. 00| 350. 00000 6300. 00| 400. 00000 7200. 00
Mul ching, Cass A Type 2 | | |
1540 659A001 5388. 000 SQYD| 2. 00000 10776. 00| 1. 70000 9159. 60| 3. 00000 16164. 00
Erosion Control Netting, Class B | | |
1550 665A000 147.000 ACRE| 300. 00000 44100. 00| 350. 00000 51450. 00| 325. 00000 47775. 00
Tenporary Seedi ng | | |
1560 665B000 147. 000 ACRE| 250. 00000 36750. 00| 350. 00000 51450. 00| 350. 00000 51450. 00
Tenporary Ml chi ng | | |
1570 6650000 1305. 000 LF | 12. 11000 15803. 55| 16. 00000 20880. 00| 22.00000 28710. 00
15" Tenporary Pipe | | |
1580 665F000 1890. 000 EACH| 6. 00000 11340. 00| 6. 00000 11340. 00| 6. 00000 11340. 00
Hay Bal es | | |
1590 665@000 300. 000 EACH| 5. 00000 1500. 00| 6. 50000 1950. 00| 5. 00000 1500. 00
Sand Bags | | |
1600 6651 000 6254. 000 TON | 15. 00000 93810. 00| 20. 00000 125080. 00| 11. 00000 68794. 00
I I

Tenporary Riprap, Cass 2 |
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Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1610 6653000 30050. 000 LF | 3. 35000 100667. 50| 3. 25000 97662. 50| 3. 40000 102170. 00
Silt Fence, Type A | [ |
1620 665K000 816. 000 CUYD| 10. 00000 8160. 00| 3. 00000 2448. 00| 6. 00000 4896. 00
Dr ai nage Sunp Excavation | [ |
1630 680A000 LUWP|  195000. 00000 195000. 00| 180000. 00000 180000. 00| 125000. 00000 125000. 00
Engi neering Control s | [ |
1640 701A004 3.000 M LE| 320. 00000 960. 00| 320. 00000 960. 00| 106. 67000 320.01
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
1650 701A012 4.000 M LE| 320. 00000 1280. 00| 320. 00000 1280. 00| 320. 00000 1280. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
1660 701B000 325.000 LF | 0. 25000 81. 25| 0. 25000 81. 25| 0. 25000 81. 25
Dotted Class 1, Type A Traffic Stripe | [ |
1670 7010003 5.000 M LE| 340. 00000 1700. 00| 340. 00000 1700. 00| 340. 00000 1700. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
1680 701Gl24 1520. 000 LF | 2.56000 3891. 20| 2.56000 3891. 20| 2.56000 3891. 20
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe I I I
1690 701Gl132 1520. 000 LF | 2.70000 4104. 00| 2.70000 4104. 00| 2.70000 4104. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe | [ |
1700 703A002 3314. 000 SQFT]| 1. 80000 5965. 20| 1. 80000 5965. 20| 1. 80000 5965. 20
Traffic Control Markings, Class 2, Type | [ |
A I I
1710 703B002 140. 000 SQFT| 2. 80000 392. 00| 2. 80000 392. 00| 2.80000 392. 00
Traffic Control Legends, dass 2, Type A | |
1720 705A023 23.000 EACH 5. 25000 120. 75| 5. 25000 120. 75| 5. 25000 120. 75
Pavenent Markers, Cass C, Type 2-D | | |
1730 705A032 150. 000 EACH| 5. 00000 750. 00| 5. 00000 750. 00| 5. 00000 750. 00
Pavenent Markers, Cass A-H Type 1-B | | |
1740 705A037 59. 000 EACH| 5. 25000 309. 75| 5. 25000 309. 75| 5. 25000 309.75
Pavenent Markers, Cass A-H Type 2-D | | |
1750 705A038 75.000 EACH 5. 25000 393. 75| 5. 25000 393. 75| 5. 25000 393.75
Pavenent Markers, Cass A-H Type 2-E | | |
1760 710A115 49. 000 SQFT| 14. 00000 686. 00| 18. 00000 882. 00| 14. 00000 686. 00
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1770 710B001 98.000 LF | 6. 75000 661. 50| 8. 00000 784. 00| 5. 75000 563. 50
| I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23025 | (2) 30002 | (3) 10016
| WRI GHT BROTHERS CONSTRUCTI ON| ELLARD CONTR. & ELLARD CONST| JONES BROS., | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1780 713A000 75.000 LF | 20. 00000 1500. 00| 97. 50000 7312. 50| 98. 00000 7350. 00
Per manent Barri cades | [ |
1790 726B000 800. 000 LF | 20. 00000 16000. 00| 46. 50000 37200. 00| 26. 00000 20800. 00
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1800 740B000 194. 000 SQFT| 12. 00000 2328. 00| 7.90000 1532. 60| 7.50000 1455. 00
Construction Signs | | |
1810 740D000 43.000 EACH 52. 00000 2236. 00| 42.10000 1810. 30| 40. 00000 1720. 00
Channel i zi ng Druns | [ |
1820 740E000 50. 000 EACH| 12. 00000 600. 00| 11. 58000 579. 00| 11. 00000 550. 00
Cones (36 Inches High) | | |
1830 740F002 12. 000 EACH 375. 00000 4500. 00| 200. 00000 2400. 00| 190. 00000 2280. 00
Barri cades, Type |11 | | |
1840 7401 005 6. 000 EACH| 425. 00000 2550. 00| 837. 00000 5022. 00| 795. 00000 4770. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
1850 740MDO0O 50. 000 EACH| 10. 00000 500. 00| 5. 26000 263. 00| 5. 00000 250. 00
Wi ght For Cone | | |
1860 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00| 100. 00000 100. 00
Construction Fuel (MaximumBid Limted | | |
To $ 1,533, 000. 00) | [ |
1870 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 16, 959, 487. 41| $ 18, 326, 383. 67| $ 19,072, 854. 49

CONTRACT TOTALS | $ 16, 959, 487. 41| $ 18, 326, 383. 67| $ 19,072, 854. 49




CR- 112 Rel oc.

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 006 -13
TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, |NC |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  ROADWAY
I I I
0010 201A000 LUWP| 1635000. 00000 1635000. 00| 286830. 00000 286830. 00|
Clearing & Grubbing (Approximately 210 | [ |
ACRES) | | |
0020 205A001 1.000 EACH 100. 00000 100. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 1 | [ |
0030 205A002 1.000 EACH 500. 00000 500. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 2 | [ |
0040 205A003 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 3 | [ |
0050 205A004 1.000 EACH 2000. 00000 2000. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 4 | [ |
0060 205A005 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 5 | [ |
0070 205A006 1.000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 6 | [ |
0080 205A007 1.000 EACH 250. 00000 250. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 7 | [ |
0090 205A008 1.000 EACH 100. 00000 100. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 8 | [ |
0100 205A009 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 9 | [ |
0110 205A010 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Removal OF Structures, Structure No. 10 | [ |
0120 205A011 1.000 EACH 100. 00000 100. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 11 | [ |
0130 205A012 1.000 EACH 500. 00000 500. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 12 | [ |
0140 205A013 1.000 EACH 250. 00000 250. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 13 | [ |
0150 205A014 1.000 EACH 1500. 00000 1500. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 14 | [ |
0160 205A015 1.000 EACH 1000. 00000 1000. 00| 0. 01000 0. 01
Removal OF Structures, Structure No. 15 | [ |
0170 205A016 1.000 EACH 2000. 00000 2000. 00| 500. 00000 500. 00|
Removal OF Structures, Structure No. 16 | [ |
0180 205A017 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00|
Removal OF Structures, Structure No. 17 | [ |
0190 206B000 LUWP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
Removal OF dd Box Cul vert Sta. 47+25, | | |
I I
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 206C003 400. 000 SQYD| 5. 00000 2000. 00| 2. 00000 800. 00|
Renmovi ng Concrete Flunes | [ |
0210 206D0O00 237.000 LF | 5. 28000 1251. 36| 2.00000 474. 00|
Removi ng Pi pe | [ |
0220 210A000 3498543. 000 CYIP| 1. 60000 5597668. 80| 1. 93000 6752187. 99|
Uncl assi fied Excavation | [ |
0230 214A000 23825. 000 CUYD 15. 00000 357375. 00| 12. 00000 285900. 00|
Structure Excavation | [ |
0240 214B001 5946. 000 CUYD| 25. 69000 152752. 74| 23. 00000 136758. 00|
Foundati on Backfill, Commerci al | [ |
0250 215A000 1605. 000 CUYD| 13. 60000 21828. 00| 15. 00000 24075. 00|
Uncl assified Bridge Excavation | [ |
0260 215B000 LUMP| 0. 00000 0. 00| 15000. 00000 15000. 00|
Cof f erdams Or Sheeting And Shoring STA. | [ |
4569+88. 82, E.B.L. | [ |
0270 215B001 LUWP| 0. 00000 0. 00| 15000. 00000 15000. 00|
Cof ferdams Or Sheeting And Shoring Sta. | | |
4569+88. 82, WB. L. | [ |
0290 230A000 316. 000 RBST| 300. 00000 94800. 00| 240. 00000 75840. 00|
Roadbed Processing | [ |
0300 301A004 4326. 000 SYCP| 4.50000 19467. 00| 4.25000 18385. 50|
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0310 301A012 46315. 000 SYCP| 5. 00000 231575. 00| 4. 43000 205175. 45|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0320 306E000 1.000 EACH 8000. 00000 8000. 00| 6300. 00000 6300. 00|
State Retained Portable Nuclear | [ |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | [ |
0330 327EO000 854.000 TON | 31. 91000 27251. 14| 30. 50000 26047. 00|
Per meabl e Asphalt Treated Base | [ |
0340 401A000 32751. 000 SYCP| 0. 39000 12772. 89| 0. 37000 12117. 87|
Bi t um nous Treatnment A | [ |
0350 401A011 1252. 000 SYCP| 7.59000 9502. 68| 7.25000 9077. 00|
Bi t umi nous Treatnent AKG | [ |
0360 401B108 8071. 000 SYCP| 2. 46000 19854. 66| 2. 35000 18966. 85|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) [ |
0370 405A000 1347. 000 1616. 40| 1. 15000 1549. 05|
I I

Tack Coat

I
GAL | 1. 20000
I
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TABULATI ON OF BI DS

St eel Reinforcenent For Bridge |
Superstructure, Sta. 4569+96.38, E.B.L. |

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0380 410C000 1.000 EACH 1046. 14000 1046. 14| 1000. 00000 1000. 00|
Contractor Retained Profil ograph [ |
0390 424A260 1678. 000 TON | 36. 62000 61448. 36| 35. 00000 58730. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0400 424B281 531.000 TON | 39. 31000 20873. 61| 37.58000 19954, 98|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0410 424B461 6276. 000 TON | 28. 04000 175979. 04| 26. 80000 168196. 80|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0420 424B541 737.000 TON | 29. 03000 21395. 11| 27.75000 20451. 75|
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0430 424B581 559. 000 TON | 37. 66000 21051. 94| 36. 00000 20124. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0440 424C240 557.000 TON | 41. 22000 22959. 54| 39. 40000 21945. 80|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0450 424C280 585. 000 TON | 37. 03000 21662. 55| 35. 40000 20709. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range E | [ |
0460 430B040 1000. 000 TCP| 17. 17000 17170. 00| 3235. 00000 3235000. 00|
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | |
0470 450B000 123. 000 SQYD| 41. 87000 5150. 01| 40. 00000 4920. 00|
Rei nforced Cenent Concrete Bridge End | [
Sl ab | [
0480 502A001 2699873.000 LB | 0. 43000 1160945. 39| 0. 42000 1133946. 6
Steel Reinforcenent (G ade 60) | [
0490 502B000 LUMP| 67999. 02000 67999. 02| 65000. 00000 65000. 0
|
I
I

Approxi mately 135800 LBS (G ade 60) |

I
|
6|
|
0l
|
I
|
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TABULATI ON OF BI DS

Bri dge Concrete Superstructure, Sta. |
4569+96. 38, E.B.L., Approxi mately 616 |
CU. YDS |

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 502B001 LUMP| 78460. 40000 78460. 40| 75000. 00000 75000. 00|
St eel Reinforcenent For Bridge | [ |
Superstructure Sta. 4569+81.26., WB.L.,| [ |
Approxi mately 157200 LBS (G ade 60) [ |
0510 502B002 LUMP| 115075. 26000 115075. 26| 109000. 00000 109000. 00|
St eel Reinforcenent For Bridge [ |
Superstructure Sta.55+40, CO RD. 112 | [ |
Rel ocat ed, Approximately 227141 LBS | [ |
(G ade 60) | [ |
0520 505C002 3184.000 LF | 27.20000 86604. 80| 24. 00000 76416. 00|
Steel Piling (HP 12x53) | [ |
0530 505G003 114. 000 EACH 125. 54000 14311. 56| 85. 00000 9690. 00|
Pile Points (Type A 12") | [ |
0540 506A000 140.000 LF | 94. 15000 13181. 00| 300. 00000 42000. 00|
Drilled Shaft Excavation, 4'-6" Dianeter| | |
0550 506A006 168. 000 LF | 136. 00000 22848. 00| 260. 00000 43680. 00|
Drilled Shaft Excavation, 5 -6" Dianeter| | |
0560 506B004 140. 000 LF | 413. 23000 57852. 20| 855. 00000 119700. 00|
Special Drilled Shaft Excavation, 4’ -6" | | |
Di anet er | [ |
0570 506B006 80.000 LF | 617. 22000 49377. 60| 1030. 00000 82400. 00|
Special Drilled Shaft Excavation, 5 -6" | [ |
Di anet er | | |
0580 506C023 238.000 LF | 109. 85000 26144. 30| 100. 00000 23800. 00|
Drilled Shaft Construction, 4'-6" | | |
Di aneter, C ass DS2 Concrete | [ |
0590 506C025 234.000 LF | 133. 91000 31334. 94| 115. 00000 26910. 00|
Drilled Shaft Construction, 5 -6" | [ |
Di aneter, Cass DS2 Concrete | | |
0600 506G003 14. 000 EACH 1736. 59000 24312. 26| 2250. 00000 31500. 00|
Crosshol e Soni ¢ Logging, 4'-6" Dianeter | | |
0610 506G005 8.000 EACH| 1386. 13000 11089. 04| 2250. 00000 18000. 00|
Crosshol e Soni ¢ Logging, 5 -6" Dianeter | | |
0620 508A000 36692.000 LB | 2.51000 92096. 92| 2.00000 73384. 00|
Structural Steel | | |
0630 508F000 LUWP| 2876. 88000 2876. 88| 2000. 00000 2000. 00|
Bri dge Deck Drai nage System (Specialty | | |
I'tem | |
0640 510A000 1212. 000 CUYD| 340. 00000 412080. 00| 310. 00000 375720. 00|
Bridge Substructure Concrete, Class A | [ |
0650 510C051 LUWP|  230150. 52000 230150. 52| 233000. 00000 233000. 00|
| |
I I
| |
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TABULATI ON OF BI DS

15" Roadway Pipe (14 Gauge C.C.S.)
(Stack Pipe)(No Beddi ng Requi red)

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0660 510C052 LUMP| 261534. 68000 261534. 68| 267000. 00000 267000. 00|
Bri dge Concrete Superstructure, Sta. [ |
4569+81.26, WB.L., Approximately 716 | [ |
CU. YDS. I | I
0670 510C053 LUMP| 444608. 95000 444608. 95| 440000. 00000 440000. 00|
Bri dge Concrete Superstructure, Sta. | [ |
55+40, CO. RD. 112 Rel ocat ed, | | |
Approxi mately 1141 CU. YDS. | [ |
0680 510E000 7051. 000 SQYD| 1. 99000 14031. 49| 2. 25000 15864. 75|
G ooving Concrete Bridge Decks | [ |
0690 511A004 196. 000 EACH| 407. 99000 79966. 04| 385. 00000 75460. 00|
El ast oneri c Bearings, Type 4 [ |
0700 513B015 4535. 000 LF | 87. 88000 398535. 80| 95. 00000 430825. 00|
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0710 513B017 4507.000 LF | 100. 43000 452638. 01| 108. 00000 486756. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | [ |
0720 524A010 15366. 000 CUYD| 144. 45000 2219618. 70| 138. 00000 2120508. 00|
Cul vert Concrete | [ |
0730 530A001 1296. 000 LF | 21. 87000 28343. 52| 17. 50000 22680. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0740 530A002 1700. 000 LF | 28. 14000 47838. 00| 24.00000 40800. 00|
24" Roadway Pipe (Class 3 RC.) | [ |
0750 530A003 152. 000 LF | 36. 61000 5564. 72| 34.50000 5244. 00|
30" Roadway Pipe (Class 3 RC.) | [ |
0760 530A004 316.000 LF | 49. 33000 15588. 28| 44, 50000 14062. 00|
36" Roadway Pipe (Class 3 RC.) | [ |
0770 530A005 148.000 LF | 60. 85000 9005. 80| 55. 00000 8140. 00|
42" Roadway Pipe (Cass 3 RC.) | [ |
0780 530A015 716.000 LF | 58. 51000 41893. 16| 47.50000 34010. 00|
36" Roadway Pipe (Class 4 RC.) | [ |
0790 530A202 530.000 LF | 28. 86000 15295. 80| 26. 50000 14045. 00|
24" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0800 530A379 864.000 LF | 152. 46000 131725. 44| 135. 00000 116640. 00|
54" Roadway Pipe, Cass C 1 Bedding | [ |
(Gdass 5 RC) | | |
0810 530A661 44.000 LF | 28. 92000 1272. 48| 17. 50000 770. 00|
18" Roadway Pipe (Cass 3 RC) | | |
(Tenporary) I | I
0820 530A800 24.000 LF | 18. 26000 438. 24| 16. 00000 384. 00|
I | I
I I I
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TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0830 600A000 LUVP| 1635000. 00000 1635000. 00| 362000. 00000 362000. 00|
Mobi | i zat i on | [ |
0840 601A000 1.000 EACH 3500. 00000 3500. 00| 2500. 00000 2500. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0850 602A000 93.000 EACH 69. 10000 6426. 30| 60. 00000 5580. 00|
Ri ght O Way Markers | | |
0860 602C000 7.000 EACH 130. 77000 915. 39| 200. 00000 1400. 00|
Per manent Easenent Marker | | |
0870 603A002 1.000 EACH 25000. 00000 25000. 00| 13500. 00000 13500. 00|
Furni shing Type 3 Field Ofice | [ |
0880 603B000 500. 000 LF | 10. 56000 5280. 00| 4. 00000 2000. 00|
Furni shing Security Fence | | |
0890 604A000 4051. 000 SQYD| 1. 05000 4253. 55| 1. 50000 6076. 50|
Separative Geotextile | | |
0900 605A002 2026.000 LF | 4.32000 8752. 32| 3. 00000 6078. 00|
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0910 605B000 34.000 EACH 275. 00000 9350. 00| 150. 00000 5100. 00|
Speci al Underdrain CQutlet, Type A | [ |
0920 606A000 1000. 000 LF | 8. 25000 8250. 00| 10. 00000 10000. 00|
6" Underdrain Pipe | [ |
0930 609A000 3154. 000 SQvYD| 5. 00000 15770. 00| 7.50000 23655. 00|
Aggregate Sl ope Protection | [ |
0940 610C001 23372.000 TON | 17. 00000 397324. 00| 17. 50000 409010. 00|
Loose Riprap, Class 2 | [ |
0950 610C002 2540. 000 TON | 21. 00000 53340. 00| 18. 75000 47625. 00|
Loose Riprap, Cass 3 | [ |
0960 610D000 28745. 000 SQYD| 1. 19000 34206. 55| 1. 75000 50303. 75|
Fi | ter Bl anket | [ |
0970 614A000 3042. 000 CUYD| 193. 65000 589083. 30| 185. 00000 562770. 00|
Sl ope Pavi ng | [ |
0980 619A002 8.000 EACH| 636. 00000 5088. 00| 600. 00000 4800. 00|
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0990 619A003 10. 000 EACH| 694. 00000 6940. 00| 650. 00000 6500. 00|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
1000 619A004 1.000 EACH 790. 00000 790. 00| 700. 00000 700. 00|
30" Roadway Pipe End Treatnent, Cass 1 | [ |
1010 619A005 5.000 EACH 1005. 00000 5025. 00| 850. 00000 4250. 00|
36" Roadway Pipe End Treatnent, Cass 1 | [ |
1020 619A006 2.000 EACH 1484. 00000 2968. 00| 1250. 00000 2500. 00|
42" Roadway Pipe End Treatnent, Class 1 | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1030 619A008 1.000 EACH 2031. 00000 2031. 00| 1750. 00000 1750. 00|
54" Roadway Pipe End Treatnent, Cass 1 | [ |
1040 621A000 1.000 EACH 2094. 00000 2094. 00| 2000. 00000 2000. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
1050 621A004 3.000 EACH 4187. 00000 12561. 00| 4000. 00000 12000. 00|
Junction Boxes, Type 4 | [ |
1060 621A005 3.000 EACH 2093. 48000 6280. 44| 2000. 00000 6000. 00|
Junction Boxes, Type 1 | [ |
1070 621A010 5.000 EACH| 3140. 22000 15701. 10| 3000. 00000 15000. 00|
Junction Boxes, Type 3 | [ |
1080 621A058 5.000 EACH 4187. 00000 20935. 00| 4000. 00000 20000. 00|
Juncti on Boxes, Type 3 (Modified) | [ |
1090 621B004 1.000 EACH 837. 39000 837. 39| 800. 00000 800. 00|
Junction Box Units, Type 4 | [ |
1100 621B005 1.000 EACH 523. 37000 523. 37| 500. 00000 500. 00|
Junction Box Units, Type 1 | [ |
1110 6210001 1.000 EACH 2093. 48000 2093. 48| 2000. 00000 2000. 00|
Inlets, Type B | [ |
1120 6210020 1.000 EACH 1884. 13000 1884. 13| 1800. 00000 1800. 00|
Inlets, Type Y | [ |
1130 6210027 2.000 EACH 1046. 74000 2093. 48| 1000. 00000 2000. 00|
Inlets, Type C | [ |
1140 6210068 17.000 EACH 1308. 43000 22243. 31| 1250. 00000 21250. 00|
Inlets, Type Y (Partial) | [ |
1150 621D001 1.000 EACH 628. 05000 628. 05| 600. 00000 600. 00|
Inlet Units, Type B | [ |
1160 621D002 2.000 EACH 523. 37000 1046. 74| 500. 00000 1000. 00|
Inlet Units, Type C | [ |
1170 621D019 37.000 EACH| 523. 37000 19364. 69| 500. 00000 18500. 00|
Inlet Units, Type Y | [ |
1180 6211000 5.000 EACH 2617. 00000 13085. 00| 2500. 00000 12500. 00|
Stilling Basins, Type 00 | [ |
1190 6211003 4.000 EACH 8375. 00000 33500. 00| 8000. 00000 32000. 00|
Stilling Basins, Type 3 | [ |
1200 6211 004 1.000 EACH 13085. 00000 13085. 00| 12500. 00000 12500. 00|
Stilling Basins, Type 4 | [ |
1210 6211006 1.000 EACH 26170. 00000 26170. 00| 25000. 00000 25000. 00|
Stilling Basins, Type 6 | [ |
1220 6211007 1.000 EACH 31405. 00000 31405. 00| 30000. 00000 30000. 00|
Stilling Basins, Type 7 | [ |
1230 630A000 463.000 LF | 10. 68000 4944. 84| 10. 20000 4722. 60|
| |

Steel Beam Guardrail, Cass A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00

PAGE : 006 -20

TABULATI ON OF BI DS

6 Inch Encasenent Pipe, Type 1

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1240 6300001 1.000 EACH 680. 38000 680. 38| 650. 00000 650. 00
Quardrail End Anchor, Type 8 | [ |
1250 6300003 4.000 EACH 994. 40000 3977. 60| 950. 00000 3800. 00
Quardrail End Anchor, Type 13 | [ |
1260 6300050 1.000 EACH 1884. 13000 1884. 13| 1800. 00000 1800. 00
Quardrail End Anchor, Type 20 Series | [ |
1270 6300070 4.000 EACH 1308. 43000 5233. 72| 1250. 00000 5000. 00
Quardrail End Anchor, Type 10 Series | [ |
1280 634D004 2.000 EACH 340. 00000 680. 00| 308. 00000 616. 00
Gate, 14 Feet Wde, Conplete Wth | [ |
Fittings (Wthout Barbed Wre) | | |
1290 635A000 15663. 000 LF | 4. 47000 70013. 61| 4. 05000 63435. 15
Wven Wre Fence | | |
1300 641A049 540.000 LF | 9. 21000 4973. 40| 25. 00000 13500. 00
6 Inch P.V.C. Water Main Laid | [ |
1310 641A052 4700. 000 LF | 11. 93000 56071. 00| 28. 00000 131600. 00
8 Inch P.V.C. Water Main Laid | [ |
1320 641A062 750.000 LF | 6. 28000 4710. 00| 20. 00000 15000. 00
3 Inch P.V.C. Water Main Laid | [ |
1330 641A068 1550. 000 LF | 15. 60000 24180. 00| 27.00000 41850. 00
3 lnch D. |I. Water Main Laid | [ |
1340 641A081 445.000 LF | 18. 00000 8010. 00| 35. 00000 15575. 00
8 Inch D.1. Water Main Laid (Restrained | [ |
Joint) | [ |
1350 642A000 3.000 EACH 2407.50000 7222. 50| 1500. 00000 4500. 00
Fi re Hydrant Reset | [ |
1360 646A052 1000. 000 LF | 26. 95000 26950. 00| 27. 00000 27000. 00
2 Inch Wl ded Steel Gas Line Laid | [
1370 646A062 1230. 000 LF | 13. 75000 16912. 50| 18. 00000 22140. 00
2 Inch P.E. Gas Line Laid | [ |
1380 646A077 120.000 LF | 11. 99000 1438. 80| 18. 00000 2160. 00
linch P.E. Gas Service Line Laid | [ |
1390 649A000 120.000 LF | 15. 95000 1914. 00| 25. 00000 3000. 00
2 Inch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1400 649A003 280.000 LF | 60. 50000 16940. 00| 30. 00000 8400. 00
4 Inch Encasenent Pipe, Type 1 | | |
Install ation | [ |
1410 649A004 160. 000 LF | 66. 00000 10560. 00| 40. 00000 6400. 00
| I I
I I I

Installation
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TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1420 649A005 245.000 LF | 47. 10000 11539. 50| 50. 00000 12250. 00
8 Inch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1430 649A007 130.000 LF | 56. 52000 7347. 60| 60. 00000 7800. 00
12 Inch Encasenent Pipe, Type 1 | [ |
Install ation | [ |
1440 649A028 865.000 LF | 69. 09000 59762. 85| 70. 00000 60550. 00
16 I nch Encasenent Pipe, Type 1 | [ |
Installation | [ |
1450 650B000 50201. 000 CYI P 2. 00000 100402. 00| 1. 50000 75301. 50
Topsoi | From St ockpil es | | |
1460 652A050 74.000 ACRE| 575. 00000 42550. 00| 409. 50000 30303. 00
Seeding (M x 1A) | | |
1470 652A053 18. 000 ACRE| 625. 00000 11250. 00| 409. 50000 7371. 00
Seeding (M x 1E) | | |
1480 652B050 55. 000 ACRE]| 470. 00000 25850. 00| 367. 50000 20212. 50
Tenporary Seeding (M x 1AT) | | |
1490 6520000 147.000 ACRE| 42. 00000 6174. 00| 29. 40000 4321. 80
Mowi ng I I I
1500 652D050 55. 000 ACRE]| 525. 00000 28875. 00| 367. 50000 20212. 50
Seeding In Stubble (Mx 1A) | | |
1510 654A000 6392. 000 SQYD| 3. 44000 21988. 48| 3. 41000 21796.72
Sol i d Soddi ng | | |
1520 656A000 129. 000 ACRE| 425. 00000 54825. 00| 367. 50000 47407. 50
Mul ching, Cass A Type 1 | | |
1530 656A001 18. 000 ACRE| 540. 00000 9720. 00| 420. 00000 7560. 00
Mul ching, Cass A Type 2 | | |
1540 659A001 5388. 000 SQYD| 1. 80000 9698. 40| 3. 15000 16972. 20
Erosion Control Netting, Class B | | |
1550 665A000 147.000 ACRE| 365. 00000 53655. 00| 341. 25000 50163. 75
Tenporary Seedi ng | | |
1560 665B000 147. 000 ACRE| 365. 00000 53655. 00| 367. 50000 54022. 50
Tenporary Ml chi ng | | |
1570 6650000 1305. 000 LF | 19. 61000 25591. 05| 13. 00000 16965. 00
15" Tenporary Pipe | | |
1580 665F000 1890. 000 EACH| 5. 68000 10735. 20| 4. 00000 7560. 00
Hay Bal es | | |
1590 665@000 300. 000 EACH| 1. 00000 300. 00| 2.00000 600. 00
Sand Bags | | |
1600 6651 000 6254. 000 TON | 20. 28000 126831. 12| 17. 50000 109445. 00
I I

Tenporary Riprap, Cass 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 006 -22

Roadway Sign Post (#3 "U' Channel

CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1610 6653000 30050. 000 LF | 4. 76000 143038. 00| 3. 00000 90150. 00|
Silt Fence, Type A | [ |
1620 665K000 816. 000 CUYD| 7.67000 6258. 72| 3. 00000 2448. 00|
Dr ai nage Sunp Excavation | [ |
1630 680A000 LUWP|  175000. 00000 175000. 00| 158000. 00000 158000. 00|
Engi neering Control s | [ |
1640 701A004 3.000 M LE| 334. 96000 1004. 88| 320. 00000 960. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
1650 701A012 4.000 M LE| 334. 96000 1339. 84| 320. 00000 1280. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
1660 701B000 325.000 LF | 0. 26000 84. 50| 0. 25000 81. 25|
Dotted Class 1, Type A Traffic Stripe | [ |
1670 7010003 5.000 M LE| 355. 89000 1779. 45| 340. 00000 1700. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
1680 701Gl24 1520. 000 LF | 2. 68000 4073. 60| 2.56000 3891. 20|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe I I I
1690 701Gl132 1520. 000 LF | 2. 83000 4301. 60| 2.70000 4104. 00|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe | [ |
1700 703A002 3314. 000 SQFT]| 1. 88000 6230. 32| 1. 80000 5965. 20|
Traffic Control Markings, Class 2, Type | [ |
A I I
1710 703B002 140. 000 SQFT| 2.93000 410. 20| 2. 80000 392. 00|
Traffic Control Legends, dass 2, Type A | |
1720 705A023 23.000 EACH 5. 50000 126. 50| 5. 25000 120. 75|
Pavenent Markers, Cass C, Type 2-D | | |
1730 705A032 150. 000 EACH| 5. 23000 784. 50| 5. 00000 750. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
1740 705A037 59. 000 EACH| 5. 50000 324. 50| 5. 25000 309. 75|
Pavenent Markers, Cass A-H Type 2-D | | |
1750 705A038 75.000 EACH 5. 50000 412. 50| 5. 25000 393. 75|
Pavenent Markers, Cass A-H Type 2-E | | |
1760 710A115 49. 000 SQFT| 15. 51000 759. 99| 14. 84000 727. 16|
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1770 710B001 98.000 LF | 6. 38000 625. 24| 6. 10000 597. 80|
| I I
I I I

Gal vani zed Steel)
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TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 20000929006 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 03
SET- ASI DE :
| (4) 18024 | (5) 14007 |
| RACON, | NC. | W S. NEWELL & SONS, | NC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1780 713A000 75.000 LF | 102. 06000 7654. 50| 97. 50000 7312. 50|
Per manent Barri cades | [ |
1790 726B000 800. 000 LF | 44.57000 35656. 00| 43. 50000 34800. 00|
Portabl e Concrete Safety Barriers, Type | [ |
6 I I I
1800 740B000 194. 000 SQFT| 11. 40000 2211. 60| 7.50000 1455. 00|
Construction Signs | | |
1810 740D000 43.000 EACH 41. 37000 1778. 91| 40. 00000 1720. 00|
Channel i zi ng Druns | [ |
1820 740E000 50. 000 EACH| 12. 00000 600. 00| 3. 00000 150. 00|
Cones (36 Inches High) | | |
1830 740F002 12. 000 EACH 201. 23000 2414. 76| 190. 00000 2280. 00|
Barri cades, Type |11 | | |
1840 7401 005 6. 000 EACH| 727.53000 4365. 18| 795. 00000 4770. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
1850 740MDO0O 50. 000 EACH| 7.56000 378. 00| 1. 00000 50. 00|
Wi ght For Cone | | |
1860 998A000 LUWP| 0. 00000 0. 00| 390012.00000 390012. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 1,533, 000. 00) | [ |
1870 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 19, 625, 675. 73| $ 21,512, 083. 87|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 19, 625, 675. 73| $ 21,512, 083. 87|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 007 -1
VENDOR RANKI NG
CALL ORDER . 007 CONTRACT | D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 500 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJIECT(S) : APD- 471(74)

for constructing the Bridges (Dual) at four |ocations on
Corridor "X fromthe New River to S. R #13.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
03001 CLARK CONSTRUCTI ON COVPANY , | NC. 14,111, 591. 42 100. 0000%

$
04008 R R DAWSON BRI DGE COWPANY, LLC $ 14, 891, 964. 80 105. 5300%
02006 RAY BELL CONSTRUCTION CO., I NC $ 15, 141, 974. 00 107. 3016%
04017 DEMENT CONSTRUCTI ON COVPANY $ 15, 441, 248. 34 109. 4224%
10016 JONES BROCS., INC $ 17,913, 750. 05 126. 9435%
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TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(1) 03001 | (2) 04008 | (3) 02006

I

| CLARK CONSTRUCTI ON CO., INC.|R R DAWSON BRI DGE COVWPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT |

I

I I
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Roadway

I
245000. 00000 245000. 00| 50000. 00000 50000. 00
I

|
0010 201A000 LUMP|  300000. 00000 300000. 00
Clearing & Grubbing (Approximtely 4
Hect acr es)
0020 210A000 500. 000 M3
Uncl assi fi ed Excavation
0030 210D000 16000. 000 MB

|
| 3. 00000 1500. 00
I
_ |
Borrow Excavati on |
|
I
|
I
|

6. 60000 3300. 10. 00000 5000. 00

3. 00000 48000. 00 2. 00000 32000. 10. 00000 160000. 00

0

0

0040 502A000 1023950. 000 KG 0. 78000 798681. 00 1. 01000 1034189. 50 0. 90000 921555. 00
St eel Rei nf orcenent

0050 502B000 LUWP| 0

165000. 00000 165000. 00 196000. 00000 196000. 174060. 00000 174060. 00
St eel Rei nforcenent For Bridge
Superstructure, Sta.184+69, EBL,
Approxi matel y 193400 Kg |

0060 502B001 LUMP| 195000. 00000 195000. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.183+89, WBL, |
Approxi mat el y 228600 Kg |

0070 502B002 LUMP| 62500. 00000 62500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.215+57.47, EBL, |

|

I

|

I

|

I

|

I

|

I

|

I

|

[ 232000. 00000 232000.

I

|

I

|

|
Approxi mately 74650 Kg | |

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

0 205740. 00000 205740. 00

67185. 00000 67185. 00

0080 502B003 LUMP| 62500. 00000 62500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.215+57.47, \WBL, |

75000. 00000 75000.

Approxi mately 74150 Kg |

0090 502B004 LUMP| 34500. 00000 34500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta232+43. 366, EBL, |

47000. 00000 47000. 00 41670. 00000 41670. 00

Approxi matel y 46300 Kg |

0100 502B005 LUMP| 34500. 00000 34500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.232+20.486, WBL, |

47000. 00000 47000. 00 41670. 00000 41670. 00

Approxi mately 46300 Kg |

0110 502B006 LUMP| 34500. 00000 34500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.247+63. 223, EBL, |

44000. 00000 44000. 00 38970. 00000 38970. 00

Approxi matel y 43300 Kg |
0120 502B007 LUMP| 34500. 00000 34500. 00
St eel Rei nforcenent For Bridge |
Superstructure Sta.247+77.413, VBL, |
Approxi matel y 43300 Kg |

0
0
5
0
0
76000. 00000 76000. 00
0
0
0
0
0

44000. 00000 44000. 00

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

I

|

0]  66735.00000 66735. 00

I

|

I

|

I

|

I

|

I

|

I

|

I

|

| 38970.00000 38970. 00
I
|
I
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TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 02
SET- ASI DE :
| (1) 03001 | (2) 04008 | (3) 02006
| CLARK CONSTRUCTION CO., INC.|R R DAWSON BRI DGE COVPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 505C002 605.000 M | 60. 00000 36300. 00| 85. 00000 51425. 00| 85. 00000 51425. 00
Steel Piling (HP 310x79) | [ |
0140 505G003 56. 000 CH| 60. 00000 3360. 00| 85. 00000 4760. 00| 110. 00000 6160. 00
Pile Points (Type A 310 mm | [ |
0150 506A000 23.000 M | 495. 00000 11385. 00| 575. 00000 13225. 00| 650. 00000 14950. 00
Drilled Shaft Excavation, 1370 nmm | [ |
Di anet er | | |
0160 506A001 7.000 M | 660. 00000 4620. 00| 950. 00000 6650. 00| 1240. 00000 8680. 00
Drilled Shaft Excavation, 1830 nmm | | |
Di anet er | [ |
0170 506A005 338.000 M | 445. 00000 150410. 00| 333. 00000 112554. 00| 390. 00000 131820. 00
Drilled Shaft Excavation, 1070 nmm | [ |
Di anet er | | |
0180 506A006 88.000 M | 600. 00000 52800. 00| 750. 00000 66000. 00| 910. 00000 80080. 00
Drilled Shaft Excavation, 1680 nmm | | |
Di anet er | [ |
0190 506A007 66.000 M | 800. 00000 52800. 00| 1600. 00000 105600. 00| 1830. 00000 120780. 00
Drilled Shaft Excavation, 2440 nmm | [ |
Di anet er | | |
0200 506A009 8.000 M | 800. 00000 6400. 00| 1450. 00000 11600. 00| 1630. 00000 13040. 00
Drilled Shaft Excavation, 2290 mm | | |
Di anet er | [ |
0210 506A010 58.000 M | 750. 00000 43500. 00| 1000. 00000 58000. 00| 1280. 00000 74240. 00
Drilled Shaft Excavation, 1980 mm | [ |
Di anet er | | |
0220 506B002 163.000 M | 600. 00000 97800. 00| 575. 00000 93725. 00| 785. 00000 127955. 00
Special Drilled Shaft Excavation, 1070 | [ |
mm Di anet er | [ |
0230 506B004 80.000 M | 800. 00000 64000. 00| 1300. 00000 104000. 00| 1880. 00000 150400. 00
Special Drilled Shaft Excavation, 1370 | [ |
mm Di anet er | | |
0240 506B006 95.000 M | 1100. 00000 104500. 00| 1450. 00000 137750. 00| 2020. 00000 191900. 00
Special Drilled Shaft Excavation, 1680 | | |
mm Di anet er | [ |
0250 506B007 58.000 M | 1300. 00000 75400. 00| 1650. 00000 95700. 00| 2180. 00000 126440. 00
Special Drilled Shaft Excavation, 1830 | [ |
mm Di anet er | | |
0260 506B008 70.000 M | 1500. 00000 105000. 00| 2000. 00000 140000. 00| 2540. 00000 177800. 00
Special Drill Shaft Excavtion, 1980 | | |
MI1lineter Dianeter | [ |
0270 506B010 61.000 M | 1700. 00000 103700. 00| 2900. 00000 176900. 00| 3600. 00000 219600. 00
Special Drilled Shaft Excavation, 2290 | [ |
MIlineter Dianeter | | |
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TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(1) 03001 | (2) 04008 | (3) 02006

|

| CLARK CONSTRUCTI ON CO., INC.|R R DAWSON BRI DGE COVWPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0280 506B011 169.000 M | 1800. 00000 304200. 00| 3000. 00000 507000. 00| 5000. 00000 845000. 00
Special Drilled Shaft Excavation, 2440 | [ |
mm Di anet er | | |

0290 506C041 502.000 M | 400. 00000 200800. 00| 170. 00000 85340. 00| 260. 00000 130520. 00
Drilled Shaft Construction, 1070 mm | | |
Di aneter, C ass DSl Concrete | [ |

0300 506C043 103.000 M | 400. 00000 41200. 00| 375. 00000 38625. 00| 540. 00000 55620. 00
Drilled Shaft Construction, 1370 mm | [ |
Di anmeter, Cass DSl Concrete | | |

0310 506C045 183.000 M | 750. 00000 137250. 00| 375. 00000 68625. 00| 615. 00000 112545. 00
Drilled Shaft Construction, 1680 mm | | |
Di aneter, C ass DSl Concrete | [ |

0320 506C046 65.000 M | 825. 00000 53625. 00| 450. 00000 29250. 00| 630. 00000 40950. 00
Drilled Shaft Construction, 1830 mm | [ |
Di anmeter, Cass DSl Concrete | | |

0330 506C047 128.000 M | 900. 00000 115200. 00| 525. 00000 67200. 00| 730. 00000 93440. 00
Drilled Shaft Construction, 1980 mm | | |
Di aneter, C ass DSl Concrete | [ |

0340 506C050 69.000 M | 925. 00000 63825. 00| 750. 00000 51750. 00| 925. 00000 63825. 00
Drilled Shaft Construction, 2290 mm | [ |
Di anmeter, Cass DSl Concrete | | |

0350 506C051 235.000 M | 1000. 00000 235000. 00| 800. 00000 188000. 00| 1100. 00000 258500. 00
Drilled Shaft Construction, 2440 mm | | |
Di aneter, Cl ass DS1 Concrete | [ |

0360 506D000 118.000 M | 742. 00000 87556. 00| 125. 00000 14750. 00| 250. 00000 29500. 00
Expl oration Below Drilled Shaft | [ |

0370 506F005 48.000 M | 600. 00000 28800. 00| 1000. 00000 48000. 00| 1320. 00000 63360. 00
Permanent Drilled Shaft Casing, 2440 mm | [ |
Di anet er | | |

0380 5063001 2.000 EACH 400. 00000 800. 00| 1100. 00000 2200. 00| 2600. 00000 5200. 00
Crosshol e Soni ¢ Loggi ng 1070 mm Di anet er | | |

0390 5063003 2.000 EACH 450. 00000 900. 00| 1700. 00000 3400. 00| 2600. 00000 5200. 00
Crosshol e Soni ¢ Loggi ng 1370 mm Di anet er | | |

0400 5063005 6. 000 EACH| 700. 00000 4200. 00| 3400. 00000 20400. 00| 5200. 00000 31200. 00
Crosshol e Soni ¢ Loggi ng 1680 nmm Di anet er | | |

0410 5063006 8.000 EACH| 700. 00000 5600. 00| 3400. 00000 27200. 00| 5200. 00000 41600. 00
Crosshol e Soni ¢ Loggi ng, 1830 mm | | |
Di anet er | [ |

0420 506007 4.000 EACH| 700. 00000 2800. 00| 4000. 00000 16000. 00| 5200. 00000 20800. 00
Crosshol e Soni c Loggi ng 1980 mm Di anet er | [ |

0430 5063009 8.000 EACH| 700. 00000 5600. 00| 4600. 00000 36800. 00| 5200. 00000 41600. 00

| |

Crosshol e Soni ¢ Loggi ng, 2290mm Di a. |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 007 -5
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(1) 03001 | (2) 04008 | (3) 02006

|

| CLARK CONSTRUCTI ON CO., INC.|R R DAWSON BRI DGE COVWPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0440 506G010 8.000 EACH| 700. 00000 5600. 00| 4600. 00000 36800. 00| 5200. 00000 41600. 00
Crosshol e Soni ¢ Loggi ng 2440 mm Di anet er | [ |

0450 508A000 38800. 000 KG | 5. 00000 194000. 00| 6. 00000 232800. 00| 5. 40000 209520. 00
Structural Steel | [ |

0460 510A000 5348.000 M | 371. 30000 1985712. 40| 360. 00000 1925280. 00| 315. 00000 1684620. 00
Bridge Substructure Concrete, Class A | [ |

0470 510C051 LUWP|  750000. 00000 750000. 00| 727000. 00000 727000. 00| 750000. 00000 750000. 00
Bri dge Concrete Superstructure, | [ |
Sta. 184+69, EBL, Approxinmately 1615 Cu. | | |
Meters | [ |

0480 510C052 LUWP|  871000. 00000 871000. 00| 859000. 00000 859000. 00| 875000. 00000 875000. 00
Bri dge Concrete Superstructure, | [ |
Sta. 183+89, WBL, Approxinmately 1909 Cu. | |
Meters | [ |

0490 510C053 LUWMP|  275000. 00000 275000. 00| 272000. 00000 272000. 00| 265000. 00000 265000. 00
Bri dge Concrete Superstructure, | [ |
St a. 215+57. 47, EBL, Approximately 604 | [
Cu Meters | [ |

0500 510C054 LUWMP|  275000. 00000 275000. 00| 274000. 00000 274000. 00| 265000. 00000 265000. 00
Bri dge Concrete Superstructure, | [ |
Sta. 215+57. 47, WBL, Approximately 608 | [
Cu Meters | [ |

0510 510C055 LUWP|  180000. 00000 180000. 00| 176000. 00000 176000. 00| 180000. 00000 180000. 00
Bri dge Concrete Superstructure, | [ |
St a. 232+43. 366, EBL, Approximately 391 | |
Cu. Meters [ |

0520 510C056 LUWP|  180000. 00000 180000. 00| 176000. 00000 176000. 00| 180000. 00000 180000. 00
Bri dge Concrete Superstructure, | [ |
St a. 232+20. 486, WBL, Approximately 391 | |
Cu. Meters | [ |

0530 510C057 LUWP|  160000. 00000 160000. 00| 164000. 00000 164000. 00| 165000. 00000 165000. 00
Bri dge Concrete Superstructure, | [ |
St a. 247+63. 223, EBL, Approximately 365 | [
Cu. Meters | [ |

0540 510C058 LUWP|  160000. 00000 160000. 00| 164000. 00000 164000. 00| 165000. 00000 165000. 00
Bri dge Concrete Superstructure, [
Sta.247+77. 413, WBL, Approximately 365 | [
Cu. Meters | [ |

0550 510E000 18488. 000 M2 | 2. 00000 36976. 00| 2. 50000 46220. 00| 2.00000 36976. 00
G ooving Concrete Bridge Decks | [

0560 511A001 272.000 EACH 125. 00000 34000. 00| 150. 00000 40800. 00| 80. 00000 21760. 00

| | |

El ast oneri c Bearings, Type 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 007 -6
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(1) 03001 | (2) 04008 | (3) 02006

|

| CLARK CONSTRUCTI ON CO., INC.|R R DAWSON BRI DGE COVWPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0570 511A004 288. 000 EACH| 155. 00000 44640. 00 450. 00000 129600. 00| 540. 00000 155520. 00
El ast oneric Bearings, Type 4 |

0580 513B015 660.000 M 315. 00000 207900. 00 290. 00000 191400. 00| 350. 00000 231000. 00

Pr et ensi oned- Prestressed Concrete

|
G rders, Type BT-1370 (Specialty Item

I
|
I I
| | |
0590 513B017 6907.000 M | 335. 00000 2313845. 00| 325. 00000 2244775. 00| 350. 00000 2417450. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1830 (Specialty Item | [ |
0600 513B019 2810.000 M | 335. 00000 941350. 00| 342. 00000 961020. 00| 350. 00000 983500. 00
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1600 (Specialty Item | | |
0610 600A000 LUWMP| 1200000. 00000 1200000. 00| 1028000. 00000 1028000. 00 612950. 00000 612950. 00
Mobi |'i zati on | [ |
0620 609A000 500. 000 M2 | 3. 00000 1500. 00| 19. 80000 9900. 00| 25. 00000 12500. 00
Aggregate Sl ope Protection | | |
0630 6100001 4506. 000 MION| 18. 00000 81108. 00| 19. 80000 89218. 80| 25. 00000 112650. 00
Loose Riprap, Cass 2 | | |
0640 610D000O 1599. 000 M2 | 3. 50000 5596. 50| 15. 40000 24624. 60| 20. 00000 31980. 00
Filter Bl anket | [ |
0650 614A001 810.000 M8 | 175. 00000 141750. 00| 309. 00000 250290. 00| 440. 00000 356400. 00
Sl ope Pavi ng (Under Bridges) | | |
0660 652A050 4.000 HA | 963. 00000 3852. 00| 2112. 00000 8448. 00| 2600. 00000 10400. 00
Seeding (M x 1A) | | |
0670 652B050 4.000 HA | 963. 00000 3852. 00| 794. 00000 3176. 00| 945. 00000 3780. 00
Tenporary Seeding (M x 1AT) | | |
0680 652D050 4.000 HA | 963. 00000 3852. 00| 1828. 00000 7312. 00| 2200. 00000 8800. 00
Seeding In Stubble (Mx 1A) | | |
0690 654A001 75.000 M2 | 4. 00000 300. 00| 6. 18000 463. 50| 9. 00000 675. 00
Sol i d Soddi ng (Bernuda) | | |
0700 656A000 4.000 HA | 9. 88000 39. 52| 1130. 00000 4520. 00| 1400. 00000 5600. 00
Mul ching, Cass A Type 1 | | |
0710 659A001 1000. 000 M2 | 4. 00000 4000. 00| 3. 30000 3300. 00| 6. 00000 6000. 00
Erosion Control Netting, Class B | | |
0720 665F000 136. 000 EACH| 5. 00000 680. 00| 5. 50000 748. 00| 8. 00000 1088. 00
Hay Bal es | | |
0730 6651 000 336. 000 MION| 25. 00000 8400. 00| 19. 80000 6652. 80| 25. 00000 8400. 00
Tenporary Riprap, Cass 2 | | |
0740 665J000 1294.000 M | 14. 00000 18116. 00| 15. 40000 19927. 60| 20. 00000 25880. 00
Silt Fence, Type A | | |
0750 665K000 480.000 M3 | 10. 00000 4800. 00| 22. 00000 10560. 00| 26. 00000 12480. 00
I I I

Dr ai nage Sunp Excavati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 007 -7
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 03001 | (2) 04008 | (3) 02006
| CLARK CONSTRUCTION CO., INC.|R R DAWSON BRI DGE COVPANY, | RAY BELL CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0760 680A000 LUWP| 10000. 00000 10000. 00| 230000. 00000 230000. 00| 100000. 00000 100000. 00
Engi neering Control s | [ |
0770 740B000 31.000 M | 110. 00000 3410. 00| 110. 00000 3410. 00| 160. 00000 4960. 00
Construction Signs | [ |
0780 998A000 LUWP| 30000. 00000 30000. 00| 108000. 00000 108000. 00| 50000. 00000 50000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 380, 000. 00) | [ |
0790 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | |
SECTI ON TOTALS | $ 14, 111, 591. 42| $ 14, 891, 964. 80| $ 15, 141, 974. 00

CONTRACT TOTALS

| $ 14, 111, 591. $ 14, 891, 964. 80| $ 15, 141, 974. 00




10/ 04/ 00

CALL ORDER

. 007
LETTI NG DATE :

09/29/00 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON OF BI DS

ID:

20000929007

02

COUNTI ES :

MARI ON

DATE :

PAGE : 007 -8

VWALKER

LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 Roadway

0010 201A000
Clearing & Grubbing (Approxinmately 4
Hect acr es)

0020 210A000
Uncl assi fied Excavation

0030 210D000
Borr ow Excavati on

0040 502A000
St eel Rei nforcenent

0050 502B000
Steel Reinforcenment For Bridge
Superstructure, Sta.184+69, EBL,
Approxi mately 193400 Kg

0060 502B001
Steel Reinforcenment For Bridge
Superstructure Sta.183+89, WBL,
Approxi mately 228600 Kg

0070 502B002
Steel Reinforcenment For Bridge
Superstructure Sta.215+57.47, EBL,
Approxi mately 74650 Kg

0080 502B003
Steel Reinforcenment For Bridge
Superstructure Sta.215+57.47, WBL,
Approxi mately 74150 Kg

0090 502B004
Steel Reinforcenment For Bridge
Superstructure Sta232+43. 366, EBL,
Approxi mately 46300 Kg

0100 502B005
Steel Reinforcenment For Bridge
Superstructure Sta.232+20. 486, WBL,
Approxi mately 46300 Kg

0110 502B006
Steel Reinforcenment For Bridge
Superstructure Sta.247+63. 223, EBL,
Approxi mately 43300 Kg

0120 502B007
St eel Reinforcenment For Bridge
Superstructure Sta.247+77.413, WBL,
Approxi mately 43300 Kg

1023950. 000

500. 000 M3
16000. 000 M3
KG

| (4) 04017

I
| UNIT PRICE

1000000.

16.

5.

0.

178000.

210000.

68000.

68000.

43000.

43000.

40000.

40000.

00000

00000

00000

85000

00000

00000

00000

00000

00000

00000

00000

00000

| (5) 10016
| DEVENT CONSTRUCTI ON COMPANY | JONES BROS. ,

I
1000000. 00|

8000.

80000.

870357.

178000.

210000.

68000.

68000.

43000.

43000.

40000.

40000.

0
0
5
0
0
0
0
0
0
0
0

0
0
0
0

0

0

0
0
0

|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
0|

|

I

|

UNIT PRI CE

872000.

10.

8.

1.

230000.

260000.

90000.

90000.

65000.

65000.

65000.

65000.

00000

00000

00000

36000

00000

00000

00000

00000

00000

00000

00000

00000

I NC.

AMOUNT

I
872000. 00|

5000.

128000.

1392572.

230000.

260000.

90000.

90000.

65000.

65000.

65000.

65000.

0
0
0
0
0
0
0
0
0
0
0

0
0
0
0

0

0

0
0
0
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I
I
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I
I
I
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0l

I

I

I

UNIT PRI CE



MIlinmeter Di aneter

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 007 -9
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 04017 | (5) 10016 |
| DEMENT CONSTRUCTI ON COVPANY | JONES BROS., | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 505C002 605.000 M | 70. 00000 42350. 00| 100. 00000 60500. 00|
Steel Piling (HP 310x79) | [ |
0140 505G003 56. 000 EACH| 100. 00000 5600. 00| 100. 00000 5600. 00|
Pile Points (Type A 310 mm | [ |
0150 506A000 23.000 M | 525. 00000 12075. 00| 500. 00000 11500. 00|
Drilled Shaft Excavation, 1370 nmm | [ |
Di anet er | | |
0160 506A001 7.000 M | 892. 00000 6244. 00| 850. 00000 5950. 00|
Drilled Shaft Excavation, 1830 nmm | | |
Di anet er | [ |
0170 506A005 338.000 M | 303. 00000 102414. 00| 289. 00000 97682. 00|
Drilled Shaft Excavation, 1070 nmm | [ |
Di anet er | | |
0180 506A006 88.000 M | 698. 00000 61424. 00| 665. 00000 58520. 00|
Drilled Shaft Excavation, 1680 nmm | | |
Di anet er | [ |
0190 506A007 66.000 M | 1472. 00000 97152. 00| 1402. 00000 92532. 00|
Drilled Shaft Excavation, 2440 nmm | [ |
Di anet er | | |
0200 506A009 8.000 M | 1312. 00000 10496. 00| 1250. 00000 10000. 00|
Drilled Shaft Excavation, 2290 mm | | |
Di anet er | [ |
0210 506A010 58.000 M | 969. 00000 56202. 00| 923. 00000 53534. 00|
Drilled Shaft Excavation, 1980 mm | [ |
Di anet er | | |
0220 506B002 163.000 M | 527. 00000 85901. 00| 502. 00000 81826. 00|
Special Drilled Shaft Excavation, 1070 | [ |
mm Di anet er | [ |
0230 506B004 80.000 M | 1209. 00000 96720. 00| 1152. 00000 92160. 00|
Special Drilled Shaft Excavation, 1370 | [ |
mm Di anet er | | |
0240 506B006 95.000 M | 1315. 00000 124925. 00| 1252. 00000 118940. 00|
Special Drilled Shaft Excavation, 1680 | | |
mm Di anet er | [ |
0250 506B007 58.000 M | 1502. 00000 87116. 00| 1430. 00000 82940. 00|
Special Drilled Shaft Excavation, 1830 | [ |
mm Di anet er | | |
0260 506B008 70.000 M | 1826. 00000 127820. 00| 1739. 00000 121730. 00|
Special Drill Shaft Excavtion, 1980 | | |
MI1lineter Dianeter | [ |
0270 506B010 61.000 M | 2662. 00000 162382. 00| 2535. 00000 154635. 00|
Special Drilled Shaft Excavation, 2290 | [ |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 007 -10
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 04017 | (5) 10016

|

| DEMENT CONSTRUCTI ON COVPANY | JONES BRGCS., | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

0280 506B011 169.000 M
Special Drilled Shaft Excavation, 2440
mm Di anet er

2772. 00000 468468. 00 2640. 00000 446160. 00|

I I
| | |
0290 506C041 502.000 M | 155. 00000 77810. 00| 148. 00000 74296. 00|
Drilled Shaft Construction, 1070 mm | | |
Di aneter, C ass DSl Concrete | [ |
0300 506C043 103.000 M | 351. 00000 36153. 00| 334. 00000 34402. 00|
Drilled Shaft Construction, 1370 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0310 506C045 183.000 M | 351. 00000 64233. 00| 334. 00000 61122. 00|
Drilled Shaft Construction, 1680 mm | | |
Di aneter, C ass DSl Concrete | [ |
0320 506C046 65.000 M | 425. 00000 27625. 00| 405. 00000 26325. 00|
Drilled Shaft Construction, 1830 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0330 506C047 128.000 M | 485. 00000 62080. 00| 462. 00000 59136. 00|
Drilled Shaft Construction, 1980 mm | | |
Di aneter, C ass DSl Concrete | [ |
0340 506C050 69.000 M | 682. 00000 47058. 00| 650. 00000 44850. 00|
Drilled Shaft Construction, 2290 mm | [ |
Di anmeter, Cass DSl Concrete | | |
0350 506C051 235.000 M | 736. 00000 172960. 00| 701. 00000 164735. 00|
Drilled Shaft Construction, 2440 mm | | |
Di aneter, Cl ass DS1 Concrete | [ |
0360 506D000 118.000 M | 115. 00000 13570. 00| 110. 00000 12980. 00|
Expl oration Below Drilled Shaft | [ |
0370 506F005 48.000 M | 926. 00000 44448. 00| 882. 00000 42336. 00|
Permanent Drilled Shaft Casing, 2440 mm | [ |
Di anet er | | |
0380 5063001 2.000 EACH 1050. 00000 2100. 00| 1000. 00000 2000. 00|
Crosshol e Soni ¢ Loggi ng 1070 mm Di anet er | | |
0390 5063003 2.000 EACH 1575. 00000 3150. 00| 1500. 00000 3000. 00|
Crosshol e Soni ¢ Loggi ng 1370 mm Di anet er | | |
0400 5063005 6. 000 EACH| 3150. 00000 18900. 00| 3000. 00000 18000. 00|
Crosshol e Soni ¢ Loggi ng 1680 nmm Di anet er | | |
0410 5063006 8.000 EACH| 3150. 00000 25200. 00| 3000. 00000 24000. 00|
Crosshol e Soni ¢ Loggi ng, 1830 mm | | |
Di anet er | [ |
0420 506007 4.000 EACH| 3675. 00000 14700. 00| 3500. 00000 14000. 00|
Crosshol e Soni c Loggi ng 1980 mm Di anet er | [ |
0430 5063009 8.000 EACH| 4200. 00000 33600. 00| 4000. 00000 32000. 00|
| |

Crosshol e Soni ¢ Loggi ng, 2290mm Di a. |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 007 -11

CALL ORDER : 007 CONTRACT I D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04017 | (5) 10016 |
| DEMENT CONSTRUCTI ON COVPANY | JONES BROS., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0440 506G010 8.000 EACH| 4200. 00000 33600. 00| 4000. 00000 32000. 00|
Crosshol e Soni ¢ Loggi ng 2440 mm Di anet er | [ |
0450 508A000 38800. 000 KG | 5. 00000 194000. 00| 7.00000 271600. 00|
Structural Steel | [ |
0460 510A000 5348.000 M | 358. 00000 1914584. 00| 475. 00000 2540300. 00|
Bridge Substructure Concrete, Class A | [ |
0470 510C051 LUWP|  845000. 00000 845000. 00| 1000000. 00000 1000000. 00|
Bri dge Concrete Superstructure, | [ |
Sta. 184+69, EBL, Approxinmately 1615 Cu. | | |
Meters | [ |
0480 510C052 LUVMP|  995000. 00000 995000. 00| 1100000. 00000 1100000. 00|
Bri dge Concrete Superstructure, | [ |
Sta. 183+89, WBL, Approxinmately 1909 Cu. | |
Meters | [ |
0490 510C053 LUWP|  310000. 00000 310000. 00| 340000. 00000 340000. 00|
Bri dge Concrete Superstructure, | [ |
St a. 215+57. 47, EBL, Approximately 604 | [
Cu Meters | [ |
0500 510C054 LUWP|  310000. 00000 310000. 00| 340000. 00000 340000. 00|
Bri dge Concrete Superstructure, | [ |
Sta. 215+57. 47, WBL, Approximately 608 | [
Cu Meters | [ |
0510 510C055 LUWP|  225000. 00000 225000. 00| 260000. 00000 260000. 00|
Bri dge Concrete Superstructure, | [ |
St a. 232+43. 366, EBL, Approximately 391 | |
Cu. Meters [ |
0520 510C056 LUWP|  225000. 00000 225000. 00| 260000. 00000 260000. 00|
Bri dge Concrete Superstructure, | [ |
St a. 232+20. 486, WBL, Approximately 391 | |
Cu. Meters | [ |
0530 510C057 LUWMP|  200000. 00000 200000. 00| 240000. 00000 240000. 00|
Bri dge Concrete Superstructure, | [ |
St a. 247+63. 223, EBL, Approximately 365 | [
Cu. Meters | [ |
0540 510C058 LUWMP|  200000. 00000 200000. 00| 240000. 00000 240000. 00|
Bri dge Concrete Superstructure, [
Sta.247+77. 413, WBL, Approximately 365 | [
Cu. Meters | [ |
0550 510E000 18488. 000 M2 | 2. 00000 36976. 00| 1. 49000 27547. 12|
G ooving Concrete Bridge Decks | [
0560 511A001 272.000 EACH 150. 00000 40800. 00| 250. 00000 68000. 00|
| | |

El ast oneri c Bearings, Type 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 007 -12
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT 1D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 04017 | (5) 10016

I

| DEMENT CONSTRUCTI ON COMPANY | JONES BROS., | NC. |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0570 511A004 288. 000 EACH| 600. 00000 172800. 00 500. 00000 144000. 00|

El ast oneric Bearings, Type 4 |
0580 513B015 660.000 M 290. 00000 191400. 00 400. 00000 264000. 00|

Pr et ensi oned- Prestressed Concrete

I
G rders, Type BT-1370 (Specialty Item

I

|

I I
| | |
0590 513B017 6907.000 M | 310. 00000 2141170. 00| 400. 00000 2762800. 00|
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-1830 (Specialty Item | [ |
0600 513B019 2810.000 M | 310. 00000 871100. 00| 400. 00000 1124000. 00|
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-1600 (Specialty Item | | |
0610 600A000 LUWP| 1002521. 00000 1002521. 00| 800000. 00000 800000. 00|
Mobi |'i zati on | [ |
0620 609A000 500. 000 M2 | 6. 75000 3375. 00| 19. 50000 9750. 00|
Aggregate Sl ope Protection | | |
0630 6100001 4506. 000 MION| 19. 00000 85614. 00| 19. 50000 87867. 00|
Loose Riprap, Cass 2 | | |
0640 610D000O 1599. 000 M2 | 2. 00000 3198. 00| 15. 95000 25504. 05|
Filter Bl anket | [ |
0650 614A001 810.000 M8 | 281. 00000 227610. 00| 340. 00000 275400. 00|
Sl ope Pavi ng (Under Bridges) | | |
0660 652A050 4.000 HA | 1012. 00000 4048. 00| 963. 69000 3854. 76|
Seeding (M x 1A) | | |
0670 652B050 4.000 HA | 1012. 00000 4048. 00| 963. 69000 3854. 76|
Tenporary Seeding (M x 1AT) | | |
0680 652D050 4.000 HA | 1012. 00000 4048. 00| 963. 69000 3854. 76|
Seeding In Stubble (Mx 1A) | | |
0690 654A001 75.000 M2 | 4.20000 315. 00| 4. 00000 300. 00|
Sol i d Soddi ng (Bernuda) | | |
0700 656A000 4.000 HA | 1038. 00000 4152. 00| 988. 40000 3953. 60|
Mul ching, Cass A Type 1 | | |
0710 659A001 1000. 000 M2 | 4.20000 4200. 00| 4.50000 4500. 00|
Erosion Control Netting, Class B | | |
0720 665F000 136. 000 EACH| 4.20000 571. 20| 6. 00000 816. 00|
Hay Bal es | | |
0730 6651 000 336. 000 MION| 21. 21000 7126. 56| 19. 50000 6552. 00|
Tenporary Riprap, Cass 2 | | |
0740 665J000 1294.000 M | 8. 82000 11413. 08| 15. 50000 20057. 00|
Silt Fence, Type A | | |
0750 665K000 480.000 M3 | 6. 50000 3120. 00| 20. 00000 9600. 00|
I I I

Dr ai nage Sunp Excavati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 007 -13
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT I D : 20000929007 COUNTI ES : MARI ON WALKER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04017 | (5) 10016 |
| DEMENT CONSTRUCTI ON COVPANY | JONES BROS., | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0760 680A000 LUMP|  120000. 00000 120000. 00| 200000. 00000 200000. 00|
Engi neering Control s | [ |
0770 740B000 31.000 M | 175. 00000 5425. 00| 125. 00000 3875. 00|
Construction Signs | [ |
0780 998A000 LUMP|  200000. 00000 200000. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 380, 000. 00) | [ |
0790 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 15, 441, 248. 34| $ 17,913, 750. 05|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 15, 441, 248. 34| $ 17,913, 750. 05|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 008 -1
VENDOR RANKI NG
CALL ORDER : 008 CONTRACT I D : 20000929008 COUNTI ES : MADI SON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PROQIECT(S) : | M565-5(78)

for constructing the Planing, Resurfacing, Traffic Stripe,
Traffic Counting Units and Traffic Signal Loops on |-565
fromM 13.409 to MP 21.330 in Huntsville. Length 7.921 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 2,851,977.01 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 2,943,432.79 103. 2067%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 008 -2
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 20000929008 COUNTI ES : MADI SON
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018

|
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  Tot al

0010 404A000 13397. 000 GAL 1. 16000 15540. 52 2.03000 27195.91
Fog Seal

0020 405A000 25894. 000 GAL 0. 09000 2330. 46 1. 42000 36769. 48
Tack Coat

0030 408A052 431567. 000 SY 0. 40000 172626. 80 0. 57000 245993. 19
Pl ani ng Exi sting Pavenent
(Approximately 1.10" Thru 2.0" Thick)

0040 410HO00 1.000 EACH 5000. 00000 5000. 00 59450. 53000 59450. 53
Mat eri al Rem xi ng Device

0050 420A011 11660. 000 TON 48. 74000 568308. 40 51. 92000 605387. 20

|
I
|
I
|
I
|
I
|
|
Pol ymer Modi fi ed Open G aded Friction |
Course, Mx 2 |
0060 424A281 35605. 000 TON | 37.26000 1326642. 30 33. 59000 1195971. 95
Super pave Bitum nous Concrete Waring |
Surface Layer, 3/4" Maxi mum Aggregate |
|
I
|
I
|
I
|
I
|
I

Size M x, ESAL Range E

0070 424A284 500. 000 TON 37. 26000 18630. 00 45, 80000 22900. 00
Super pave Bitum nous Concrete Waring
Surface Layer, Patching, 3/4" Maxinmum
Aggregate Size M x, ESAL Range E

0080 424A287 500. 000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxinmm
Aggregate Size M x, ESAL Range E

0090 600A000 LUMP 35807. 14000 35807. 14 30718. 65000 30718. 65
Mobi | i zati on |

0100 701A028 28.000 M LE| 1400. 00000 39200. 00 1428. 57000 39999. 96
Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0110 701A032 11.000 M LE| 1350. 00000 14850. 00 1377. 55000 15153. 05
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0120 701A041 41.000 M LE| 850. 00000 34850. 00 867. 35000 35561. 35
Broken White, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0130 701A061 10. 000 M LE] 6800. 00000 68000. 00 6938. 78000 69387. 80
Broken White, Cass 3W Type A Traffic |
Type (6" Wde) |

0140 701A065 6.000 M LE| 18000. 00000 108000. 00 18367. 35000 110204. 10

Solid Wite, Cass 3W Type A Traffic |

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| |
37. 26000 18630. 00| 45. 80000 22900. 00|
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| |
Stripe (6" Wde) | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT 1D : 20000929008 COUNTI ES : MADI SON
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018

I

| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0150 701A073 6.000 M LE 18700. 00000 112200. 00 19081. 63000 114489. 78|
Solid Yellow, Cass 3W Type A Traffic |

Stripe (6" Wde)

I
| | |
0160 701B009 3475.000 LF | 0. 75000 2606. 25| 0. 77000 2675. 75|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0170 701B016 2540.000 LF | 1. 75000 4445, 00| 1. 79000 4546. 60|
Dotted, Class 3W Type A Traffic Stripe | [ |
(6" Wde) I I I
0180 701C000 77.000 M LE| 320. 00000 24640. 00| 326. 53000 25142. 81|
Broken Tenporary Traffic Stripe | [ |
0190 701C001 58.000 M LE| 360. 00000 20880. 00| 367. 35000 21306. 30|
Solid Tenporary Traffic Stripe | [ |
0200 701D008 11. 000 M LE| 2000. 00000 22000. 00| 2040. 82000 22449. 02|
Solid Traffic Stripe Renoved (Plastic) | [ |
0210 701D015 10. 000 M LE| 2000. 00000 20000. 00| 2040. 82000 20408. 20|
Broken Traffic Stripe Renoved (Plastic) | [ |
0220 703A002 24131. 000 SQFT| 2. 25000 54294. 75| 2. 30000 55501. 30|
Traffic Control Markings, Cass 2, Type | [ |
A | |
0230 703B002 871.000 SQFT| 2. 75000 2395. 25| 2.81000 2447. 51|
Traffic Control Legends, dass 2, Type A [ |
0240 703D001 25922. 000 SQFT| 1. 00000 25922. 00| 1. 02000 26440. 44|
Tenporary Traffic Control Markings | [ |
0250 703EO001 938. 000 SQFT| 1. 15000 1078. 70| 1.17000 1097. 46|
Tenporary Traffic Control Legends [ |
0260 705A011 1491. 000 EACH| 5. 00000 7455. 00| 5.10000 7604. 10|
Paverent Markers, Class C, Type 1-A | [ |
0270 705A030 392. 000 EACH| 5. 00000 1960. 00| 5.10000 1999. 20|
Paverent Markers, Class A-H Type 2-C | [ |
0280 705A031 4984. 000 EACH| 5. 00000 24920. 00| 5.10000 25418. 40|
Paverent Markers, Class A-H Type 1-A | [ |
0290 705A032 904. 000 EACH| 5. 00000 4520. 00| 5.10000 4610. 40|
Paverent Markers, Class A-H Type 1-B | [ |
0300 730H000 6400. 000 LF | 2.50000 16000. 00| 2.55000 16320. 00|
Loop Detector | [ |
0310 7301 000 1300. 000 LF | 0. 25000 325. 00| 0. 26000 338. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0320 731A002 2.000 EACH 3710. 00000 7420. 00| 3775. 51000 7551. 02|
Traffic Counting Units, Type C | [ |
0330 731A003 4.000 EACH| 3501. 25000 14005. 00| 3572. 70000 14290. 80|
| |

Traffic Counting Units, Type D |
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TABULATI ON OF BI DS
CALL ORDER : 008 CONTRACT I D : 20000929008 COUNTI ES : MADI SON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018 |
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0340 731A008 1.000 EACH 5000. 00000 5000. 00| 5102. 04000 5102. 04|
Traffic Counting Units, Type I | [ |
0350 740B000 1202. 000 SQFT| 10. 32000 12404. 64| 7.21000 8666. 42|
Construction Signs | [ |
0360 740C000 178.000 SQFT| 12. 60000 2242. 80| 26. 53000 4722. 34|
Speci al Construction Signs | [ |
0370 740D000 300. 000 EACH| 44.10000 13230. 00| 8. 40000 2520. 00|
Channel i zi ng Druns | [ |
0380 740E000 200. 000 EACH 0. 00000 0. 00| 0. 01000 2. 00|
Cones (36 Inches High) | [ |
0390 740MD0O0 200. 000 EACH 0. 00000 0. 00| 0. 01000 2. 00|
Wi ght For Cone | [ |
0400 741C010 2.000 EACH 2100. 00000 4200. 00| 743. 16000 1486. 32|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0410 742A001 3.000 EACH 6195. 00000 18585. 00| 9289. 47000 27868. 41|
Port abl e Changeabl e Message Signs, Type | | |
2 | |
0420 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 163, 000. 00) | [ |
0430 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00|
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,851,977.01] $ 2,943,432. 79|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 2,851,977.01] $ 2,943,432. 79|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 021 -1
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 20000929021 COUNTI ES : CHOCTAW SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA- CNOO( 3)

for constructing the Guardrail and End Anchor | nprovenents
on various routes as indicated in the plan assenbly.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01010 ALABAVA GUARDRAI L, | NC. 636, 381. 30 100. 0000%

$
2 10026 JRD CONTRACTI NG | NC. $ 649, 039. 50 101. 9890%
3 01029 ATWOCD FENCE COVPANY, | NC. $ 656, 408. 00 103. 1469%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000929021 COUNTI ES : CHOCTAW SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 01010 | (2) 10026 | (3) 01029
| ALABAVA GUARDRAI L, | NC. | JRD CONTRACTI NG, | NC. | ATWOOD FENCE COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 206E014 2.000 EACH 200. 00000 400. 00

| |
[ 500. 00000 1000. 00| 500. 00000 1000. 00
Renmovi ng CGuardrail End Anchor (Type 2A) | [ |
0020 206E019 2.000 EACH 80. 00000 160. 00| 100. 00000 200. 00| 100. 00000 200. 00
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0030 210D001 38485. 000 CYIP| 6. 50000 250152. 50| 5. 90000 227061. 50| 6. 00000 230910. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0040 430B000 150. 000 TNCP| 30. 00000 4500. 00| 30. 00000 4500. 00| 25. 00000 3750. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0050 600A000 LUMP| 22000. 00000 22000. 00| 35700. 00000 35700. 00| 35000. 00000 35000. 00
Mobi |'i zati on | [ |
0060 630A000 11226.000 LF | 9. 80000 110014. 80| 11. 00000 123486. 00| 11. 00000 123486. 00
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C001 4.000 EACH| 600. 00000 2400. 00| 550. 00000 2200. 00| 550. 00000 2200. 00
Quardrail End Anchor, Type 8 | | |
0080 630C005 20. 000 EACH 1400. 00000 28000. 00| 1500. 00000 30000. 00| 1500. 00000 30000. 00
Guardrail End Anchor, Type 14 | | |
0090 630C007 54. 000 EACH| 1650. 00000 89100. 00| 1800. 00000 97200. 00| 1800. 00000 97200. 00
Guardrail End Anchor, Type 2A | | |
0100 630C050 62. 000 EACH| 1300. 00000 80600. 00| 1700. 00000 105400. 00| 1700. 00000 105400. 00
Quardrail End Anchor, Type 20 Series | | |
0110 630C070 2.000 EACH 1050. 00000 2100. 00| 1350. 00000 2700. 00| 1350. 00000 2700. 00
Quardrail End Anchor, Type 10 Series | | |
0120 652A056 5.000 ACRE| 2000. 00000 10000. 00| 500. 00000 2500. 00| 750. 00000 3750. 00
Seeding (M x 2E) | | |
0130 656A001 5.000 ACRE| 1500. 00000 7500. 00| 500. 00000 2500. 00| 750. 00000 3750. 00
Mul ching, Cass A Type 2 | | |
0140 665F000 300. 000 EACH| 10. 00000 3000. 00| 5. 00000 1500. 00| 7.00000 2100. 00
Hay Bal es | | |
0150 665J000 500. 000 LF | 8. 50000 4250. 00| 3. 00000 1500. 00| 7.00000 3500. 00
Silt Fence, Type A | | |
0160 680A000 LUMP| 8000. 00000 8000. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00
Engi neering Controls | [ |
0170 740B000 384.000 SQFT| 18. 50000 7104. 00| 13. 00000 4992. 00| 8. 00000 3072. 00
Construction Signs | | |
0180 740D000 50. 000 EACH| 45. 00000 2250. 00| 40. 00000 2000. 00| 35. 00000 1750. 00
Channel i zi ng Druns | [ |
0190 740EO000 100. 000 EACH| 42.50000 4250. 00| 10. 00000 1000. 00| 9. 90000 990. 00
I I

Cones (36 Inches High) |
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TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20000929021 COUNTI ES : CHOCTAW SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01010 | (2) 10026 | (3) 01029
| ALABAVA GUARDRAI L, | NC. | JRD CONTRACTI NG, | NC. | ATWOOD FENCE COWPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0200 740MDOO 100. 000 EACH| 5. 00000 500. 00| 1. 00000 100. 00| 6. 50000 650. 00
Wi ght For Cone | | |
0210 998A000 LUWP| 100. 00000 100. 00| 0. 00000 0. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 34, 000. 00) | [ |
SECTI ON TOTALS | $ 636, 381. 30| $ 649, 039. 50| $ 656, 408. 00

CONTRACT TOTALS | $ 636, 381. 30| $ 649, 039. 50| $ 656, 408. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 20000929022 COUNTI ES : CLARKE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA-CNOO( 4)

for constructing the Resurfacing and Traffic Stripe at
sel ected locations on S.R #13 (U. S. #43) fromnorth of C R #3

to just south of Gove Hll. Length 2.811 ni.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 225, 063. 17 100. 0000%

2 13008 MOBI LE ASPHALT COVPANY, LLC $ 277,449. 21 123.2761%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 022 -2

CALL ORDER : 022 CONTRACT I D : 20000929022 COUNTI ES : CLARKE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 23011 | (2) 13008 |
| HOSEA O. WEAVER & SONS, | NC. | MOBI LE ASPHALT COWMPANY, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 405A000 2524.000 GAL | 0. 72000 1817. 28| 1. 00000 2524. 00|
Tack Coat | [ |
0020 420A011 2944.000 TON | 59. 02000 173754. 88| 75. 00000 220800. 00|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0030 600A000 LUWP| 11306. 88000 11306. 88| 7900. 00000 7900. 00|
Mobi |'i zati on | [ |
0040 701A028 6.000 M LE]| 1700. 99000 10205. 94| 1748. 00000 10488. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0050 701A041 6.000 M LE]| 515. 45000 3092. 70| 529. 70000 3178. 20|
Broken White, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0060 701A048 6.000 M LE]| 1752. 53000 10515. 18| 1800. 97000 10805. 82|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0070 701C002 12.000 M LE| 185. 56000 2226. 72| 190. 69000 2288. 28|
Broken Tenporary Traffic Stripe (Paint) | [ |
0080 701C003 12.000 M LE| 247. 42000 2969. 04| 254. 25000 3051. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0090 705A030 12. 000 EACH 5. 05000 60. 60| 5.19000 62. 28|
Paverent Markers, Class A-H Type 2-C | [ |
0100 705A031 175. 000 EACH| 5. 05000 883. 75| 5.19000 908. 25|
Paverent Markers, Class A-H Type 1-A | [ |
0110 705A037 372.000 EACH 5. 05000 1878. 60| 5.19000 1930. 68|
Paverent Markers, Class A-H Type 2-D | [ |
0120 740B000 260. 000 SQFT| 13. 08000 3400. 80| 23.12000 6011. 20|
Construction Signs | [ |
0130 740EO000 75.000 EACH| 12. 58000 943. 50| 20. 73000 1554. 75|
Cones (36 Inches High) | [ |
0140 740MDOO 75.000 EACH| 7.94000 595. 50| 9. 29000 696. 75|
Wi ght For Cone | [ |
0150 741C010 1.000 EACH 1411. 80000 1411. 80| 5250. 00000 5250. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0160 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 10, 000. 00) | | |
SECTI ON TOTALS | $ 225, 063. 17| $ 277, 449. 21|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 225, 063. 17| $ 277, 449. 21|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 20000929023 COUNTI ES : BARBOUR DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07 HENRY OTHERS
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPSA-CNOO(5)

for constructing the Installation of Guardrail and CGuardrail
End Anchors at various sites as indicated in the plan

assenbl y.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW BI D
1 08073 H & L GUARDRAI L, | NC. $ 238, 750. 00 100. 0000%

2 07001 S. A GRAHAM COWPANY, | NC. $ 258, 025. 50 108. 0735%
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TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000929023 COUNTI ES : BARBOUR DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : HENRY OTHERS
SET- ASI DE :
| (1) 08073 | (2) 07001 |
| H & L GUARDRAI L, | NC. | S. A GRAHAM COWPANY, INC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 210D010 5300. 000 CYIP| 10. 35000 54855. 00| 10. 00000 53000. 00|
Borrow Excavation (A2 or Better) | [ |
0020 600A000 LUWP| 12881. 00000 12881. 00| 16000. 00000 16000. 00|
Mobi | i zat i on | [ |
0030 630A000 3475.000 LF | 14. 00000 48650. 00| 15. 90000 55252. 50|
Steel Beam Guardrail, Cdass A Type 1 | [ |
0040 630A004 500. 000 LF | 19. 75000 9875. 00| 23. 00000 11500. 00|
Steel Beam Guardrail, Cdass B, Type 2 | [ |
0050 630C031 20. 000 EACH 1500. 00000 30000. 00| 1650. 00000 33000. 00|
Quardrail End Anchor, Type 14 (Modified)| [ |
0060 630C050 12. 000 EACH 1750. 00000 21000. 00| 2065. 00000 24780. 00|
Quardrail End Anchor, Type 20 Series | [ |
0070 630C070 16. 000 EACH| 1485. 00000 23760. 00| 1540. 00000 24640. 00|
Quardrail End Anchor, Type 10 Series | [ |
0080 652A061 2.000 ACRE| 900. 00000 1800. 00| 1250. 00000 2500. 00|
Seeding (M x 3E) | [ |
0090 656A001 2.000 ACRE| 900. 00000 1800. 00| 1250. 00000 2500. 00|
Mul ching, Cass A Type 2 | [ |
0100 665F000 100. 000 EACH| 6. 30000 630. 00| 6. 00000 600. 00|
Hay Bal es | [ |
0110 665J000 3000. 000 LF | 5. 50000 16500. 00| 5. 00000 15000. 00|
Silt Fence, Type A | [ |
0120 680A000 LUWP| 4600. 00000 4600. 00| 4500. 00000 4500. 00|
Engi neering Control s | [ |
0130 740B000 288.000 SQFT| 10. 50000 3024. 00| 13. 50000 3888. 00|
Construction Signs | [ |
0140 740D000 25.000 EACH 46. 00000 1150. 00| 41. 00000 1025. 00|
Channel i zi ng Druns | [ |
0150 740E000 100. 000 EACH| 12. 00000 1200. 00| 13. 25000 1325. 00|
Cones (36 Inches High) | [ |
0160 740MD0O0O 100. 000 EACH| 7.25000 725. 00| 8. 15000 815. 00|
Wi ght For Cone | [ |
0170 741C010 1.000 EACH 6200. 00000 6200. 00| 6200. 00000 6200. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0180 998A000 LUWP| 100. 00000 100. 00| 1500. 00000 1500. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 8000. 00) | [ |
SECTI ON TOTALS | $ 238, 750. 00| $ 258, 025. 50|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 238, 750. 00| $ 258, 025. 50|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 025 -1
VENDOR RANKI NG
CALL ORDER : 025 CONTRACT | D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
CONTRACT TIME : 275 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-62(26)

for constructing the Partial Gade and Drain, Pavenent and
Signing on S.R #21 fromnorth of Munford to north of Cooper
Lane. Length 6.784 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 6,133,576.95 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 6,195,998.80 101.0177%
3 14007 W S. NEVELL & SONS, | NC $ 6,426,908. 44 104. 7823%
4 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 6,782,296.29 110. 5765%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [W'S. NEWELL & SONS, |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 25000. 00000 25000. 00 16674. 00000 16674. 00| 102000. 00000 102000. 00

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6.5" Conpacted Thi ckness |

|
I
Clearing & Grubbing (Approximately 6 | [ |
Acr es) | [ |
0020 206B000 LUMP| 1600. 00000 1600. 00| 2025. 45000 2025. 45| 1000. 00000 1000. 00
Renmoval OF O d Box Culvert Station | | |
681+39 | | |
0030 206B001 LUMP| 1850. 00000 1850. 00| 2025. 45000 2025. 45| 1000. 00000 1000. 00
Removal OF A d Box Cul vert Station | [ |
747+85 | [ |
0040 206B002 LUMP| 2150. 00000 2150. 00| 2025. 45000 2025. 45| 1250. 00000 1250. 00
Renmoval OF O d Box Culvert Station | | |
806+14 | | |
0050 206D0O00 1007. 000 LF | 5. 50000 5538. 50| 4.67000 4702. 69| 2.00000 2014. 00
Removi ng Pi pe | [ |
0060 206D001 100. 000 LF | 1. 25000 125. 00| 1.31000 131. 00| 1. 25000 125. 00
Removi ng Cuar dr ai | | [ |
0070 206EO000 14. 000 EACH 100. 00000 1400. 00| 126. 55000 1771. 70| 150. 00000 2100. 00
Renmovi ng Headwal | s [ |
0080 206E019 16. 000 EACH 90. 00000 1440. 00| 94. 50000 1512. 00| 90. 00000 1440. 00
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0090 210A000 59513. 000 CYIP| 4.50000 267808. 50| 3. 11000 185085. 43| 1. 95000 116050. 35
Uncl assi fied Excavation | [ |
0100 210D000 21410. 000 CYIP| 5. 25000 112402. 50| 1. 00000 21410. 00| 4. 25000 90992. 50
Borr ow Excavati on | [ |
0110 214A000 1788. 000 CUYD| 6. 75000 12069. 00| 5. 32000 9512. 16| 3. 00000 5364. 00
Structure Excavation | [ |
0120 214B001 513. 000 CUYD| 15. 60000 8002. 80| 19. 94000 10229. 22| 17. 00000 8721. 00
Foundati on Backfill, Commerci al | [ |
0130 231B001 38533.000 TON | 12. 25000 472029. 25| 12. 62000 486286. 46| 12. 25000 472029. 25
Roadbed Stabilizing Material, AHD #467 | [ |
0140 301A004 1331. 000 SYCP| 3. 85000 5124. 35| 3. 53000 4698. 43| 3.52000 4685. 12
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0150 301A012 180204. 000 SYCP| 3. 00000 540612. 00| 3. 84000 691983. 36| 4. 15000 747846. 60
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0160 301A014 1789. 000 SYCP| 6. 00000 10734. 00| 4.42000 7907. 38| 5. 09000 9106. 01
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -3
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [W'S. NEWELL & SONS, |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0170 301A016 95408. 000 SYCP| 3. 50000 333928. 00 4.70000 448417. 60| 4. 85000 462728. 80

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 7" Conpacted Thickness |

Super pave Bitumi nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range D

I
| |
0180 327EO000 23202. 000 TON | 23. 00000 533646. 00| 22.85000 530165. 70| 19. 80000 459399. 60
Per meabl e Asphalt Treated Base | | |
0185 401A000 102636. 000 SYCP| 0. 50000 51318. 00| 0. 21000 21553. 56| 0. 25000 25659. 00
Bi t um nous Treatnment A | | |
0190 401B100 198282. 000 SYCP| 0. 55000 109055. 10| 0. 61000 120952. 02] 0. 60000 118969. 20
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0200 401B108 79485. 000 SYCP| 0. 70000 55639. 50| 0. 73000 58024. 05| 0. 72000 57229. 20
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0210 408A052 1870. 000 SY | 2. 50000 4675. 00| 4.76000 8901. 20| 5. 07000 9480. 90
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0220 408A059 6400. 000 SY | 2. 50000 16000. 00| 1. 54000 9856. 00| 1. 48000 9472. 00
Pl ani ng Exi sting Pavenent (Approxi mately | [ |
8. 10" Thru 9. 0" Thi ck) | [ |
0230 410B000 1.000 EACH 6000. 00000 6000. 00| 10783. 00000 10783. 00| 10115. 00000 10115. 00
State Furnished Profil ograph | | |
0240 424A260 13725.000 TON | 31. 50000 432337. 50| 30. 45000 417926. 25| 32. 80000 450180. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0250 424A266 100. 000 TON | 42. 00000 4200. 00| 34.99000 3499. 00| 40. 17000 4017. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0260 424B441 13703. 000 TON | 24. 50000 335723. 50| 24. 42000 334627. 26| 26. 51000 363266. 53
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0270 424B461 33357.000 TON | 24. 50000 817246. 50| 24. 42000 814577. 94| 26. 46000 882626. 22
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0280 424B561 17966. 000 TON | 24. 50000 440167. 00| 24.23000 435316. 18| 26. 48000 475739. 68
I I I
| | |
I I I
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. W' S. NEWELL & SONS, |INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0290 424B562 18682. 000 TON 24. 00000 448368. 00 24. 14000 450983. 48 26. 31000 491523. 42

Super pave Bitum nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range D

+ +
I I I
I | I
| | |
0300 424B565 100. 000 TON | 80. 00000 8000. 00| 77.67000 7767. 00| 90. 85000 9085. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0310 424B569 100. 000 TON | 42. 00000 4200. 00| 28. 70000 2870. 00| 41.59000 4159. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0320 430B012 500. 000 TNCP| 12. 00000 6000. 00| 14. 56000 7280. 00| 18. 00000 9000. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0330 430B017 100. 000 TNCP| 12. 00000 1200. 00| 14. 49000 1449. 00| 18. 00000 1800. 00
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0340 450B000 107. 000 SQYD| 80. 00000 8560. 00| 46. 20000 4943. 40| 63. 60000 6805. 20
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0350 530A001 381.000 LF | 23. 00000 8763. 00| 20. 17000 7684. 77| 17. 50000 6667. 50
18" Roadway Pipe (Cass 3 RC.) | [ |
0360 530A002 556. 000 LF | 33. 00000 18348. 00| 31. 92000 17747. 52| 25. 25000 14039. 00
24" Roadway Pipe (Class 3 RC.) | [ |
0370 530B000 211.000 LF | 31. 00000 6541. 00| 29. 43000 6209. 73| 24. 00000 5064. 00
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 RC) | [ |
0380 530B004 288.000 LF | 86. 40000 24883. 20| 75. 43000 21723. 84| 60. 00000 17280. 00
44" Span, 27" Rise Roadway Pipe (Cass | | |
3 RC) | | |
0390 530B006 205.000 LF | 132. 00000 27060. 00| 114. 32000 23435. 60| 86. 00000 17630. 00
59" Span, 36" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0400 530B007 110.000 LF | 156. 00000 17160. 00| 139. 65000 15361. 50| 103. 00000 11330. 00
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0410 535A001 543.000 LF | 28. 00000 15204. 00| 18. 45000 10018. 35| 13. 00000 7059. 00
18" Side Drain Pipe | [ |
0420 535A002 167.000 LF | 28. 00000 4676. 00| 25.89000 4323. 63| 18. 50000 3089. 50
24" Side Drain Pipe | [ |
0430 535A003 40.000 LF | 32. 00000 1280. 00| 31. 63000 1265. 20| 27. 00000 1080. 00
I I I

30" Side Drain Pipe
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TABULATI ON OF BI DS

18" Span, 11" Rise Roadway Pipe End |
Treatnment, Class 1 |

CALL ORDER : 025 CONTRACT I D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. | W S. NEWELL & SONS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0440 535A004 44.000 LF | 40. 00000 1760. 00| 40. 75000 1793. 00| 30. 00000 1320. 00
36" Side Drain Pipe | [ |
0450 600A000 LUWP|  187095. 00000 187095. 00| 21238. 00000 21238. 00| 38000. 00000 38000. 00
Mobi | i zati on | [
0460 601A000 1.000 EACH 16000. 00000 16000. 00| 10518. 00000 10518. 00| 2500. 00000 2500. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0480 605A002 63185. 000 LF | 1. 85000 116892. 25| 4. 27000 269799. 95| 3. 41000 215460. 85
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0490 605B000 88. 000 EACH| 240. 00000 21120. 00| 220. 50000 19404. 00| 300. 00000 26400. 00
Speci al Underdrain CQutlet, Type A | [ |
0500 606A000 300.000 LF | 12. 00000 3600. 00| 7.59000 2277. 00| 15. 00000 4500. 00
6" Underdrain Pipe | [ |
0510 610C001 723.000 TON | 16. 00000 11568. 00| 25. 65000 18544, 95| 23. 00000 16629. 00
Loose Riprap, Class 2 | [ |
0520 610D000 570. 000 SQvYD| 3. 30000 1881. 00| 5. 99000 3414. 30| 2.00000 1140. 00
Fi | ter Bl anket | [ |
0530 614A000 93.000 CUYD| 300. 00000 27900. 00| 367. 50000 34177. 50| 212. 00000 19716. 00
Sl ope Pavi ng [ |
0540 618B003 253. 000 SQYD| 58. 00000 14674. 00| 61. 43000 15541. 79| 39. 22000 9922. 66
Concrete Driveway, 6" Thick (Includes | [ |
Wre Mesh) | | |
0550 619A002 6.000 EACH| 950. 00000 5700. 00| 652. 68000 3916. 08| 424. 00000 2544, 00
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0560 619A003 4.000 EACH 750. 00000 3000. 00| 724.80000 2899. 20| 450. 50000 1802. 00
24" Roadway Pipe End Treatment, Cass 1 | [ |
0570 619A101 24.000 EACH 650. 00000 15600. 00| 652. 68000 15664. 32| 424. 00000 10176. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0580 619A102 10. 000 EACH| 850. 00000 8500. 00| 796. 93000 7969. 30| 450. 50000 4505. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0590 619A103 2.000 EACH 950. 00000 1900. 00| 1013. 29000 2026. 58| 477. 00000 954. 00
30" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0600 619A104 2.000 EACH 1050. 00000 2100. 00| 1301. 78000 2603. 56| 503. 50000 1007. 00
36" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0610 619B015 2.000 EACH 665. 00000 1330. 00| 652. 68000 1305. 36| 450. 50000 901. 00
I I
| |
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CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [W'S. NEWELL & SONS, |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0620 619B021 1. 000 EACH| 1500. 00000 1500. 00| 2205. 10000 2205. 10| 636. 00000 636. 00

59" Span, 36" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 1 |

I I
0630 619B069 3.000 EACH 1750. 00000 5250. 00| 2402. 10000 7206. 30| 530. 00000 1590. 00
44" Span, 27" Rise Roadway Pi pe End | | |
Treatment, Cass 2 | [ |
0640 619B071 1.000 EACH 2000. 00000 2000. 00| 3261. 33000 3261. 33| 636. 00000 636. 00
59" Span, 36" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0650 619B072 1.000 EACH 2450. 00000 2450. 00| 4080. 29000 4080. 29| 742.00000 742.00
65" Span, 40" Ri se Roadway Pi pe End | | |
Treatment, Cass 2 | [ |
0660 621A000 1.000 EACH 1400. 00000 1400. 00| 1500. 00000 1500. 00| 1484. 00000 1484. 00
Junction Boxes, Type 1, 1P O 5 | [ |
0670 621A001 2.000 EACH 2000. 00000 4000. 00| 1500. 00000 3000. 00| 1484. 00000 2968. 00
Junction Boxes, Type 1, 2P O 5 | [ |
0680 621A004 1.000 EACH 3125. 00000 3125. 00| 1500. 00000 1500. 00| 2120. 00000 2120. 00
Junction Boxes, Type 4 | [ |
0690 621A005 1.000 EACH 2475. 00000 2475. 00| 1500. 00000 1500. 00| 1484. 00000 1484. 00
Junction Boxes, Type 1 | [ |
0700 621C019 2.000 EACH 2325. 00000 4650. 00| 1500. 00000 3000. 00| 2650. 00000 5300. 00
Inlets, Type X | [ |
0710 621C020 4.000 EACH 1935. 00000 7740. 00| 1500. 00000 6000. 00| 1378. 00000 5512. 00
Inlets, Type Y | [ |
0720 621C027 1.000 EACH 1525. 00000 1525. 00| 1500. 00000 1500. 00| 1272. 00000 1272. 00
Inlets, Type C | [ |
0730 621D002 1.000 EACH 325. 00000 325. 00| 735. 00000 735. 00| 530. 00000 530. 00
Inlet Units, Type C | [ |
0740 621D019 6. 000 EACH| 325. 00000 1950. 00| 735. 00000 4410. 00| 530. 00000 3180. 00
Inlet Units, Type Y | [ |
0750 630A000 863.000 LF | 10. 50000 9061. 50| 11. 03000 9518. 89| 10. 50000 9061. 50
Steel Beam Guardrail, Cdass A Type 1 | [ |
0760 630C003 4.000 EACH 950. 00000 3800. 00| 997. 50000 3990. 00| 950. 00000 3800. 00
Quardrail End Anchor, Type 13 | [ |
0770 630C070 22.000 EACH 1200. 00000 26400. 00| 1260. 00000 27720. 00| 1200. 00000 26400. 00
Quardrail End Anchor, Type 10 Series | [ |
0780 650B000 3623.000 CYIP| 9. 00000 32607. 00| 5. 00000 18115. 00| 7. 00000 25361. 00
Topsoi | From St ockpil es | [ |
0790 651B000 18. 000 TON | 30. 00000 540. 00| 37. 50000 675. 00| 30. 00000 540. 00
Agricul tural Linmestone | [ |
0800 652A057 4.000 ACRE| 675. 00000 2700. 00| 429. 98000 1719. 92| 575. 00000 2300. 00
| |

Seedi ng (M x 3A) |
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CALL ORDER : 025 CONTRACT I D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE
| (1) 13022 | (2) 01018 | (3) 14007
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. | W S. NEWELL & SONS, | NC

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0810 652A061 1.000 ACRE| 600. 00000 600. 00| 441. 00000 441. 00| 500. 00000 500. 00
Seeding (M x 3E) | | |

0820 652B055 1.000 ACRE| 600. 00000 600. 00 441. 00000 441. 00 500. 00000 500. 00
Tenporary Seedi ng (M x 3AT) |

0830 652D057 1.000 ACRE| 600. 00000 600. 00 441. 00000 441. 00 500. 00000 500. 00
Seeding In Stubble (Mx 3A) |

0840 654A001 2341.000 SQYD| 3. 25000 7608. 25 3. 86000 9036. 26 3. 25000 7608. 25
Sol i d Soddi ng (Bernuda) |

0850 656A000 5.000 ACRE| 500. 00000 2500. 00 441. 00000 2205. 00 400. 00000 2000. 00
Mul ching, Class A Type 1 |

0860 656A001 1.000 ACRE| 600. 00000 600. 00 441. 00000 441. 00 500. 00000 500. 00
Mul ching, Class A Type 2 |

0870 659A000 500. 000 SQYD| 2. 00000 1000. 00 4.41000 2205. 00 2.00000 1000. 00
Erosion Control Netting, Class A |

0880 665C000 100. 000 LF | 18. 00000 1800. 00 14. 43000 1443. 00 11. 00000 1100. 00
15" Tenporary Pipe |

0890 665F000 100. 000 EACH| 12. 00000 1200. 00 5. 51000 551. 00 4. 00000 400. 00
Hay Bal es |

0900 6651 000 100. 000 TON | 25. 25000 2525. 00 38. 15000 3815. 00 23. 00000 2300. 00
Tenporary Riprap, Cass 2 |

0910 665J000 10212. 000 LF | 2. 60000 26551. 20 3. 15000 32167. 80 3. 00000 30636. 00
Silt Fence, Type A |

0920 680A000 LUMP| 98000. 00000 98000. 00 105000. 00000 105000. 00 55000. 00000 55000. 00
Engi neering Controls |

0930 701A028 15.000 M LE]| 1100. 00000 16500. 00 1155. 00000 17325. 00 1375. 00000 20625. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0940 701A032 14.000 M LE| 1100. 00000 15400. 00

1155. 00000 16170. 00 1375. 00000 19250. 00
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0950 701A041 14.000 M LE| 950. 00000 13300. 00 997. 50000 13965. 00 915. 00000 12810. 00
Broken Wihite, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |
0960 701A048 2.000 M LE| 1500. 00000 3000. 00 1575. 00000 3150. 00 1550. 00000 3100. 00
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |
0970 701B009 11340.000 LF | 0. 60000 6804. 00 0. 63000 7144. 20 0. 72000 8164. 80
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick)(6" Wde) |
0980 701C002 14.000 M LE| 280. 00000 3920. 00 294. 00000 4116. 00 320. 00000 4480. 00
I

Broken Tenporary Traffic Stripe (Paint)



Class 4, Al um num Fl at
0.08" Thick O Steel
14 Gauge (Type 111
Backgr ound)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 025 -8
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. | W S. NEWELL & SONS, | NC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0990 701C003 9.000 M LE| 300. 00000 2700. 00| 315. 00000 2835. 00| 360. 00000 3240. 00
Solid Tenporary Traffic Stripe (Paint) | [
1000 7010005 1.000 M LE| 2700. 00000 2700. 00| 2835. 00000 2835. 00| 6800. 00000 6800. 00
Solid Tenporary Traffic Stripe (Tape) | [ |
1010 701D007 10. 000 M LE]| 1500. 00000 15000. 00| 1575. 00000 15750. 00| 1400. 00000 14000. 00
Solid Traffic Stripe Renmoved (Paint) | [ |
1020 701D014 14.000 M LE| 1000. 00000 14000. 00| 1050. 00000 14700. 00| 1300. 00000 18200. 00
Broken Traffic Stripe Renoved (Paint) | [ |
1030 701Gl121 240.000 LF | 3.50000 840. 00| 3. 68000 883. 20| 3. 14000 753. 60
Broken Wiite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1040 701Gl25 240.000 LF | 3. 50000 840. 00| 3. 68000 883. 20| 5. 08000 1219. 20
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1050 701G133 240.000 LF | 3.50000 840. 00| 3. 68000 883. 20| 5. 26000 1262. 40
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1060 703A002 10013. 000 SQFT| 1. 80000 18023. 40| 1. 89000 18924. 57| 1. 80000 18023. 40
Traffic Control Markings, Cass 2, Type | [ |
A I I
1070 703B002 2824.000 SQFT]| 1. 80000 5083. 20| 1. 89000 5337. 36| 2. 80000 7907. 20
Traffic Control Legends, dass 2, Type A [ |
1080 705A023 896. 000 EACH 3. 50000 3136. 00| 3.67000 3288. 32| 4. 00000 3584. 00
Paverent Markers, Class C, Type 2-D | [ |
1090 705A030 293. 000 EACH 4. 25000 1245. 25| 4. 46000 1306. 78| 5. 25000 1538. 25
Paverent Markers, Class A-H Type 2-C | [ |
1100 705A031 1111. 000 EACH| 4. 25000 4721. 75| 4. 46000 4955. 06| 5. 00000 5555. 00
Paverent Markers, Class A-H Type 1-A | [ |
1110 705A032 355. 000 EACH| 4.25000 1508. 75| 4. 46000 1583. 30| 5. 00000 1775. 00
Paverent Markers, Class A-H Type 1-B | [ |
1120 705A037 120. 000 EACH| 4. 25000 510. 00| 4. 46000 535. 20| 5. 25000 630. 00
Paverent Markers, Class A-H Type 2-D | [ |
1130 705A038 245.000 EACH| 4.25000 1041. 25| 4.47000 1095. 15| 5. 25000 1286. 25
Paverent Markers, Class A-H Type 2-E | [ |
1140 707B003 2.000 EACH 133. 75000 267. 50| 138. 08000 276. 16| 150. 00000 300. 00
Type A Hazard Marker Installation [ |
1150 710A115 725.000 SQFT| 14. 02000 10164. 50| 14. 44000 10469. 00| 18. 00000 13050. 00
I I
I I
I I
I I

Si gn Panel s |
Fl at Sign Panels |
O Type 1V |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -9
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 14007
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. [W'S. NEWELL & SONS, |INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
1160 710B001 1530.000 LF 5. 89000 9011. 70| 6. 10000 9333. 00| 7. 50000 11475. 00

I
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
I
I

I I
1170 713A000 40. 000 LF 98. 00000 3920. 00| 102. 90000 4116. 00| 98. 00000 3920. 00
Per manent Barri cades | |
1180 740B000 735.000 SQFT| 8. 75000 6431. 25| 8. 28000 6085. 80| 7.50000 5512. 50
Construction Signs | | |
1190 740D000 1048. 000 EACH| 45. 00000 47160. 00| 48. 43000 50754. 64| 40. 00000 41920. 00
Channel i zi ng Druns | [ |
1200 740EO000 100. 000 EACH| 13. 50000 1350. 00| 11. 57000 1157. 00| 11. 00000 1100. 00
Cones (36 Inches High) | | |
1210 740F002 142. 000 EACH| 50. 00000 7100. 00| 199. 35000 28307. 70| 185. 00000 26270. 00
Barri cades, Type |11 | | |
1220 7401 005 6. 000 EACH 865. 00000 5190. 00| 634. 37000 3806. 22| 700. 00000 4200. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
1230 740MDOO 100. 000 EACH| 9. 00000 900. 00| 7.60000 760. 00| 5. 00000 500. 00
Wi ght For Cone | | |
1240 741C010 2.000 EACH 2000. 00000 4000. 00| 1753. 50000 3507. 00| 4300. 00000 8600. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1250 998A000 LUMP| 0. 00000 0. 00| 1. 00000 1.00/ 100000. 00000 100000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 311, 000. 00) | [ |
1260 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,133,576.95| $ 6,195, 998. 80| $ 6,426,908. 44
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 6,133,576. 95| $ 6,195, 998. 80| $ 6,426,908.44




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 025 -10
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 07002 | |
| GOOD HOPE CONTRACTI NG CO., || |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 201A000 LUMP| 195000. 00000 195000. 00| |
Clearing & Grubbing (Approxinately 6 | | |
Acres) | [ |
0020 206B000 LUWP| 2000. 00000 2000. 00| |
Rembval OF O d Box Culvert Station | [ |
681+39 | | |
0030 206B001 LUMP| 2000. 00000 2000. 00| |
Renmoval OF O d Box Culvert Station | | |
747+85 | | |
0040 206B002 LUWP| 2000. 00000 2000. 00| |
Renmpbval OF O d Box Culvert Station | [ |
806+14 | | |
0050 206D000 1007.000 LF | 5. 50000 5538. 50| |
Renovi ng Pi pe | | |
0060 206D001 100. 000 LF | 1. 50000 150. 00| |
Renovi ng CGuardrai | | | |
0070 206E000 14. 000 EACH 100. 00000 1400. 00| |
Renovi ng Headwal | s | | |
0080 206E019 16. 000 EACH| 95. 00000 1520. 00| |
Renmovi ng Guardrail End Anchor (Type 10) | | |
0090 210A000 59513. 000 CYI P 4. 50000 267808. 50| |
Uncl assi fi ed Excavation | |
0100 210D000 21410. 000 CYIP| 5. 00000 107050. 00| |
Borrow Excavati on | | |
0110 214A000 1788. 000 CUYD| 9. 00000 16092. 00| |
Structure Excavation | | |
0120 214B001 513. 000 CUYD| 18. 00000 9234. 00| |
Foundation Backfill, Commerci al | [ |
0130 231B001 38533. 000 TON | 10. 50000 404596. 50| |
Roadbed Stabilizing Material, AHD #467 | | |
0140 301A004 1331. 000 SYCP| 5. 00000 6655. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thi ckness | [ |
0150 301A012 180204. 000 SYCP| 3. 85000 693785. 40| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0160 301A014 1789. 000 SYCP| 5. 00000 8945. 00| |
Crushed Aggregate Base Course, Type B, | | |
| I

Pl ant M xed, 6.5" Conpacted Thickness |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON COF BI

DS

DATE : 10/ 04/00
PAGE : 025 -11

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

|

| GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

0170 301A016 95408. 000 SYCP| 4.20000 400713. 60
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 7" Conpacted Thickness |

Super pave Bitumi nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range D

I

|

0180 327EO000 23202. 000 TON | 24. 87000 577033. 74|
Per meabl e Asphalt Treated Base | |
0185 401A000 102636. 000 SYCP| 0. 28000 28738. 08|
Bi t um nous Treatnment A | |
0190 401B100 198282. 000 SYCP| 0. 60000 118969. 20|
Bi t um nous Treatnent E (Wth Pol yner | |
Addi tive) | |
0200 401B108 79485. 000 SYCP| 0. 72000 57229. 20|
Bi t umi nous Treatnent G (Wth Pol yner | [
Addi tive) | [
0210 408A052 1870. 000 SY | 2. 00000 3740. 00|
Pl ani ng Exi sting Pavenent | [
(Approximately 1.10" Thru 2.0" Thick) | [
0220 408A059 6400. 000 SY | 2.50000 16000. 00|
Pl ani ng Exi sting Pavenent (Approxi mately | [
8.10"Thru 9. 0" Thi ck) | [
0230 410B000 1.000 EACH 6000. 00000 6000. 00|
State Furnished Profil ograph | |
0240 424A260 13725.000 TON | 34. 64000 475434. 00|
Super pave Bitum nous Concrete Waring | |
Surface Layer, 1/2" Maxi num Aggregate | [
Size M x, ESAL Range D | [
0250 424A266 100. 000 TON | 40. 98000 4098. 00|
Super pave Bitum nous Concrete Waring | |
Surface Layer, Leveling, 1/2" Maxinmm | [
Aggregate Size Mx, ESAL Range D | [
0260 424B441 13703. 000 TON | 28. 84000 395194. 52|
Super pave Bitumi nous Concrete Upper | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [

M x, ESAL Range C | [
0270 424B461 33357.000 TON | 27. 63000 921653. 91|
Super pave Bitumi nous Concrete Upper | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [

M x, ESAL Range D | [
0280 424B561 17966. 000 TON | 27. 63000 496400. 58|
I I

| |

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -12
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

|

| GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

0290 424B562 18682. 000 TON
Super pave Bitum nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range D

I I I
I | I
| | |
0300 424B565 100. 000 TON | 45. 97000 4597. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0310 424B569 100. 000 TON | 45. 97000 4597. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0320 430B012 500. 000 TNCP| 14. 00000 7000. 00| |
Aggregate Surfacing (AHD #410 O #467) | [ |
0330 430B017 100. 000 TNCP| 14. 00000 1400. 00| |
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I
0340 450B000 107. 000 SQYD| 65. 00000 6955. 00| |
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab | | |
0350 530A001 381.000 LF | 23. 00000 8763. 00| |
18" Roadway Pipe (Cass 3 RC.) | [ |
0360 530A002 556. 000 LF | 33. 00000 18348. 00| |
24" Roadway Pipe (Class 3 RC.) | [ |
0370 530B000 211.000 LF | 31. 00000 6541. 00| |
18" Span, 11" Ri se Roadway Pipe (Cass | [ |
3 RC) | [ |
0380 530B004 288.000 LF | 86. 40000 24883. 20| |
44" Span, 27" Rise Roadway Pipe (Cass | | |
3 RC) | | |
0390 530B006 205.000 LF | 132. 00000 27060. 00| |
59" Span, 36" Rise Roadway Pipe (C ass | [ |
3 RC) | [ |
0400 530B007 110.000 LF | 156. 00000 17160. 00| |
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0410 535A001 543.000 LF | 28. 00000 15204. 00| |
18" Side Drain Pipe | [ |
0420 535A002 167.000 LF | 32. 00000 5344. 00| |
24" Side Drain Pipe | [ |
0430 535A003 40.000 LF | 40. 00000 1600. 00| |
I I I

30" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -13
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

I

| GOOD HOPE CONTRACTING CO., ||

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0440 535A004 44.000 LF | 40. 00000 1760. 00

36" Side Drain Pipe |
0450 600A000 LUWP| 43500. 00000 43500. 00

Mobi | i zati on |
0460 601A000 1.000 EACH 8000. 00000 8000. 00

Furni shing Base, Soil And Structure |
Laboratori es |
|

18" Span, 11" Rise Roadway Pipe End |
Treatnment, Class 1 |

I I

| |

I I

| |

I I

| |

0480 605A002 63185. 000 LF 3. 41000 215460. 85| |
Paverent Edge Drain (Aggregate Filled | | |
Under dr ai n) | [ |
0490 605B000 88. 000 EACH| 140. 00000 12320. 00| |
Speci al Underdrain CQutlet, Type A | [ |
0500 606A000 300.000 LF | 12. 00000 3600. 00| |
6" Underdrain Pipe | [ |
0510 610C001 723.000 TON | 24. 50000 17713. 50| |
Loose Riprap, Class 2 | [ |
0520 610D000 570. 000 SQYD| 7.50000 4275. 00| |
Fi | ter Bl anket | [ |
0530 614A000 93.000 CUYD| 225. 00000 20925. 00| |
Sl ope Pavi ng [ |
0540 618B003 253. 000 SQvYD| 30. 00000 7590. 00| |
Concrete Driveway, 6" Thick (Includes | [ |
Wre Mesh) | | |
0550 619A002 6.000 EACH| 300. 00000 1800. 00| |
18" Roadway Pi pe End Treatnment, Cass 1 | | |
0560 619A003 4.000 EACH 350. 00000 1400. 00| |
24" Roadway Pipe End Treatment, Cass 1 | [ |
0570 619A101 24.000 EACH 300. 00000 7200. 00| |
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0580 619A102 10. 000 EACH| 350. 00000 3500. 00| |
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0590 619A103 2.000 EACH 450. 00000 900. 00| |
30" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0600 619A104 2.000 EACH 500. 00000 1000. 00| |
36" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0610 619B015 2.000 EACH 350. 00000 700. 00| |
I I

| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -14
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

|

| GOOD HOPE CONTRACTI NG CO., ||
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

0620 619B021 1.000 EACH 1500. 00000 1500. 00|
59" Span, 36" Rise Roadway Pi pe End | [
Treatnment, Cass 1 |

0630 619B069 3.000 EACH 1400. 00000 4200. 00
44" Span, 27" Ri se Roadway Pipe End
Treatnent, Class 2 |

0640 619B071 1.000 EACH 2000. 00000 2000. 00
59" Span, 36" Rise Roadway Pi pe End
Treatnment, Cass 2 |

0650 619B072 1.000 EACH 2500. 00000 2500. 00
65" Span, 40" R se Roadway Pi pe End
Treatnent, Class 2 |

I
I
I I
I I
I I
I I
I I
I I
I I
I I
| |
0660 621A000 1.000 EACH 900. 00000 900. 00| |
Junction Boxes, Type 1, 1P O 5 | [
0670 621A001 2.000 EACH 1000. 00000 2000. 00| |
Junction Boxes, Type 1, 2P O 5 | [
0680 621A004 1.000 EACH 1600. 00000 1600. 00| |
Junction Boxes, Type 4 | [ |
0690 621A005 1.000 EACH 950. 00000 950. 00| |
Junction Boxes, Type 1 | [ |
0700 621C019 2.000 EACH 1500. 00000 3000. 00| |
Inlets, Type X | [ |
0710 621C020 4.000 EACH 1250. 00000 5000. 00| |
Inlets, Type Y | [ |
0720 621C027 1.000 EACH 1250. 00000 1250. 00| |
Inlets, Type C | [ |
0730 621D002 1.000 EACH 450. 00000 450. 00| |
Inlet Units, Type C | [ |
0740 621D019 6. 000 EACH| 500. 00000 3000. 00| |
Inlet Units, Type Y | [ |
0750 630A000 863.000 LF | 10. 50000 9061. 50| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0760 630C003 4.000 EACH 1000. 00000 4000. 00| |
Quardrail End Anchor, Type 13 | [ |
0770 630C070 22.000 EACH 1450. 00000 31900. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0780 650B000 3623.000 CYIP| 5. 00000 18115. 00| |
Topsoi | From St ockpil es | [ |
0790 651B000 18. 000 TON | 200. 00000 3600. 00| |
Agricul tural Linmestone | [ |
0800 652A057 4.000 ACRE| 800. 00000 3200. 00| |
I I

Seedi ng (M x 3A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -15
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

I

| GOOD HOPE CONTRACTING CO., ||

LINE NO / | TEM CODE / ALT | |
I

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0940 701A032 14.000 M LE| 1375. 00000 19250. 00
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0950 701A041 14.000 M LE| 915. 00000 12810. 00
Broken Wihite, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0960 701A048 2.000 M LE| 1550. 00000 3100. 00
Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde)

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0810 652A061 1.000 ACRE| 600. 00000 600. 00| |
Seeding (M x 3E) | | |
0820 652B055 1.000 ACRE| 500. 00000 500. 00 |
Tenporary Seedi ng (M x 3AT) | |
0830 652D057 1.000 ACRE| 1000. 00000 1000. 00 |
Seeding In Stubble (Mx 3A) | |
0840 654A001 2341.000 SQYD| 4.00000 9364. 00 |
Sol i d Soddi ng (Bernuda) | |
0850 656A000 5.000 ACRE| 700. 00000 3500. 00 |
Mul ching, Class A Type 1 | |
0860 656A001 1.000 ACRE| 700. 00000 700. 00 |
Mul ching, Class A Type 2 | |
0870 659A000 500. 000 SQYD| 2. 00000 1000. 00 |
Erosion Control Netting, Class A | |
0880 665C000 100. 000 LF | 18. 00000 1800. 00 |
15" Tenporary Pipe | |
0890 665F000 100. 000 EACH| 7.00000 700. 00 |
Hay Bal es | |
0900 6651 000 100. 000 TON | 25. 25000 2525. 00 |
Tenporary Riprap, Cass 2 | |
0910 665J000 10212. 000 LF | 6. 75000 68931. 00 |
Silt Fence, Type A | |
0920 680A000 LUMP| 85000. 00000 85000. 00 |
Engi neering Control s | |
0930 701A028 15.000 M LE]| 1375. 00000 20625. 00 |
|
I
|
I
|
I
|
I
|
|
0970 701B009 11340. 000 LF 0. 72000 8164. 80 |
|
(0.09" Thick)(6" Wde) |
0980 701C002 14.000 M LE| 320. 00000 4480. 00 |
I

I
|
Dotted Class 2, Type A Traffic Stripe |
I
|
I

Broken Tenporary Traffic Stripe (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -16

TABULATI ON OF BI DS

Class 4, Alum num Flat Sign Panels |

0.08" Thick O Steel
14 Gauge (Type 111
Backgr ound)

CALL ORDER : 025 CONTRACT I D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (4) 07002 [ |
| GOOD HOPE CONTRACTI NG CO., || |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0990 701C003 9.000 M LE| 360. 00000 3240. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
1000 7010005 1.000 M LE| 6800. 00000 6800. 00| |
Solid Tenporary Traffic Stripe (Tape) | [ |
1010 701D007 10. 000 M LE]| 1400. 00000 14000. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
1020 701D014 14.000 M LE| 1300. 00000 18200. 00| |
Broken Traffic Stripe Renoved (Paint) | [ |
1030 701Gl121 240.000 LF | 3. 14000 753. 60| |
Broken Wiite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1040 701Gl25 240.000 LF | 5. 08000 1219. 20| |
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1050 701G133 240.000 LF | 5. 26000 1262. 40| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
1060 703A002 10013. 000 SQFT| 1. 80000 18023. 40| |
Traffic Control Markings, Cass 2, Type | [ |
A I I
1070 703B002 2824.000 SQFT]| 2.80000 7907. 20| |
Traffic Control Legends, dass 2, Type A [ |
1080 705A023 896. 000 EACH 4. 00000 3584. 00| |
Paverent Markers, Class C, Type 2-D | [ |
1090 705A030 293.000 EACH 5. 25000 1538. 25| |
Paverent Markers, Class A-H Type 2-C | [ |
1100 705A031 1111. 000 EACH 5. 00000 5555. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
1110 705A032 355. 000 EACH| 5. 00000 1775. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
1120 705A037 120. 000 EACH| 5. 25000 630. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
1130 705A038 245.000 EACH| 5. 25000 1286. 25| |
Paverent Markers, Class A-H Type 2-E | [ |
1140 707B003 2.000 EACH 75. 00000 150. 00| |
Type A Hazard Marker Installation [ |
1150 710A115 725.000 SQFT| 17. 00000 12325. 00| |
I I
I I
I I
I I

Fl at Sign Panels |
O Type 1V |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 025 -17
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000929025 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (4) 07002

|

| GOOD HOPE CONTRACTING CO., ||

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
1160 710B001 1530. 000 LF | 6. 00000 9180. 00| |
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1170 713A000 40.000 LF | 95. 00000 3800. 00| |
Per manent Barri cades | | |
1180 740B000 735.000 SQFT| 8. 25000 6063. 75| |
Construction Signs | | |
1190 740D000 1048. 000 EACH| 42. 00000 44016. 00| |
Channel i zi ng Druns | [ |
1200 740EO000 100. 000 EACH| 15. 00000 1500. 00| |
Cones (36 Inches High) | | |
1210 740F002 142. 000 EACH| 175. 00000 24850. 00| |
Barri cades, Type |11 | | |
1220 7401 005 6. 000 EACH 850. 00000 5100. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
1230 740MDOO 100. 000 EACH| 8. 00000 800. 00| |
Wi ght For Cone | | |
1240 741C010 2.000 EACH 1500. 00000 3000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1250 998A000 LUMP| 1. 00000 1. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 311, 000. 00) | [ |
1260 999 000 1500. 000 HOUR| 0. 80000 1200. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 6,782,296.29| |
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 6,782,296. 29| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER . 026 CONTRACT | D : 20000929026 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : MG 0219(109)

for constructing the Resurfacing and Traffic Stripe on
S R#59 from S. R #287 in Bay Mnette to Stockton. Length

7.420 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 938, 640. 79 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,014, 215.53 108. 0515%
3 01073 ASPHALT SUPPLY, L.L.C $ 1,093,594.10 116. 5082%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000929026 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01073

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COMPANY, LLC | ASPHALT SUPPLY, L.L.C.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

Broken Yellow, Inverted Profile Traffic
Stripe (6" Wde)

I | I
0010 405A000 7000. 000 GAL | 0. 72000 5040. 00| 0. 98000 6860. 00| 0. 75000 5250. 00
Tack Coat | [ |
0020 424A260 6500. 000 TON | 36. 60000 237900. 00| 40. 70000 264550. 00| 41.16000 267540. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0030 424B461 12337.000 TON | 32. 31000 398608. 47| 34. 60000 426860. 20| 37. 37000 461033. 69
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0040 424B465 25.000 TON | 45. 59000 1139. 75| 68. 60000 1715. 00| 37. 37000 934. 25
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0050 424B469 1400. 000 TON | 35. 32000 49448. 00| 36. 20000 50680. 00| 37.37000 52318. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0060 600A000 LUMP| 6219. 50000 6219. 50| 20800. 00000 20800. 00| 64000. 00000 64000. 00
Mbbi |'i zati on | | |
0070 650A000 9000. 000 CYIP| 9. 25000 83250. 00| 9. 35000 84150. 00| 8. 95000 80550. 00
Topsoi | | [ |
0080 652A061 15. 000 ACRE| 463. 91000 6958. 65| 511. 00000 7665. 00| 516. 67000 7750. 05
Seeding (M x 3E) | | |
0090 656A000 15. 000 ACRE| 463. 91000 6958. 65| 478. 00000 7170. 00| 483. 33000 7249. 95
Mul ching, Cass A Type 1 | [ |
0100 701C000 20.000 M LE 134. 02000 2680. 40| 159. 00000 3180. 00| 157. 89000 3157. 80
Broken Tenporary Traffic Stripe | [ |
0110 701C001 20.000 M LE 180. 41000 3608. 20| 238. 00000 4760. 00| 236. 84000 4736. 80
Solid Tenporary Traffic Stripe [ |
0120 701Gl125 1034. 000 LF | 3.87000 4001. 58| 3. 96000 4094. 64| 3. 95000 4084. 30
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0130 701G133 1034. 000 LF | 3.97000 4104. 98| 4.07000 4208. 38| 4. 05000 4187.70
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0140 701HOO1 2100.000 LF | 0. 31000 651. 00| 0. 42000 882. 00| 0. 47000 987. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0150 702A007 5.000 M LE| 1855. 62000 9278. 10| 1904. 00000 9520. 00| 1894. 74000 9473.70
I | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000929026 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01073

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COMPANY, LLC | ASPHALT SUPPLY, L.L.C.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0160 702A008 15.000 M LE]| 3793. 71000 56905. 65
Solid White, Inverted Profile Traffic
Stripe (6" Wde) |

0170 702A009 10. 000 M LE 3809. 18000 38091. 80

3892. 75000 58391. 25| 3873. 68000 58105. 20
|

I
| |
[ 3908. 60000 39086. 00| 3889. 47000 38894. 70
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702B001 40.000 LF | 2. 06000 82. 40| 2. 12000 84. 80| 2. 20000 88. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0190 703A002 759.000 SQFT| 1. 96000 1487. 64| 2. 00000 1518. 00| 2.00000 1518. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0200 703D001 1518. 000 SQFT| 1. 29000 1958. 22| 1. 47000 2231. 46| 1. 32000 2003. 76
Tenporary Traffic Control Markings | [ |
0210 705A032 600. 000 EACH| 5. 05000 3030. 00| 5. 18000 3108. 00| 5. 16000 3096. 00
Paverent Markers, Class A-H Type 1-B | [ |
0220 705A037 660. 000 EACH| 5. 05000 3333. 00| 5. 18000 3418. 80| 5. 16000 3405. 60
Paverent Markers, Class A-H Type 2-D | [ |
0230 740B000 580. 000 SQFT]| 13. 36000 7748. 80| 12. 90000 7482. 00| 9. 97000 5782. 60
Construction Signs | [ |
0240 740E000 300. 000 EACH 12. 58000 3774. 00| 3. 00000 900. 00| 7.53000 2259. 00
Cones (36 Inches High) | [ |
0250 740MD0O0 300. 000 EACH 7.94000 2382. 00| 3. 00000 900. 00| 3. 96000 1188. 00
Wi ght For Cone | [ |
0260 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 4000. 00000 4000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 50, 500. 00) | [ |
SECTI ON TOTALS | $ 938, 640. 79| $ 1,014, 215. 53] $ 1,093,594.10
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 938, 640. 79| $ 1,014, 215. 53] $ 1,093,594.10




ALABAVA DEPARTMENT OF TRANSPORTATI ON

10/ 04/ 00
VENDOR RANKI NG
CALL ORDER : 027 CONTRACT I D : 20000929027
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 75 Wor ki ng Days
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the Intersection |nmprovenents Including
Lighting at various sites along S.R #13 (U. S. #43) north of

Creol a.
SET- AS| DE :
RANK VENDOR NO. / NAVE
1 19058 SJ &L, INC
2 23056 JOHN G WALTON CONSTRUCTI ON COVPANY, | NC.

DATE :

PAGE : 027 -1

COUNTI ES : MBI LE

(avai |l abl e days)

PROJECT(S) : STPHS-81(11)
TOTAL % OVER
Bl D LOW BI D

$ 1,024,404.70
$ 1,084,736.32

100. 0000%
105. 8894%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 027 -2

Super pave Bitumi nous Concrete \Waring
Surface Layer, 3/4" Mxi num Aggregate

CALL ORDER : 027 CONTRACT I D : 20000929027 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23056 |
|SJ &L, INC | JOHN G WALTON CONSTRUCTI ON |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| I I
0010 206D0O00 76.000 LF | 10. 85000 824. 60| 15. 19000 1154. 44|
Removi ng Pi pe | [ |
0020 206D002 1822. 000 LF | 1. 80000 3279. 60| 4.20000 7652. 40|
Rerovi ng Curb | [ |
0030 206D003 276.000 LF | 3. 05000 841. 80| 4.56000 1258. 56|
Rermoving Curb And Qutter | [ |
0040 206EO000 27.000 EACH 92. 00000 2484. 00| 128. 27000 3463. 29|
Renmovi ng Headwal | s | [ |
0050 206E001 6. 000 EACH| 135. 00000 810. 00| 151. 37000 908. 22|
Rermoving Inlets | [ |
0060 210A000 4442.000 CYIP| 4. 35000 19322. 70| 5. 96000 26474. 32|
Uncl assi fied Excavation [ |
0070 210D022 7210. 000 CYIP| 8. 55000 61645. 50| 7.59000 54723. 90|
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0080 214A000 157. 000 CUYD| 9. 05000 1420. 85| 16. 70000 2621. 90|
Structure Excavation | | |
0090 214B001 87.000 CUYD| 52. 15000 4537. 05| 56. 54000 4918. 98|
Foundation Backfill, Commerci al | [ |
0100 230A000 67.000 RBST| 135. 00000 9045. 00| 399. 90000 26793. 30|
Roadbed Processing | | |
0110 301A012 9364. 000 SYCP| 7. 65000 71634. 60| 10. 33000 96730. 12|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0120 401A000 8861. 000 SYCP| 1. 35000 11962. 35| 1.32000 11696. 52|
Bi t um nous Treatnment A | [ |
0130 405A000 1789. 000 GAL | 1. 35000 2415. 15| 1.32000 2361. 48|
Tack Coat | [ |
0140 408A051 4447.000 SQYD| 6. 15000 27349. 05| 6. 00000 26682. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approxi mately 0.00" Thru 1.0" Thick) | | |
0150 408A052 338.000 SY | 18. 10000 6117. 80| 17. 70000 5982. 60|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0160 420A011 405.000 TON | 104. 30000 42241. 50| 101. 94000 41285. 70|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0170 424A281 573.000 TON | 82. 00000 46986. 00| 80. 15000 45925. 95|
I I I
| I I
I I I

Size M x, ESAL Range E



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 027 -3
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000929027 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23056 |
|SJ &L, INC | JOHN G WALTON CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 424A284 50. 000 TON | 104. 50000 5225. 00| 102. 00000 5100. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0190 424A287 100. 000 TON | 104. 50000 10450. 00| 102. 00000 10200. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0200 424B281 870.000 TON | 73. 00000 63510. 00| 71. 32000 62048. 40|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0210 424B581 950. 000 TON | 70. 95000 67402. 50| 69. 31000 65844. 50|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0220 530A001 98.000 LF | 29. 50000 2891. 00| 44, 35000 4346. 30|
18" Roadway Pipe (Cass 3 RC.) | [ |
0230 530A100 102. 000 LF | 22. 55000 2300. 10| 39. 35000 4013. 70|
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0240 530A101 52.000 LF | 29. 15000 1515. 80| 48. 14000 2503. 28|
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0250 530A102 47.000 LF | 39. 75000 1868. 25| 58. 61000 2754. 67|
24" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0260 530B011 32.000 LF | 34. 10000 1091. 20| 56. 06000 1793. 92|
18" Span, 11" Ri se Roadway Pipe (Cass | | |
3 RC) (Extension) | [ |
0270 535A300 42.000 LF | 26. 10000 1096. 20| 38. 42000 1613. 64|
15" Side Drain Pipe (Extension) | [ |
0280 535A301 68.000 LF | 27.90000 1897. 20| 43. 32000 2945. 76|
18" Side Drain Pipe (Extension) | [ |
0290 535A302 49.000 LF | 42.55000 2084. 95| 58. 70000 2876. 30|
24" Side Drain Pipe (Extension) | [ |
0300 535B593 37.000 LF | 45.10000 1668. 70| 62. 78000 2322. 86|
29" Span, 18" Ri se Si dedrain | [ |
Pi pe( Ext ensi on) | [ |
0310 600A000 LUMP| 42250. 00000 42250. 00| 63923. 00000 63923. 00|
I I I

Mobi i zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000929027 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23056 |
|SJ &L, INC | JOHN G WALTON CONSTRUCTI ON |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0320 606A005 3000. 000 LF | 10. 20000 30600. 00| 11. 71000 35130. 00|
6" Underdrain Pipe, Type 9 | [ |
0330 614A000 75.000 CUYD| 615. 00000 46125. 00| 315. 51000 23663. 25|
Sl ope Pavi ng | [ |
0340 619A001 11. 000 EACH 525. 00000 5775. 00| 282.92000 3112. 12|
15" Roadway Pi pe End Treatnent, Class 1 | [ |
0350 619A002 5.000 EACH| 585. 00000 2925. 00| 312. 92000 1564. 60|
18" Roadway Pipe End Treatnment, Cass 1 | [ |
0360 619A003 3.000 EACH 650. 00000 1950. 00| 342.92000 1028. 76|
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0370 619A100 2.000 EACH 525. 00000 1050. 00| 282.92000 565. 84|
15" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0380 619A101 5.000 EACH| 585. 00000 2925. 00| 282.92000 1414. 60|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0390 619A102 2.000 EACH 650. 00000 1300. 00| 342.92000 685. 84|
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0400 619A202 2.000 EACH 800. 00000 1600. 00| 514. 38000 1028. 76|
24" Roadway Pipe End Treatment, Cass 1 | [ |
(Doubl e Line) | [ |
0410 619B015 2.000 EACH 675. 00000 1350. 00| 282.92000 565. 84|
18" Span, 11" R se Roadway Pipe End | [ |
Treatnment, Cass 1 | | |
0420 619B117 2.000 EACH 800. 00000 1600. 00| 342.92000 685. 84|
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | [ |
0430 620A000 8.000 cuYp 650. 00000 5200. 00| 1106. 35000 8850. 80|
M nor Structure Concrete | [ |
0440 621A000 5.000 EACH 3070. 00000 15350. 00| 2068. 08000 10340. 40|
Junction Boxes, Type 1, 1P O 5 | [ |
0450 621A022 3.000 EACH 2150. 00000 6450. 00| 2068. 08000 6204. 24|
Juncti on Boxes, Type 1 (Modified) | [ |
0460 621C001 1.000 EACH 2150. 00000 2150. 00| 2015. 22000 2015. 22|
Inlets, Type B | [ |
0470 621C020 8.000 EACH| 1900. 00000 15200. 00| 2120. 94000 16967. 52|
Inlets, Type Y | [ |
0480 621D019 4.000 EACH 615. 00000 2460. 00| 406. 53000 1626. 12|
Inlet Units, Type Y | [
0490 623C000 49.000 LF | 13. 50000 661. 50| 22.29000 1092. 2
|

|
1
Conbi nation Curb & CGutter, Type C | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PACGE : 027 -5
TABULATI ON OF BI DS
CALL ORDER . 027 CONTRACT I D : 20000929027 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 09
SET- ASI DE
| 19058 | (2) 23056 |
| & L, INC | JOHN G WALTON CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 629A004 112. 000 LF | 196. 50000 22008. 00| 296. 29000 33184. 48|
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0510 630A000 150. 000 LF | 13. 90000 2085. 00| 14. 40000 2160. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0520 6300001 4.000 EACH 870. 00000 3480. 00| 900. 00000 3600. 00|
Quardrail End Anchor, Type 8 | | |
0530 6300070 7.000 EACH 1850. 00000 12950. 00| 1920. 00000 13440. 00|
Quardrail End Anchor, Type 10 Series | | |
0540 650A000 1186. 000 CYIP| 22. 25000 26388. 50| 14. 23000 16876. 78|
Topsoi | | | |
0550 652A057 3.000 ACRE| 860. 00000 2580. 00| 600. 00000 1800. 00|
Seeding (M x 3A) | | |
0560 652B055 3.000 ACRE| 860. 00000 2580. 00| 360. 00000 1080. 00|
Tenporary Seeding (M x 3AT) | | |
0570 652D057 3.000 ACRE| 860. 00000 2580. 00| 600. 00000 1800. 00|
Seeding In Stubble (Mx 3A) | | |
0580 654A000 41. 000 SQYD| 4. 70000 192. 70| 6. 00000 246. 00|
Sol i d Soddi ng | | |
0590 656A000 6. 000 ACRE| 800. 00000 4800. 00| 600. 00000 3600. 00|
Mul ching, Cass A Type 1 | | |
0600 665F000 730. 000 EACH 5. 70000 4161. 00| 8. 22000 6000. 60|
Hay Bal es | | |
0610 665@G000 390. 000 EACH| 1. 65000 643. 50| 7.35000 2866. 50|
Sand Bags | | |
0620 665J000 6855. 000 LF | 3. 60000 24678. 00| 2. 77000 18988. 35|
Silt Fence, Type A | | |
0630 666A001 2.000 ACRE| 185. 00000 370. 00| 177. 08000 354. 16|
Pest Control Treatnent | | |
0640 680A000 LUWP| 24600. 00000 24600. 00| 12252. 00000 12252. 00|
Engi neering Controls | [ |
0650 701A028 1.000 M LE| 2320. 00000 2320. 00| 1974. 00000 1974. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | | |
0660 701A048 2.000 M LE| 2320. 00000 4640. 00| 2306. 40000 4612. 80|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0670 701B009 4247.000 LF | 1. 00000 4247. 00| 0. 72000 3057. 84|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |
0680 701C003 5.000 M LE]| 290. 00000 1450. 00| 492. 00000 2460. 00|
| | |

Solid Tenporary Traffic Stripe (Paint)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 027 -6
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20000929027 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 09
SET- ASI DE :
| (1) 19058 | (2) 23056 |
|SJ &L, INC | JOHN G WALTON CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0690 701F001 8494.000 LF | 0. 25000 2123. 50| 0. 30000 2548. 20|
Dotted Tenporary Traffic Stripe (Paint) | [ |
0700 703A002 3370. 000 SQFT]| 1. 95000 6571. 50| 1. 98000 6672. 60|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0710 703B002 496. 000 SQFT]| 2. 20000 1091. 20| 2.82000 1398. 72|
Traffic Control Legends, dass 2, Type A | |
0720 703D002 6740. 000 SQFT]| 0. 50000 3370. 00| 1. 32000 8896. 80|
Tenporary Traffic Control Markings | | |
(Pai nt) | | |
0730 703E002 992. 000 SQFT| 0. 50000 496. 00| 2. 04000 2023. 68|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0740 740B000 1032. 000 SQFT| 12. 60000 13003. 20| 13. 07000 13488. 24|
Construction Signs | | |
0750 740D000 240. 000 EACH 48. 80000 11712. 00| 90. 06000 21614. 40|
Channel i zi ng Druns | [ |
0760 740F002 4.000 EACH 340. 00000 1360. 00| 277.10000 1108. 40|
Barri cades, Type |11 | | |
0770 741C010 4.000 EACH| 1775. 00000 7100. 00| 6784. 00000 27136. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0780 750B232 20. 000 EACH| 3500. 00000 70000. 00| 3600. 00000 72000. 00|
Cobra Head Lumi naire Assenbly, One 250 | [ |
wat t I I I
0790 750F004 9. 000 EACH 2925. 00000 26325. 00| 3000. 00000 27000. 00|
Lighting Control Center, Type NT | [ |
0800 750N012 20. 000 EACH 1000. 00000 20000. 00| 1020. 00000 20400. 00|
Roadway Pol e Foundati on, Auger Base | | |
0810 750P000 3069. 000 LF | 4.10000 12582. 90| 4.20000 12889. 80|
Conbi ned Duct And Cable, 3 #6 AWG | | |
0820 756A021 1215. 000 LF | 21. 05000 25575. 75| 21. 60000 26244. 00|
3" Electrical Conduit, 1 Line, Type 5 | [ |
Install ation | [ |
0830 998A000 LUMP| 13500. 00000 13500. 00| 1500. 00000 1500. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 68, 500. 00) | [ |
SECTI ON TOTALS | $ 1,024, 404. 70| $ 1,084, 736. 32|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 1,024, 404.70| $ 1,084, 736. 32|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER : 028 CONTRACT I D : 20000929028 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPSA-0091(17)
for constructing the Planing, Resurfacing, and Traffic STPSA- 1608(103)

Stripe on SR #27 fromsouth of Battens Crossroads to S. R
#192 in Enterprise, and Resurfacing to Correct

Superel evation and Cross-Slope on S.R #134 fromMP. 7.00
east of Perry's Store to MP. 8.00 east of Alberton. Length

- 4.039 nmi.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 01018 APAC- ALABAMA, | NC. $ 567, 640. 64 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 584, 305. 03 102. 9357%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 714,442, 22 125. 8617%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000929028 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 01018 | (2) 02032 | (3) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG | NC. | W REGRASS CONSTRUCTI ON' COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 206C010 67.000 SQYD| 17. 78000 1191. 26 50. 00000 3350. 00| 20. 00000 1340. 00

|
Rermovi ng Concrete Driveway | [ |
0020 210D020 500. 000 CYI P 10. 38000 5190. 00| 4. 50000 2250. 00| 8. 00000 4000. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A2 or Better) | | |
0030 405A000 5517.000 GAL | 1. 87000 10316. 79| 1. 50000 8275. 50| 1. 69000 9323.73
Tack Coat | [ |
0040 408A051 84901. 000 SQYD| 0. 30000 25470. 30| 0. 50000 42450. 50| 0. 55000 46695. 55
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0050 420A011 2971.000 TON | 54. 00000 160434. 00| 44. 79000 133071. 09| 58. 64000 174219. 44
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0060 424A240 4669. 000 TON | 33. 87000 158139. 03| 36. 74000 171539. 06| 38. 95000 181857. 55
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 424A241 1057. 000 TON | 34. 58000 36551. 06| 31. 86000 33676. 02] 39. 05000 41275. 85
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424A246 1000. 000 TON | 37. 66000 37660. 00| 10. 00000 10000. 00| 46. 00000 46000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A247 934.000 TON | 35. 24000 32914. 16| 33. 86000 31625. 24| 41. 00000 38294. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 600A000 LUWP| 7920. 00000 7920. 00| 55031. 02000 55031. 02] 65000. 00000 65000. 00
Mobi |'i zati on | [ |
0110 652A061 3.000 ACRE| 398. 00000 1194. 00| 425. 00000 1275. 00| 402. 00000 1206. 00
Seeding (M x 3E) | | |
0120 656A000 3.000 ACRE| 398. 00000 1194. 00| 425. 00000 1275. 00| 402. 00000 1206. 00
Mul ching, Cass A Type 1 | | |
0130 665F000 150. 000 EACH| 4. 50000 675. 00| 5. 00000 750. 00| 4. 55000 682. 50
Hay Bal es | | |
0140 665J000 750.000 LF | 3. 15000 2362. 50| 3. 00000 2250. 00| 3. 18000 2385. 00
I I

Silt Fence, Type A |
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TABULATI ON OF BI DS

CALL ORDER . 028 CONTRACT I D : 20000929028 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 01018 | (2) 02032 | (3) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 680A000 LUMP| 1500. 00000 1500. 00 1000. 00000 1000. 00| 1500. 00000 1500. 00
Engi neering Controls | |
0160 701A028 1.000 M LE| 1575. 00000 1575. 00 1575. 00000 1575. 00| 1575. 00000 1575. 00

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0170 701A041 6.000 M LE] 1020. 00000 6120. 00

I
|
I
| |
| 1020. 00000 6120. 00| 1020. 00000 6120. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0180 701A048 7.000 M LE| 1820. 00000 12740. 00| 1820. 00000 12740. 00| 1820. 00000 12740. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0190 701C000 13.000 M LE 300. 00000 3900. 00| 300. 00000 3900. 00| 300. 00000 3900. 00
Broken Tenporary Traffic Stripe | [ |
0200 701C001 29.000 M LE] 320. 00000 9280. 00| 320. 00000 9280. 00| 320. 00000 9280. 00
Solid Tenporary Traffic Stripe | [ |
0210 701D007 2.000 M LE| 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1200. 00000 2400. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0220 701D008 2.000 M LE| 1300. 00000 2600. 00| 1300. 00000 2600. 00| 1300. 00000 2600. 00
Solid Traffic Stripe Renoved (Plastic) | [ |
0230 701D014 2.000 M LE| 1100. 00000 2200. 00| 1100. 00000 2200. 00| 1100. 00000 2200. 00
Broken Traffic Stripe Renpved (Paint) | [ |
0240 701D015 2.000 M LE| 1100. 00000 2200. 00| 1100. 00000 2200. 00| 1100. 00000 2200. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0250 702A007 1.000 M LE| 2125. 00000 2125. 00| 2125. 00000 2125. 00| 2125. 00000 2125. 00
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0260 702A008 2.000 M LE| 4250. 00000 8500. 00| 4250. 00000 8500. 00| 4250. 00000 8500. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0270 702A009 2.000 M LE| 4250. 00000 8500. 00| 4250. 00000 8500. 00| 4250. 00000 8500. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 703A002 406. 000 SQFT| 1. 80000 730. 80| 1. 80000 730. 80| 1. 80000 730. 80
Traffic Control Markings, Class 2, Type | [ |
A I I I
0290 703D001 602. 000 SQFT| 1. 00000 602. 00| 1. 00000 602. 00| 1. 00000 602. 00
Tenporary Traffic Control Markings | | |
0300 705A031 762.000 EACH| 4.80000 3657. 60| 4.80000 3657. 60| 4. 80000 3657. 60
Pavenent Markers, Cass A-H Type 1-A | | |
0310 705A032 44.000 EACH| 4.80000 211. 20| 4.80000 211. 20| 4. 80000 211. 20
I I

Pavenent Markers, Cass A-H Type 1-B |
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TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted
To $ 29, 500. 00) |

SECTI ON TOTALS | $ 567, 640. 64 $ 714,442, 22

CALL ORDER : 028 CONTRACT I D : 20000929028 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 02032 | (3) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0320 705A037 911. 000 EACH 5. 00000 4555. 00| 5. 00000 4555. 00| 5. 00000 4555. 00
Paverent Markers, Class A-H Type 2-D | [ |
0330 740B000 784.000 SQFT| 12. 12000 9502. 08| 10. 00000 7840. 00| 15. 00000 11760. 00
Construction Signs | [ |
0340 740E000 140. 000 EACH| 5. 90000 826. 00| 5. 00000 700. 00| 12. 50000 1750. 00
Cones (36 Inches High) | [ |
0350 740MD0O0 140. 000 EACH| 3. 54000 495. 60| 5. 00000 700. 00| 7.50000 1050. 00
Wi ght For Cone | [ |
0360 7400000 1.000 EACH 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Pi l ot Car | [ |
0370 741C010 2.000 EACH 354. 13000 708. 26| 2425. 00000 4850. 00| 3500. 00000 7000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0380 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
I I
I I
I I

CONTRACT TOTALS | $ 567, 640. 64| $  584,305. 03 $ 714, 442.22
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10/ 04/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER . 029 CONTRACT | D : 20000929029 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : STPHS-0193(020)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #59 (U. S.#90) fromnorth of Chicago Street (M 54.68)
to south of C. R #55 (MP 55.83) in Loxley. Length 1.150 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 180, 767. 95 100. 0000%
2 01073 ASPHALT SUPPLY, L.L.C $ 195, 192. 86 107.9797%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 202, 297.50 111.9100%
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TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000929029 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 01073 | (3) 13008
| HOSEA O WEAVER & SONS, | NC. | ASPHALT SUPPLY, L.L.C. | MOBI LE ASPHALT COMPANY, LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| I I
0010 405A000 3150. 000 GAL | 0. 81000 2551. 50| 0. 75000 2362. 50| 1. 00000 3150. 00
Tack Coat | [ |
0020 408A051 6909. 000 SQYD| 1. 56000 10778. 04| 2.01000 13887. 09| 1. 80000 12436. 20
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 420A011 1673. 000 TON | 66. 34000 110986. 82| 69. 64000 116507. 72| 70. 70000 118281. 10
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0040 424A263 100. 000 TON | 53. 09000 5309. 00| 55. 71000 5571. 00| 75. 20000 7520. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0050 600A000 LUWP| 6168. 55000 6168. 55| 14129. 69000 14129. 69| 7900. 00000 7900. 00
Mobi | i zat i on | [ |
0060 622A002 3.000 EACH 0. 00000 0. 00| 125. 00000 375. 00| 360. 00000 1080. 00
Manhol e Covers Reset (Sanitary) | [ |
0070 643B000 6. 000 EACH| 0. 00000 0. 00| 75. 00000 450. 00| 336. 00000 2016. 00
Val ve Boxes Reset | [ |
0080 701A028 3.000 M LE| 1506. 63000 4519. 89| 1189. 47000 3568. 41| 2012. 83000 6038. 49
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0090 701A041 3.000 M LE]| 979. 98000 2939. 94| 710. 53000 2131. 59| 741. 57000 2224.71
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0100 701A048 3.000 M LE| 1966. 62000 5899. 86| 1552. 63000 4657. 89| 2012. 83000 6038. 49
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0110 701B009 350.000 LF | 0. 60000 210. 00| 0. 48000 168. 00| 2.01000 703. 50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0120 701C000 3.000 M LE| 279. 99000 839. 97| 221. 05000 663. 15| 211. 88000 635. 64
Broken Tenporary Traffic Stripe | [ |
0130 701C001 6.000 M LE| 413. 32000 2479. 92| 326. 32000 1957. 92| 264. 85000 1589. 10
Solid Tenporary Traffic Stripe | [ |
0140 703A002 800. 000 SQFT| 1. 87000 1496. 00| 1. 47000 1176. 00| 2.01000 1608. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0150 703B002 100. 000 SQFT| 2. 80000 280. 00| 2.21000 221. 00| 2.01000 201.00
I I

Traffic Control Legends, dass 2, Type A
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TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000929029 COUNTI ES : BALDW N
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23011 | (2) 01073 | (3) 13008
| HOSEA O. WEAVER & SONS, | NC. | ASPHALT SUPPLY, L.L.C | MOBI LE ASPHALT COVPANY, LLC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 703D001 800. 000 SQFT]| 1. 20000 960. 00| 0. 95000 760. 00| 0. 26000 208. 00
Tenporary Traffic Control Markings | [ |
0170 703E001 100. 000 SQFT| 1. 87000 187. 00| 1. 47000 147. 00| 0. 26000 26.00
Tenporary Traffic Control Legends | [ |
0180 705A030 30. 000 EACH 5. 80000 174. 00| 4. 58000 137. 40| 5. 20000 156. 00
Paverent Markers, Class A-H Type 2-C | [ |
0190 705A031 400. 000 EACH| 5. 80000 2320. 00| 4. 58000 1832. 00| 5. 20000 2080. 00
Paverent Markers, Class A-H Type 1-A | [ |
0200 705A032 240.000 EACH 5. 80000 1392. 00| 4. 58000 1099. 20| 5. 20000 1248. 00
Paverent Markers, Class A-H Type 1-B | [ |
0210 705A037 140. 000 EACH| 5. 80000 812. 00| 4. 58000 641. 20| 5. 20000 728.00
Paverent Markers, Class A-H Type 2-D | [ |
0220 705A038 120. 000 EACH| 5. 80000 696. 00| 4. 58000 549. 60| 5. 20000 624. 00
Paverent Markers, Class A-H Type 2-E | [ |
0230 730HO00 895.000 LF | 4. 00000 3580. 00| 3. 30000 2953. 50| 3. 53000 3159. 35
Loop Det ector | [ |
0240 740B000 580. 000 SQFT]| 15. 31000 8879. 80| 13. 40000 7772.00| 16. 55000 9599. 00
Construction Signs | [ |
0250 740E000 300. 000 EACH 14.39000 4317. 00| 10. 00000 3000. 00| 16. 66000 4998. 00
Cones (36 Inches High) | [ |
0260 740MD0O0O 300. 000 EACH 9. 08000 2724. 00| 6. 58000 1974. 00| 9. 31000 2793. 00
Wi ght For Cone | [ |
0270 741C010 1.000 EACH 266. 66000 266. 66| 2500. 00000 2500. 00| 5255. 92000 5255. 92
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0280 998A000 LUWP| 0. 00000 0. 00| 4000. 00000 4000. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 7,500.00) | [ |
SECTI ON TOTALS | $ 180, 767. 95| 195, 192. 86| $ 202, 297. 50
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 180, 767. 95| 195, 192. 86| $ 202, 297. 50
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10/ 04/ 00
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VENDOR RANKI NG
CALL ORDER : 032 CONTRACT I D : 20000929032 COUNTI ES : CONECUH
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPSA-0452(4)

for constructing the Planing, Resurfacing and Traffic Stripe
on SSR #55 fromMP. 47.250 to MP. 47.521, south of
McKenzie. length 0.270 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 02032 BULLARD EXCAVATI NG, | NC. $ 90, 768. 94 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 103, 394. 54 113. 9096%
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TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 032 -2

CALL ORDER : 032 CONTRACT I D : 20000929032 COUNTI ES : CONECUH
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 02032 | (2) 01018 |
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 405A000 578.000 GAL | 1. 50000 867. 00| 2.00000 1156. 00|
Tack Coat | [ |
0020 408A051 8257. 000 SQYD| 1. 00000 8257. 00| 0. 77000 6357. 89|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 420A011 289.000 TON | 46. 08000 13317. 12| 67. 25000 19435. 25|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0040 424A240 413.000 TON | 35. 10000 14496. 30| 47.80000 19741. 40|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0050 424A246 500. 000 TON | 36. 14000 18070. 00| 51. 75000 25875. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 600A000 LUMP| 11850. 52000 11850. 52| 7900. 00000 7900. 00|
Mbbi |'i zati on | | |
0070 680A000 LUMP| 500. 00000 500. 00| 250. 00000 250. 00|
Engi neering Control s | [ |
0080 701A028 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0090 701A041 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0100 701A048 1.000 M LE]| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0110 701C000 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 3.000 M LE] 500. 00000 1500. 00| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe | [ |
0130 701D007 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Renoved (Paint) | [ |
0140 701D008 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0150 701D014 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
I I

Broken Traffic Stripe Renpved (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 032 -3
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 20000929032 COUNTI ES : CONECUH
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 02032 | (2) 01018 |
| BULLARD EXCAVATI NG, | NC. | APAC- ALABANA, |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701D015 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0170 703A002 48. 000 SQFT| 10. 00000 480. 00| 10. 00000 480. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0180 703B002 137.000 SQFT| 10. 00000 1370. 00| 10. 00000 1370. 00|
Traffic Control Legends, dass 2, Type A | |
0190 703D001 96. 000 SQFT| 1. 30000 124. 80| 1. 30000 124. 80|
Tenporary Traffic Control Markings | | |
0200 703E001 274.000 SQFT| 1. 30000 356. 20| 1. 30000 356. 20|
Tenporary Traffic Control Legends | | |
0210 705A031 37.000 EACH 10. 00000 370. 00| 10. 00000 370. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0220 705A032 74.000 EACH 10. 00000 740. 00| 10. 00000 740. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0230 740B000 314.000 SQFT| 5. 00000 1570. 00| 12. 00000 3768. 00|
Construction Signs | | |
0240 740E000 100. 000 EACH| 2. 50000 250. 00| 11. 00000 1100. 00|
Cones (36 Inches High) | | |
0250 740MD0O0 100. 000 EACH| 1. 00000 100. 00| 9. 00000 900. 00|
Wi ght For Cone | | |
0260 741C010 2.000 EACH 2425. 00000 4850. 00| 135. 00000 270. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0270 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 4,800.00) | [ |
SECTI ON TOTALS | $ 90, 768. 94| $ 103, 394. 54|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 90, 768. 94| $ 103, 394. 54|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20000929033 COUNTI ES : DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROQIECT(S) : STPSA- 0505( 8)
for constructing the Planing, Resurfacing and Traffic Stripe STPSA- 2316(103)

on S.R #249 fromthe north gate of Fort Rucker to near Deese
Road in Ozark and the Resurfacing and Traffic Stripe on

S.R #105 from MP 6.499 to MP 8.199, south of Skipperville.
Length 5.866 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCOR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 831, 862. 22 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 915, 143. 36 110. 0114%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 033 -2
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20000929033 COUNTI ES : DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 206D002 501.000 LF | 2.90000 1452. 90| 3. 00000 1503. 00|
Rerovi ng Curb | [ |
0020 210D020 1000. 000 CYIP| 7. 40000 7400. 00| 7.25000 7250. 00|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A2 or Better) | | |
0030 405A000 8085. 000 GAL | 1. 40000 11319. 00| 1. 64000 13259. 40|
Tack Coat | [ |
0040 408A051 122778. 000 SQYD| 0. 30000 36833. 40| 0. 42000 51566. 76|
Pl ani ng Exi sting Pavenent | [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0050 420A011 4297.000 TON | 54. 80000 235475. 60| 56. 75000 243854. 75|
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0060 424A240 6752.000 TON | 37.00000 249824. 00| 37. 95000 256238. 40|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 424A241 1795. 000 TON | 38. 00000 68210. 00| 39. 95000 71710. 25]
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424A246 700. 000 TON | 37.00000 25900. 00| 42. 50000 29750. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A247 1200. 000 TON | 40. 00000 48000. 00| 39. 95000 47940. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 600A000 LUWP| 15000. 00000 15000. 00| 47500. 00000 47500. 00|
Mobi |'i zati on | [ |
0110 614A000 1.000 CUYD| 500. 00000 500. 00| 300. 00000 300. 00|
Sl ope Pavi ng | [ |
0120 618B002 23.000 SQvYD| 39. 00000 897. 00| 45. 00000 1035. 00|
Concrete Driveway, 6" Thick | | |
0130 623A000 42.000 LF | 15. 00000 630. 00| 15. 00000 630. 00|
Concrete Cutter | | |
0140 623C000 501.000 LF | 17. 00000 8517. 00| 15. 00000 7515. 00|
I I I

Conbi nation Curb & Gutter, Type C



Solid Wiite, Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 033 -3
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20000929033 COUNTI ES : DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0150 652A061 4.000 ACRE| 410. 00000 1640. 00| 415. 00000 1660. 00|
Seeding (M x 3E) | [ |
0160 654A003 152. 000 SQYD| 5. 36000 814. 72| 4.85000 737. 20|
Solid Soddi ng (Centi pede) | [ |
0170 656A000 4.000 ACRE| 410. 00000 1640. 00| 415. 00000 1660. 00|
Mul ching, Cass A Type 1 | [ |
0180 665F000 50. 000 EACH| 4. 50000 225. 00| 4. 55000 227. 50|
Hay Bal es | [ |
0190 665J000 500. 000 LF | 3. 15000 1575. 00| 3. 18000 1590. 00|
Silt Fence, Type A | [ |
0200 680A000 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Engi neering Control s | [ |
0210 701A028 5.000 M LE| 1400. 00000 7000. 00| 1400. 00000 7000. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0220 701A041 9.000 M LE] 960. 00000 8640. 00| 960. 00000 8640. 00|
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0230 701A048 9.000 M LE| 1700. 00000 15300. 00| 1700. 00000 15300. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0240 701B009 150. 000 LF | 0. 84000 126. 00| 0. 84000 126. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0250 701C000 18.000 M LE| 280. 00000 5040. 00| 280. 00000 5040. 00|
Broken Tenporary Traffic Stripe | [ |
0260 701C001 41.000 M LE| 300. 00000 12300. 00| 300. 00000 12300. 00|
Solid Tenporary Traffic Stripe | [ |
0270 701DO07 2.000 M LE| 1200. 00000 2400. 00| 1200. 00000 2400. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0280 701D008 2.000 M LE| 1300. 00000 2600. 00| 1300. 00000 2600. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0290 701D014 2.000 M LE| 1100. 00000 2200. 00| 1100. 00000 2200. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0300 701D015 2.000 M LE| 1100. 00000 2200. 00| 1100. 00000 2200. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0310 702A007 1.000 M LE| 2200. 00000 2200. 00| 2200. 00000 2200. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0320 702A008 4.000 M LE| 4250. 00000 17000. 00| 4250. 00000 17000. 00|
I I
| |

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
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TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20000929033 COUNTI ES : DALE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 702A009 4.000 M LE| 4250. 00000 17000. 00| 4250. 00000 17000. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0340 703A002 1950. 000 SQFT| 1. 80000 3510. 00| 1. 80000 3510. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0350 703B002 100. 000 SQFT| 2. 80000 280. 00| 2. 80000 280. 00|
Traffic Control Legends, dass 2, Type A [ |
0360 703D001 686. 000 SQFT]| 1. 00000 686. 00| 1. 00000 686. 00|
Tenporary Traffic Control Markings | [ |
0370 705A031 550. 000 EACH 4. 70000 2585. 00| 4. 70000 2585. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0380 705A032 710. 000 EACH 4. 70000 3337. 00| 4. 70000 3337. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0390 705A037 424.000 EACH| 4. 90000 2077. 60| 4.90000 2077. 60|
Paverent Markers, Class A-H Type 2-D | [ |
0400 705A038 30. 000 EACH 4. 90000 147. 00| 4.90000 147. 00|
Paverent Markers, Class A-H Type 2-E | [ |
0410 740B000 670. 000 SQFT]| 7.75000 5192. 50| 15. 00000 10050. 00|
Construction Signs | [ |
0420 740E000 135. 000 EACH 7.50000 1012. 50| 15. 00000 2025. 00|
Cones (36 Inches High) | [ |
0430 740MD0O0 135. 000 EACH 5. 00000 675. 00| 7.50000 1012. 50|
Wi ght For Cone | [ |
0440 7400000 1.000 EACH 500. 00000 500. 00| 1500. 00000 1500. 00|
Pi l ot Car | [ |
0450 741C010 2.000 EACH 500. 00000 1000. 00| 3500. 00000 7000. 00|
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0460 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 41, 000. 00) | [ |
SECTI ON TOTALS | $ 831, 862. 22| $ 915, 143. 36|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 831, 862. 22| $ 915, 143. 36|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 034 -1
VENDOR RANKI NG
CALL ORDER : 034 CONTRACT | D : 20000929034 COUNTI ES : BULLOCK
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 105 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : BR-0600(20)

for constructing the Bridge Replacenent and Approaches on
C.R #34 at the Pea River, southwest of Mdway. Length -

0.069 mi .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 311, 375. 00 100. 0000%
2 13053 MCI NNI S CORPORATI ON $ 337,635. 00 108. 4335%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 341, 671. 00 109. 7297%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 034 -2
TABULATI ON OF BI DS

Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

CALL ORDER : 034 CONTRACT | D : 20000929034 COUNTI ES : BULLOCK
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 06001 | (2) 13053 | (3) 03001
| F & W CONSTRUCTION CO., | NC.| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206A000 LUMP| 40000. 00000 40000. 00| 12000. 00000 12000. 00| 33000. 00000 33000. 00
Rermoval OF O d Bridge STA 192+75 | | |
0020 210D021 200. 000 CYI P 15. 00000 3000. 00| 6. 00000 1200. 00| 15. 00000 3000. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 401A000 500. 000 SYCP| 1. 00000 500. 00| 1. 00000 500. 00| 1. 00000 500. 00
Bi t um nous Treatnment A | | |
0040 405A000 35.000 GAL | 10. 00000 350. 00| 1. 00000 35. 00| 10. 00000 350. 00
Tack Coat | [ |
0050 429A201 35.000 TON | 125. 00000 4375. 00| 240. 00000 8400. 00| 125. 00000 4375. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429B202 80.000 TON | 80. 00000 6400. 00| 150. 00000 12000. 00| 80. 00000 6400. 00
I mproved Bitum nous Concrete Binder | | |
Layer, 1 1/2" Maxi num Aggregate Size | [ |
M x, ESAL Range A | [ |
0070 502A000 150.000 LB | 2. 00000 300. 00| 1. 00000 150. 00| 0. 50000 75. 00
St eel Rei nforcenent | | |
0080 505C002 2200. 000 LF | 14. 00000 30800. 00| 25. 00000 55000. 00| 21. 00000 46200. 00
Steel Piling (HP 12x53) | [ |
0090 507A000 2.000 EACH 2500. 00000 5000. 00| 2106. 00000 4212. 00| 2000. 00000 4000. 00
Wre Rope Abutment Anchor Assenbly | | |
0100 510A000 19. 000 CUYD| 600. 00000 11400. 00| 400. 00000 7600. 00| 400. 00000 7600. 00
Bri dge Substructure Concrete, Class A | | |
0110 511A000 60. 000 EACH| 85. 00000 5100. 00| 60. 00000 3600. 00| 75. 00000 4500. 00
El astoneric Bearings, Type 1 | | |
0120 512A014 2.000 EACH 2200. 00000 4400. 00| 2900. 00000 5800. 00| 2400. 00000 4800. 00
Precast Concrete Abutnment Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0130 512B004 4.000 EACH| 2200. 00000 8800. 00| 2810. 00000 11240. 00| 2350. 00000 9400. 00
Precast Concrete Internedi ate Bent Caps, | [ |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long]| | |
0140 512C004 30. 000 EACH| 2200. 00000 66000. 00| 2900. 00000 87000. 00| 2400. 00000 72000. 00
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | | |
0150 512C007 10. 000 EACH 2200. 00000 22000. 00| 3187. 00000 31870. 00| 2600. 00000 26000. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000929034 COUNTI ES : BULLOCK
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :

| (1) 06001 | (2) 13053 | (3) 03001

| F & W CONSTRUCTI ON CO., | NC. | MCI NNI'S CORPORATI ON | CLARK CONSTRUCTI ON CO., |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0160 512D002 4.000 EACH 2200. 00000 8800. 00| 3223. 00000 12892. 00| 2700. 00000 10800. 00

Precast Concrete Barrier Rail End | [ |
Section, 34'-0" Long |
0170 512D005 6. 000 EACH| 2200. 00000 13200

Broken Yellow, Cass 1, Type A Traffic |
Stripe |

I I
00| 3227. 00000 19362. 00| 2700. 00000 16200. 00
Precast Concrete Barrier Rail | | |
Internedi ate Section, 34'-0" Long | [
0180 512E001 8.000 EACH 500. 00000 4000. 00| 284. 00000 2272. 00| 350. 00000 2800. 00
Precast Concrete Abutnment Panels, Type | [ |
A2 I I
0190 512E002 8.000 EACH| 500. 00000 4000. 00| 336. 00000 2688. 00| 400. 00000 3200. 00
Precast Concrete Abutment Panels, Type | | |
A3 I I I
0200 512F001 4.000 EACH 550. 00000 2200. 00| 475. 75000 1903. 00| 500. 00000 2000. 00
Precast Concrete Wng Panels, Type W2 | [ |
0210 512F002 4.000 EACH 550. 00000 2200. 00| 618. 00000 2472. 00| 625. 00000 2500. 00
Precast Concrete Wng Panels, Type W8 | [ |
0220 512G000 4.000 EACH 550. 00000 2200. 00| 445. 00000 1780. 00| 500. 00000 2000. 00
Precast Concrete Abutment Wng Cap Panel | [ |
0230 600A000 LUWP| 30000. 00000 30000. 00| 11200. 00000 11200. 00| 42000. 00000 42000. 00
Mobi | i zat i on | [ |
0240 610C001 400. 000 TON | 30. 00000 12000. 00| 27. 00000 10800. 00| 26. 00000 10400. 00
Loose Riprap, Class 2 | [ |
0250 610D003 350. 000 SQvYD| 2. 00000 700. 00| 2. 50000 875. 00| 3. 00000 1050. 00
Filter Blanket, Ceotextile | [ |
0260 630C003 4.000 EACH 1300. 00000 5200. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Quardrail End Anchor, Type 13 | [ |
0270 630C070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
Quardrail End Anchor, Type 10 Series | [ |
0280 650A000 75.000 CYIP| 10. 00000 750. 00| 12. 00000 900. 00| 15. 00000 1125. 00
Topsoi | | [ |
0290 652A056 1.000 ACRE| 1. 00000 1. 00| 1500. 00000 1500. 00| 800. 00000 800. 00
Seeding (M x 2E) | [
0300 656A001 1.000 ACRE| 1. 00000 1. 00| 1800. 00000 1800. 00| 800. 00000 800. 00
Mul ching, Cass A Type 2 | [ |
0310 665F000 100. 000 EACH| 4. 00000 400. 00| 4. 00000 400. 00| 5. 00000 500. 00
Hay Bal es | [ |
0320 665J000 200.000 LF | 3. 00000 600. 00| 6. 00000 1200. 00| 4. 00000 800. 00
Silt Fence, Type A | [ |
0330 680A000 LUWP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 1500. 00000 1500. 00
Engi neering Control s | [ |
0340 701A008 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PACGE : 034 -4
TABULATI ON OF BI DS
CALL ORDER . 034 CONTRACT I D : 20000929034 COUNTI ES : BULLOCK
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 06001 | (2) 13053 | (3) 03001
| F & W CONSTRUCTION CO., | NC.| MCI NNI' S CORPORATI ON | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0350 701A012 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0360 740B000 258. 000 SQFT| 12. 00000 3096. 00| 8. 00000 2064. 00| 12. 00000 3096. 00
Construction Signs | | |
0370 740F002 8.000 EACH 300. 00000 2400. 00| 190. 00000 1520. 00| 350. 00000 2800. 00
Barri cades, Type |11 | | |
0380 7401 005 4.000 EACH 300. 00000 1200. 00| 600. 00000 2400. 00| 275. 00000 1100. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0390 998A000 LUWP| 1000. 00000 1000. 00| 0. 00000 0. 00| 3000. 00000 3000. 00
Construction Fuel (MaximumBid Limted | | |
To $ 11, 000. 00) | | |
SECTI ON TOTALS | $ 311, 375. 00| $ 337, 635. 00| $ 341, 671. 00
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 311, 375. 00| $ 337, 635. 00| $ 341, 671. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 036 -1
VENDOR RANKI NG
CALL ORDER : 036 CONTRACT I D : 20000929036 COUNTI ES : BUTLER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 200 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : BR-1475(1)

for constructing the Bridge Replacenent and Approaches on
S.R #185 over the CSX Railroad in Geenville. Length 0.640

km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
0 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $999, 999, 999. 99 100. 0000%

13053 MCI NNI S CORPORATI ON | RREGULAR



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20000929036 COUNTI ES : BUTLER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE :

***x%*% NO VALID Bl DS WERE RECEI VED FOR CONTRACT *****



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 038 -1
VENDOR RANKI NG

CALL ORDER : 038 CONTRACT I D : 20000929038 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : STPNU- 1604(105)

for constructing the Resurfacing and Traffic Stripe on C. R
#460 from C. R #474 to C.R #461, northeast of Kinston.
Length - 3.468 m .

SET- ASI DE :

1 02032 BULLARD EXCAVATI NG, | NC. $ 228,015.70 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 232,727.75 102. 0665%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 275,749.75 120. 9345%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 038 -2
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000929038 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 02032 | (2) 01018 | (3) 23024
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206C010 9.000 SQYD| 50. 00000 450. 00| 53. 00000 477. 00| 35. 00000 315. 00
Rermovi ng Concrete Driveway | [ |
0020 209A000 17.000 EACH 35. 00000 595. 00| 52. 00000 884. 00| 100. 00000 1700. 00
Mai | box Reset, Single | [ |
0030 305A000 1000. 000 CYCP| 4.50000 4500. 00| 8. 25000 8250. 00| 8. 25000 8250. 00
Borrow, Section 210, A-4 O Better, For | [ |
M scel | aneous Use | | |
0040 405A000 2930. 000 GAL | 1. 50000 4395. 00| 1. 30000 3809. 00| 1. 64000 4805. 20
Tack Coat | [ |
0050 429A201 3525. 000 TON | 29. 96000 105609. 00| 32. 25000 113681. 25| 37. 69000 132857. 25
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429A206 1350. 000 TON | 30. 59000 41296. 50| 36. 55000 49342. 50| 41. 05000 55417. 50
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0070 429B212 1070. 000 TON | 30. 59000 32731. 30| 31. 65000 33865. 50| 37. 64000 40274. 80
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0080 600A000 LUMP| 24028. 90000 24028. 90| 8000. 00000 8000. 00| 15000. 00000 15000. 00
Mobi |'i zati on | [ |
0090 652A061 2.000 ACRE| 500. 00000 1000. 00| 410. 00000 820. 00| 415. 00000 830. 00
Seeding (M x 3E) | | |
0100 656A000 2.000 ACRE| 400. 00000 800. 00| 410. 00000 820. 00| 415. 00000 830. 00
Mul ching, Cass A Type 1 | | |
0110 701A004 7.000 M LE| 300. 00000 2100. 00| 300. 00000 2100. 00| 300. 00000 2100. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0120 701A035 4.000 M LE| 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701A045 2.000 M LE| 600. 00000 1200. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0140 701C000 4.000 M LE| 280. 00000 1120. 00| 280. 00000 1120. 00| 280. 00000 1120. 00
Broken Tenporary Traffic Stripe | [ |
0150 701C001 8.000 M LE| 300. 00000 2400. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 038 -3
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000929038 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 02032 | (2) 01018 | (3) 23024
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 703A002 72.000 SQFT| 5. 00000 360. 00| 5. 00000 360. 00| 5. 00000 360. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0170 740B000 186. 000 SQFT| 5. 00000 930. 00| 7. 25000 1348. 50| 15. 00000 2790. 00
Construction Signs | | |
0180 7400000 1.000 EACH 500. 00000 500. 00| 250. 00000 250. 00| 1500. 00000 1500. 00
Pil ot Car | [ |
0190 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To $ $12, 000. 00) | [ |
SECTI ON TOTALS | $ 228, 015. 70| $ 232, 727. 75| $ 275,749.75
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 228, 015. 70| $ 232, 727. 75| $ 275,749.75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 039 -1
VENDOR RANKI NG
CALL ORDER : 039 CONTRACT I D : 20000929039 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1625(103)

for constructing the Resurfacing and Traffic Stripe on C R
#321 from C. R #306 to C. R #326, northwest of Elba. Length

- 3.044 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02032 BULLARD EXCAVATI NG, | NC. $ 176, 600. 56 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 196, 836. 77 111. 4587%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 219, 059. 81 124. 0425%



Traffic Control
A

Mar ki ngs, Class 2, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 039 -2
TABULATI ON OF BI DS
CALL ORDER : 039 CONTRACT I D : 20000929039 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 02032 | (2) 01018 | (3) 23024
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 209A000 10. 000 EACH| 30. 00000 300. 00| 75. 44000 754. 40| 100. 00000 1000. 00
Mai | box Reset, Single | [ |
0020 305A000 1588. 000 CYCP| 6. 00000 9528. 00| 7.26000 11528. 88| 9. 50000 15086. 00
Borrow, Section 210, A-4 O Better, For | [ |
M scel | aneous Use | | |
0030 405A000 2752.000 GAL | 1. 50000 4128. 00| 1. 77000 4871. 04| 1. 64000 4513. 28
Tack Coat | [ |
0040 429A201 2814.000 TON | 30. 25000 85123. 50| 35. 55000 100037. 70| 39. 45000 111012. 30
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0050 429A206 715.000 TON | 31. 89000 22801. 35| 39. 41000 28178. 15| 43. 25000 30923. 75
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0060 429B212 782.000 TON | 30. 64000 23960. 48| 34. 68000 27119. 76| 37. 64000 29434. 48
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0070 600A000 LUMP| 16261. 23000 16261. 23| 8170. 00000 8170. 00| 10500. 00000 10500. 00
Mobi I'i zati on | [ |
0080 652A061 3.000 ACRE| 500. 00000 1500. 00| 410. 00000 1230. 00| 415. 00000 1245. 00
Seeding (M x 3E) | | |
0090 656A000 3.000 ACRE| 400. 00000 1200. 00| 410. 00000 1230. 00| 415. 00000 1245. 00
Mul ching, Cass A Type 1 | | |
0100 701A004 6.000 M LE] 300. 00000 1800. 00| 300. 00000 1800. 00| 300. 00000 1800. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0110 701A035 4.000 M LE| 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0120 701A045 1.000 M LE| 600. 00000 600. 00| 600. 00000 600. 00| 600. 00000 600. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0130 701C000 2.000 M LE| 280. 00000 560. 00| 280. 00000 560. 00| 280. 00000 560. 00
Broken Tenporary Traffic Stripe | [ |
0140 701C001 8.000 M LE| 300. 00000 2400. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
Solid Tenporary Traffic Stripe | [ |
0150 703A002 150. 000 SQFT| 3. 00000 450. 00| 3. 00000 450. 00| 3. 00000 450. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 039 -3
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20000929039 COUNTI ES : COFFEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 01018 | (3) 23024
| BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 740B000 186. 000 SQFT| 8. 00000 1488. 00| 12. 94000 2406. 84| 15. 00000 2790. 00
Construction Signs | | |
0170 7400000 1.000 EACH 500. 00000 500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
Pil ot Car | [ |
0180 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00

Construction Fuel (MaximumBid Limted | [ |
To $ 9000. 00) | [ |
SECTI ON TOTALS | $ 176, 600. 56| $ 196, 836. 77| $ 219, 059. 81

CONTRACT TOTALS | $ 176, 600. 56| $ 196, 836. 77| $ 219, 059. 81




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 042 -1
VENDOR RANKI NG
CALL ORDER : 042 CONTRACT | D : 20000929042 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-2114(105)

for constructing the Resurfacing, Traffic Stripe, Guardrail
and Drainage on C. R #59 fromsouth of C R #66 to the
Mont gonery County Line at Lapine. Length 5.292 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 329, 834. 00 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 337, 915. 00 102. 4500%
3 02032 BULLARD EXCAVATI NG, | NC. $ 377,081. 00 114. 3244%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 042 -2
TABULATI ON OF BI DS

18" Side Drain Pipe End Treatnent, |
Class 1 |

CALL ORDER : 042 CONTRACT I D : 20000929042 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206D0O00 62.000 LF | 10. 00000 620. 00| 25. 00000 1550. 00| 10. 00000 620. 00
Removi ng Pi pe | [ |
0020 206EO000 3.000 EACH 300. 00000 900. 00| 450. 00000 1350. 00| 350. 00000 1050. 00
Renmovi ng Headwal | s | [ |
0030 212A000 420.000 STA | 22. 00000 9240. 00| 25. 00000 10500. 00| 100. 00000 42000. 00
Machi ne Gradi ng Shoul ders | [ |
0040 214A000 65. 000 CUYD| 6. 00000 390. 00| 7.00000 455. 00| 10. 00000 650. 00
Structure Excavation | [ |
0050 214B000 22.000 cCuYp 6. 00000 132. 00| 12. 00000 264. 00| 5. 00000 110. 00
Foundati on Backfill, Local | [ |
0060 305A000 325.000 CYCP| 10. 00000 3250. 00| 17. 50000 5687. 50| 7.00000 2275. 00
Borrow, Section 210, A4 or Better, For | [ |
M scel | aneous Use | | |
0070 405A000 2600. 000 GAL | 1. 69000 4394. 00| 1. 00000 2600. 00| 2.00000 5200. 00
Tack Coat | [ |
0080 429A201 5025. 000 TON | 37. 64000 189141. 00| 35. 50000 178387. 50| 36. 36000 182709. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0090 429A204 150. 000 TON | 65. 00000 9750. 00| 70. 50000 10575. 00| 75. 00000 11250. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0100 429A206 200. 000 TON | 47. 00000 9400. 00| 38. 65000 7730. 00| 55. 00000 11000. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0110 530A001 106. 000 LF | 30. 00000 3180. 00| 60. 00000 6360. 00| 30. 00000 3180. 00
18" Roadway Pipe (Cass 3 RC) | | |
0120 530A106 16.000 LF | 85. 00000 1360. 00| 143. 00000 2288. 00| 150. 00000 2400. 00
48" Roadway Pipe (Cass 3 RC.) | | |
( Ext ensi on) | [ |
0130 600A000 LUMP| 25000. 00000 25000. 00| 34500. 00000 34500. 00| 37500. 00000 37500. 00
Mbbi |'i zati on | | |
0140 619A057 1.000 EACH 2450. 00000 2450. 00| 2315. 00000 2315. 00| 2500. 00000 2500. 00
48" Roadway Pipe End Treatnent, Class 2 | [ |
0150 619A101 2.000 EACH 400. 00000 800. 00| 475. 00000 950. 00| 800. 00000 1600. 00
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 042 -3
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 20000929042 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0160 620A000 1.000 CUYD| 600. 00000 600. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
M nor Structure Concrete | [ |

0170 630A000 100. 000 LF | 15. 50000 1550. 00| 16. 30000 1630. 00| 15. 50000 1550. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

0180 630C003 4.000 EACH 1000. 00000 4000. 00| 1050. 00000 4200. 00| 1000. 00000 4000. 00
Quardrail End Anchor, Type 13 | [ |

0190 630C022 4.000 EACH| 1600. 00000 6400. 00| 1685. 00000 6740. 00| 1600. 00000 6400. 00
Guardrail End Anchor, Type Speci al [ |

0200 630C070 8.000 EACH| 1525. 00000 12200. 00| 1605. 00000 12840. 00| 1525. 00000 12200. 00
Quardrail End Anchor, Type 10 Series | [ |

0210 652A061 13. 000 ACRE| 470. 00000 6110. 00| 480. 00000 6240. 00| 425. 00000 5525. 00
Seeding (M x 3E) | [ |

0220 656A000 13. 000 ACRE| 400. 00000 5200. 00| 480. 00000 6240. 00| 425. 00000 5525. 00
Mul ching, Cass A Type 1 | [ |

0230 665F000 15. 000 EACH 5. 00000 75. 00| 30. 00000 450. 00| 5. 00000 75.00
Hay Bal es | [ |

0240 665J000 100. 000 LF | 5. 00000 500. 00| 12. 00000 1200. 00| 7.50000 750. 00
Silt Fence, Type A | [ |

0250 680A000 LUWP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |

0260 701A031 11.000 M LE| 940. 00000 10340. 00| 990. 00000 10890. 00| 940. 00000 10340. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0270 701A035 6.000 M LE]| 1050. 00000 6300. 00| 1105. 00000 6630. 00| 1050. 00000 6300. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0280 701A045 4.000 M LE| 600. 00000 2400. 00| 630. 00000 2520. 00| 600. 00000 2400. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0290 701C000 4.000 M LE| 400. 00000 1600. 00| 420. 00000 1680. 00| 400. 00000 1600. 00
Broken Tenporary Traffic Stripe | [ |

0300 701C001 6.000 M LE]| 400. 00000 2400. 00| 420. 00000 2520. 00| 400. 00000 2400. 00
Solid Tenporary Traffic Stripe | [ |

0310 703A002 300. 000 SQFT| 4. 00000 1200. 00| 4. 20000 1260. 00| 4. 00000 1200. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0320 703D001 300. 000 SQFT| 1. 30000 390. 00| 1. 40000 420. 00| 1. 30000 390. 00
Tenporary Traffic Control Markings | [ |

0330 740B000 261. 000 SQFT| 17. 00000 4437. 00| 13. 00000 3393. 00| 12. 00000 3132. 00
Construction Signs | [ |

0340 740EO000 50. 000 EACH| 15. 00000 750. 00| 30. 00000 1500. 00| 10. 00000 500. 00

| |

Cones (36 Inches Hi gh) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 042 -4
TABULATI ON OF BI DS
CALL ORDER : 042 CONTRACT I D : 20000929042 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0350 740MD0O0 50. 000 EACH| 7.50000 375. 00| 0. 00000 0. 00| 5. 00000 250. 00
Wi ght For Cone | [ |
0360 7400000 1.000 EACH 1500. 00000 1500. 00| 0. 00000 0. 00| 2500. 00000 2500. 00
Pi l ot Car | [ |
0370 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | [ |
To $ $15, 700. 00) | | I
SECTI ON TOTALS | $ 329, 834. 00| $ 337, 915. 00| $ 377,081. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 329, 834. 00| $ 337, 915. 00| $ 377,081. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 043 -1
VENDOR RANKI NG
CALL ORDER : 043 CONTRACT | D : 20000929043 COUNTI ES : DALLAS
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : STPNU- 2400(11)

for constructing the Wdening, Resurfacing and Traffic
Stripe on CR #65 from C. R #37 to S R #22 in Selma. Length

3.743 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 325, 417.75 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 328,887.75 101. 0663%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 043 -2
TABULATI ON OF BI DS
CALL ORDER : 043 CONTRACT I D : 20000929043 COUNTI ES : DALLAS
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTION CO., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Tota
| | |
0010 206D001 785.000 LF | 2.10000 1648. 50| 2.00000 1570. 00
Removi ng Cuar dr ai | | [ |
0020 210D021 1000. 000 CYIP| 14. 75000 14750. 00| 9. 75000 9750. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0030 405A000 2000. 000 GAL | 1. 10000 2200. 00| 1. 00000 2000. 00|
Tack Coat | [ |
0040 429A201 3394.000 TON | 38. 30000 129990. 20| 38. 70000 131347. 80|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | | |
0050 429A206 1318. 000 TON | 37. 25000 49095. 50| 40. 95000 53972. 10|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0060 429B213 961. 000 TON | 35. 30000 33923. 30| 41. 10000 39497. 10|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1 1/2" Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0070 600A000 LUWP| 21000. 00000 21000. 00| 20700. 00000 20700. 00|
Mobi I'i zati on | [ |
0080 630A000 150. 000 LF | 16. 30000 2445, 00| 15. 50000 2325. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0090 630A004 615. 000 LF | 23. 15000 14237. 25| 22. 00000 13530. 00|
Steel Beam Guardrail, dass B, Type 2 | | |
0100 6300022 8.000 EACH 1685. 00000 13480. 00| 1600. 00000 12800. 00|
Guardrail End Anchor, Type Speci al | | |
0110 6300050 4.000 EACH 1950. 00000 7800. 00| 1850. 00000 7400. 00|
Quardrail End Anchor, Type 20 Series | | |
0120 6300070 4.000 EACH 1580. 00000 6320. 00| 1500. 00000 6000. 00|
Quardrail End Anchor, Type 10 Series | | |
0130 652A056 2.000 ACRE| 790. 00000 1580. 00| 500. 00000 1000. 00|
Seeding (M x 2E) | | |
0140 656A000 2.000 ACRE| 790. 00000 1580. 00| 500. 00000 1000. 00|
Mul ching, Cass A Type 1 | | |
0150 665F000 100. 000 EACH| 10. 00000 1000. 00| 8. 00000 800. 00|
Hay Bal es | | |
0160 665J000 800. 000 LF | 5. 40000 4320. 00| 5. 00000 4000. 00|
I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 043 -3
TABULATI ON OF BI DS
CALL ORDER : 043 CONTRACT I D : 20000929043 COUNTI ES : DALLAS
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 701A030 8.000 M LE| 631. 00000 5048. 00| 600. 00000 4800. 00|
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0180 701A034 7.000 M LE| 631. 00000 4417. 00| 600. 00000 4200. 00|
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0190 701A044 1.000 M LE| 315. 00000 315. 00| 300. 00000 300. 00|
Broken Yell ow, dass 2T, Type A | [ |
Traffic Stripe | [ |
0200 701C000 1.000 M LE| 370. 00000 370. 00| 350. 00000 350. 00|
Broken Tenporary Traffic Stripe | [ |
0210 701C001 8.000 M LE] 370. 00000 2960. 00| 350. 00000 2800. 00|
Solid Tenporary Traffic Stripe | [ |
0220 703A004 48. 000 SQFT| 10. 50000 504. 00| 10. 00000 480. 00|
Traffic Control Markings, Cass 2T, | [ |
Type A I | I
0230 705A032 50. 000 EACH| 5. 25000 262. 50| 5. 00000 250. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 500. 000 EACH| 5. 55000 2775. 00| 5. 25000 2625. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0250 740B000 159. 000 SQFT| 13. 50000 2146. 50| 14. 25000 2265. 75|
Construction Signs | [ |
0260 740D000 25.000 EACH 50. 00000 1250. 00| 46. 00000 1150. 00|
Channel i zi ng Druns | [ |
0270 7400000 1.000 EACH 0. 00000 0. 00| 1975. 00000 1975. 00|
Pi l ot Car | [ |
0280 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 14, 000. 00) | [ |
SECTI ON TOTALS | $ 325, 417. 75| $ 328, 887. 75|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 325, 417. 75| $ 328, 887. 75|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 044 -1
VENDOR RANKI NG
CALL ORDER . 044 CONTRACT I D : 20000929044 COUNTI ES : FAYETTE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 2925(101)

for constructing the Resurfacing and Traffic Stripe on
C R #49 from S R #129 to S R #171 in Wnfield. Length 7.018

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 389, 984. 30 100. 0000%

2 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 390, 805. 01 100. 2104%



Construction Fuel (MaximumBid Limted |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 044 -2
TABULATI ON OF BI DS
CALL ORDER : 044 CONTRACT | D : 20000929044 COUNTI ES : FAYETTE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 02033 | (2) 04013 |
| S. T. BUNN CONSTRUCTI ON CO., | DUNN CONSTRUCTION CO., |INC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| I I
0010 210D023 4000. 000 CYIP| 5. 75000 23000. 00| 5. 98000 23920. 00|
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A-4 (0) O Better) | | |
0020 405A000 2470.000 GAL | 1. 00000 2470. 00| 0. 82000 2025. 40|
Tack Coat | [ |
0030 424A200 5105. 000 TON | 32. 06000 163666. 30| 33. 13000 169128. 65|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 424A206 4900. 000 TON | 32. 06000 157094. 00| 32. 27000 158123. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 600A000 LUWP| 9450. 00000 9450. 00| 2812. 08000 2812. 08|
Mobi I'i zati on | [ |
0060 630A000 75.000 LF | 25. 00000 1875. 00| 63. 33000 4749. 75|
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C070 4.000 EACH 2100. 00000 8400. 00| 1541. 81000 6167. 24|
Quardrail End Anchor, Type 10 Series | | |
0080 701A004 14.000 M LE| 320. 00000 4480. 00| 352. 42000 4933. 88|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0090 701A008 3.000 M LE]| 180. 00000 540. 00| 198. 23000 594. 69|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A012 11. 000 M LE| 320. 00000 3520. 00| 352. 42000 3876. 62|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0110 701C000 7.000 M LE| 340. 00000 2380. 00| 374. 44000 2621. 08|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 21.000 M LE| 380. 00000 7980. 00| 418. 50000 8788. 50|
Solid Tenporary Traffic Stripe | [ |
0130 740B000 367.000 SQFT| 12. 00000 4404. 00| 8. 27000 3035. 09|
Construction Signs | [ |
0140 740EO000 25.000 EACH 1. 00000 25. 00| 0. 12000 3. 00|
Cones (36 Inches High) | [ |
0150 7400000 1.000 EACH 700. 00000 700. 00| 24.87000 24. 87|
Pi l ot Car | [ |
0160 998A000 LUWP| 0. 00000 0. 00| 1.16000 1. 16|
I I
I I

To $ $20, 000. 00) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 044 -3
TABULATI ON OF BI DS

CALL ORDER : 044 CONTRACT 1D : 20000929044 COUNTI ES : FAYETTE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1) 02033 | (2) 04013

|
| S. T. BUNN CONSTRUCTI ON CO., | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

|

I
UNI'T PRI CE Al\/DJNTi UNIT PRI CE ANDJNI'} UNIT PRI CE AMOUNT
SECTI ON TOTALS | $ 389, 984. 30| $ 390, 805. 01|+
CONTRACT TOTALS | $ 389, 984. 30| $ 390, 805. 01|




10/ 04/ 00
CALL ORDER : 045 CONTRACT I D :
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT TIME

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacenent (Bridge Culvert) and

Approaches on S.R #123 at Pates Creek north of Sl oconb.

Length 0.141 m .

SET- ASI DE :

VENDOR RANKI NG

20000929045
07
105 Wor ki ng Days

COUNTI ES : GENEVA

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 045 -1

BR-3117(103)

RANK

VENDOR NO. / NAME

~Noah~hwWNBE

BULLARD EXCAVATI NG, | NC.

CLARK CONSTRUCTI ON COVPANY , | NC.

APAC- ALABAMA, | NC.

LEVERETT CONSTRUCTI ON COVPANY
W W DYAR & SONS, | NC

S. A GRAHAM COWPANY, | NC.

H & L CONSTRUCTI ON, | NC.

1,131, 871.
1, 153, 275.
1,160, 473.
1, 211, 917.
1, 220, 833.
1, 286, 415.
1, 287, 056.

. 0000%
. 8910%
. 5269%
. 0720%
. 8596%

6538%
7104%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 045 -2
TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT 1D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 02032 | (2) 03001 | (3) 01018
| BULLARD EXCAVATI NG, | NC. | CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

| |
0010 201A000 LUWP| 10000. 00000 10000. 00 33000. 00000 33000. 00| 10264. 00000 10264. 00

Super pave Bitum nous Concrete Lower
Bi nder Layer, Wdening, 1 1/2 " Maxi mum
Aggregate Size M x, ESAL Range B

|
Clearing & Grubbing (Approximtely 4 | [ |
Acr es) | [ |
0020 206A000 LUMP| 25000. 00000 25000. 00| 35000. 00000 35000. 00| 99000. 00000 99000. 00
Removal OF O d Bridge Station 99+49.84 | | |
0030 206C010 80. 000 SQYD| 10. 00000 800. 00| 16. 00000 1280. 00| 18. 94000 1515. 20
Renovi ng Concrete Driveway [ |
0040 210A000 925. 000 CYIP| 8. 00000 7400. 00| 2.81000 2599. 25| 3. 62000 3348. 50
Uncl assi fi ed Excavation | | |
0050 210D010 9000. 000 CYIP| 7.50000 67500. 00| 5. 98000 53820. 00| 0. 01000 90. 00
Borrow Excavation (A2 or Better) | | |
0060 210D011 9118. 000 CYIP| 6. 50000 59267. 00| 5. 72000 52154. 96| 4.28000 39025. 04
Borrow Excavation (A4 or Better) | | |
0070 214A000 3125. 000 CUYD| 10. 00000 31250. 00| 8. 00000 25000. 00| 22.00000 68750. 00
Structure Excavation | | |
0080 214B001 3125. 000 CUYD| 25. 00000 78125. 00| 30. 00000 93750. 00| 20. 50000 64062. 50
Foundation Backfill, Commerci al | [ |
0090 230A000 8.000 RBST| 200. 00000 1600. 00| 416. 00000 3328. 00| 368. 63000 2949. 04
Roadbed Processing | | |
0100 301A222 3500. 000 SYCP| 6. 50000 22750. 00| 5. 62000 19670. 00| 4.58000 16030. 00
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 6" Conpacted Thi ckness | [ |
0110 401A000 2170. 000 SYCP| 0. 50000 1085. 00| 0. 36000 781. 20| 0. 36000 781. 20
Bi t um nous Treatnment A | [ |
0120 405A000 1555. 000 GAL | 2. 00000 3110. 00| 4. 04000 6282. 20| 4. 00000 6220. 00
Tack Coat | [ |
0130 424A220 2730.000 TON | 32. 07000 87551. 10| 36. 36000 99262. 80| 36. 00000 98280. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0140 424A226 500. 000 TON | 39. 26000 19630. 00| 41. 24000 20620. 00| 40. 83000 20415. 00
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range B | [ |
0150 424B421 5060. 000 TON | 30. 58000 154734. 80| 34. 79000 176037. 40| 34. 45000 174317. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Max Aggregate Size MX, | | |
ESAL Range B | [ |
0160 424B533 1668. 000 TON | 29. 99000 50023. 32| 33. 09000 55194. 12| 32. 76000 54643. 68
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 045 -3
TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 03001 | (3) 01018
| BULLARD EXCAVATI NG, | NC. | CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 430B000 25.000 TNCP| 50. 00000 1250. 00| 30. 00000 750. 00| 31. 66000 791. 50
Aggregate Surfacing (AHD #467 O #57) | [ |
0180 502A000 82002. 000 LB | 0. 50000 41001. 00| 0. 60000 49201. 20| 0. 40000 32800. 80
St eel Rei nf orcenent | [ |
0190 5051 000 4224.000 SQFT| 7.00000 29568. 00| 18. 00000 76032. 00| 21. 00000 88704. 00
Tenporary Steel Sheet Piling | [ |
0200 524A011 492. 000 cCuUYDp| 400. 00000 196800. 00| 350. 00000 172200. 00| 325. 00000 159900. 00
Cul vert Concrete (Cast In Place) | [ |
0210 600A000 LUWMP|  126706. 29000 126706. 29| 60000. 00000 60000. 00| 106030. 00000 106030. 00
Mobi | i zat i on | [ |
0220 608A000 820. 000 SQvYD| 3. 00000 2460. 00| 2. 50000 2050. 00| 2. 50000 2050. 00
Separati on Geotextile | [ |
0230 610C001 616. 000 TON | 30. 00000 18480. 00| 29. 00000 17864. 00| 30. 00000 18480. 00
Loose Riprap, Class 2 | [ |
0240 610D003 1105. 000 SQYD| 2. 00000 2210. 00| 3. 00000 3315. 00| 2. 50000 2762. 50
Filter Blanket, Ceotextile | [ |
0250 618B002 80. 000 SQYD| 38. 00000 3040. 00| 40. 00000 3200. 00| 41. 33000 3306. 40
Concrete Driveway, 6" Thick | [ |
0260 630A000 184.000 LF | 21. 00000 3864. 00| 21. 00000 3864. 00| 21. 00000 3864. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0270 630C070 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00| 1600. 00000 6400. 00
Quardrail End Anchor, Type 10 Series | [ |
0280 650B000 1104. 000 CYIP| 5. 00000 5520. 00| 3. 18000 3510. 72| 5. 26000 5807. 04
Topsoi | From St ockpil es | [ |
0290 651B000 8.000 TON | 40. 00000 320. 00| 75. 00000 600. 00| 35. 00000 280. 00
Agricul tural Linmestone | [ |
0300 651C000 3.000 TON | 200. 00000 600. 00| 350. 00000 1050. 00| 280. 00000 840. 00
8-8-8 Commercial Fertilizer | [ |
0310 651F000 1.000 TON | 45. 00000 45. 00| 450. 00000 450. 00| 220. 00000 220.00
Ammonium Nitrate | [ |
0320 652A061 7.000 ACRE| 465. 00000 3255. 00| 700. 00000 4900. 00| 398. 00000 2786. 00
Seeding (M x 3E) | [ |
0330 656A000 7.000 ACRE| 450. 00000 3150. 00| 650. 00000 4550. 00| 398. 00000 2786. 00
Mul ching, Cass A Type 1 | [ |
0340 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 4.50000 450. 00
Hay Bal es | [ |
0350 6651 000 160. 000 TON | 40. 00000 6400. 00| 35. 00000 5600. 00| 45. 00000 7200. 00
Tenporary Riprap, Cass 2 | [ |
0360 665J000 1800. 000 LF | 7.50000 13500. 00| 4. 00000 7200. 00| 3. 15000 5670. 00
Silt Fence, Type A | [ |
0370 665K000 80. 000 cCUYD| 10. 50000 840. 00| 12. 00000 960. 00| 15. 00000 1200. 00
| | |

Drai nage Sunp Excavation



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 045 -4
TABULATI ON OF BI DS

Construction Fuel (Maximum Bid Limited
To $ 49, 500. 00) I

CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 03001 | (3) 01018
| BULLARD EXCAVATI NG, | NC. | CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0380 666A001 2.000 ACRE| 50. 00000 100. 00| 50. 00000 100. 00| 10. 00000 20. 00
Pest Control Treatnent | [

0390 680A000 LUMP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 7691. 93000 7691. 93
Engi neering Control s | [ |

0400 701A006 9.000 M LE| 480. 00000 4320. 00| 480. 00000 4320. 00| 480. 00000 4320. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0410 701A010 3.000 M LE] 270. 00000 810. 00| 270. 00000 810. 00| 270. 00000 810. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe (6" Wde) | [ |

0420 701A014 5.000 M LE| 480. 00000 2400. 00| 480. 00000 2400. 00| 480. 00000 2400. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0430 701C000 5.000 M LE] 300. 00000 1500. 00| 300. 00000 1500. 00| 300. 00000 1500. 00
Broken Tenporary Traffic Stripe | [ |

0440 701C001 19.000 M LE 320. 00000 6080. 00| 320. 00000 6080. 00| 320. 00000 6080. 00
Solid Tenporary Traffic Stripe | [ |

0450 701D007 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renoved (Paint) | [ |

0460 701D014 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renpved (Paint) | [

0470 703A000 260. 000 SQFT| 1. 20000 312. 00| 1. 20000 312. 00| 1. 20000 312.00
Traffic Control Markings, Cass 1, Type | [
A I | I

0480 705A032 250. 000 EACH| 4.70000 1175. 00| 4.70000 1175. 00| 4. 70000 1175. 00
Paverent Markers, Class A-H Type 1-B | [ |

0490 705A037 730. 000 EACH| 4.90000 3577. 00| 4.90000 3577. 00| 4. 90000 3577.00
Paverent Markers, Class A-H Type 2-D | [ |

0500 740B000 1276. 000 SQFT| 12. 00000 15312. 00| 10. 00000 12760. 00| 9. 96000 12708. 96
Construction Signs | [ |

0510 740EO000 50. 000 EACH| 5. 00000 250. 00| 15. 00000 750. 00| 3. 85000 192. 50
Cones (36 Inches High) | [ |

0520 740F002 12. 000 EACH 150. 00000 1800. 00| 300. 00000 3600. 00| 218. 42000 2621. 04
Barri cades, Type |11 | [ |

0530 7401 005 2.000 EACH 75. 00000 150. 00| 300. 00000 600. 00| 308. 36000 616. 72
Warni ng Lights, Type B (Detachabl e Head) | [

0540 740MDOO 50. 000 EACH| 1. 00000 50. 00| 10. 00000 500. 00| 2.57000 128. 50
Wi ght For Cone | [ |

0550 7400000 1.000 EACH 500. 00000 500. 00| 1515. 00000 1515. 00| 1500. 00000 1500. 00
Pi l ot Car | [ |

0560 998A000 LUMP| 0. 00000 0. 00| 6000. 00000 6000. 00| 0. 00000 0. 00

| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 045 -5
TABULATI ON OF BI DS
CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 02032 | (2) 03001 | (3) 01018
| BULLARD EXCAVATI NG, | NC. | CLARK CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0570 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,131,871.51] $ 1,153, 275. 85| $ 1,160, 473.05

CONTRACT TOTALS | $ 1,131, 871.51] $ 1,153, 275. 85 $ 1,160, 473.05




Super pave Bitumi nous Concrete Lower

Bi nder Layer, Wdening, 1 1/2 " Maximm |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 045 -6
TABULATI ON OF BI DS
CALL ORDER : 045 CONTRACT | D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 12019 | (5) 04009 | (6) 07001
| LEVERETT CONSTRUCTI ON COMPAN| W W DYAR & SONS, | NC. | S. A GRAHAM COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP| 65000. 00000 65000. 00| 20000. 00000 20000. 00| 40000. 00000 40000. 00
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206A000 LUWP| 8000. 00000 8000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge Station 99+49.84 | | |
0030 206C010 80. 000 SQYD| 15. 00000 1200. 00| 6. 00000 480. 00| 10. 00000 800. 00
Rermovi ng Concrete Driveway | [ |
0040 210A000 925.000 CYIP| 3. 00000 2775. 00| 3. 00000 2775. 00| 5. 00000 4625. 00
Uncl assi fied Excavation [ |
0050 210D010 9000. 000 CYIP| 4.00000 36000. 00| 8. 00000 72000. 00| 5. 00000 45000. 00
Borrow Excavation (A2 or Better) [ |
0060 210D011 9118. 000 CYIP| 5. 00000 45590. 00| 10. 00000 91180. 00| 5. 00000 45590. 00
Borrow Excavation (A4 or Better) | [ |
0070 214A000 3125. 000 CUYD| 10. 00000 31250. 00| 8. 00000 25000. 00| 9. 75000 30468. 75
Structure Excavation | [ |
0080 214B001 3125. 000 CUYD| 30. 00000 93750. 00| 32. 00000 100000. 00| 35. 00000 109375. 00
Foundati on Backfill, Commerci al | [ |
0090 230A000 8.000 RBST| 300. 00000 2400. 00| 400. 00000 3200. 00| 250. 00000 2000. 00
Roadbed Processing | [ |
0100 301A222 3500. 000 SYCP| 6. 00000 21000. 00| 7.00000 24500. 00| 6. 00000 21000. 00
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 6" Conpacted Thi ckness | | |
0110 401A000 2170.000 SYCP| 0. 42000 911. 40| 0. 40000 868. 00| 0. 36000 781. 20
Bi t um nous Treatnment A | | |
0120 405A000 1555. 000 GAL | 4. 00000 6220. 00| 4. 40000 6842. 00| 4. 00000 6220. 00
Tack Coat | [ |
0130 424A220 2730.000 TON | 36. 00000 98280. 00| 40. 00000 109200. 00| 36. 00000 98280. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0140 424A226 500. 000 TON | 40. 83000 20415. 00| 45. 00000 22500. 00| 40. 83000 20415. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0150 424B421 5060. 000 TON | 34. 45000 174317. 00| 38. 00000 192280. 00| 34. 45000 174317. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0160 424B533 1668. 000 TON | 32. 76000 54643. 68| 36. 00000 60048. 00| 32.76000 54643. 68
I I I
I I
I I

Aggregate Size M x, ESAL Range B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 12019 | (5) 04009 | (6) 07001
| LEVERETT CONSTRUCTI ON COMPAN| W W DYAR & SONS, | NC. | S. A GRAHAM COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 430B000 25.000 TNCP| 25. 00000 625. 00| 32. 00000 800. 00| 25. 00000 625. 00
Aggregate Surfacing (AHD #467 O #57) | [ |
0180 502A000 82002. 000 LB | 0. 50000 41001. 00| 0. 50000 41001. 00| 0. 55000 45101. 10
St eel Rei nf orcenent | [ |
0190 5051 000 4224.000 SQFT| 24.73000 104459. 52| 14. 00000 59136. 00| 28. 00000 118272. 00
Tenporary Steel Sheet Piling | [ |
0200 524A011 492. 000 cCuUYDp| 500. 00000 246000. 00| 290. 00000 142680. 00| 575. 00000 282900. 00
Cul vert Concrete (Cast In Place) | [ |
0210 600A000 LUWP| 50000. 00000 50000. 00| 75000. 00000 75000. 00| 46690. 00000 46690. 00
Mobi | i zat i on | [ |
0220 608A000 820. 000 SQvYD| 4. 00000 3280. 00| 5. 00000 4100. 00| 3. 00000 2460. 00
Separati on Geotextile | [ |
0230 610C001 616. 000 TON | 30. 00000 18480. 00| 34. 00000 20944. 00| 30. 00000 18480. 00
Loose Riprap, Class 2 | [ |
0240 610D003 1105. 000 SQYD| 3. 00000 3315. 00| 5. 00000 5525. 00| 3. 00000 3315. 00
Filter Blanket, Ceotextile | [ |
0250 618B002 80. 000 SQYD| 40. 00000 3200. 00| 28. 00000 2240. 00| 38. 00000 3040. 00
Concrete Driveway, 6" Thick | [ |
0260 630A000 184.000 LF | 21. 00000 3864. 00| 28. 00000 5152. 00| 21. 00000 3864. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0270 630C070 4.000 EACH 1600. 00000 6400. 00| 1600. 00000 6400. 00| 1600. 00000 6400. 00
Quardrail End Anchor, Type 10 Series | [ |
0280 650B000 1104. 000 CYIP| 4. 00000 4416. 00| 7.00000 7728. 00| 4.50000 4968. 00
Topsoi | From St ockpil es | [ |
0290 651B000 8.000 TON | 40. 00000 320. 00| 100. 00000 800. 00| 35. 00000 280. 00
Agricul tural Linmestone | [ |
0300 651C000 3.000 TON | 200. 00000 600. 00| 100. 00000 300. 00| 280. 00000 840. 00
8-8-8 Commercial Fertilizer | [ |
0310 651F000 1.000 TON | 45. 00000 45. 00| 100. 00000 100. 00| 220. 00000 220.00
Ammonium Nitrate | [ |
0320 652A061 7.000 ACRE| 465. 00000 3255. 00| 900. 00000 6300. 00| 398. 00000 2786. 00
Seeding (M x 3E) | [ |
0330 656A000 7.000 ACRE| 450. 00000 3150. 00| 600. 00000 4200. 00| 390. 00000 2730. 00
Mul ching, Cass A Type 1 | [ |
0340 665F000 100. 000 EACH| 8. 00000 800. 00| 5. 00000 500. 00| 6. 00000 600. 00
Hay Bal es | [ |
0350 6651 000 160. 000 TON | 40. 00000 6400. 00| 32. 00000 5120. 00| 35. 00000 5600. 00
Tenporary Riprap, Cass 2 | [ |
0360 665J000 1800. 000 LF | 3. 50000 6300. 00| 5. 00000 9000. 00| 4. 00000 7200. 00
Silt Fence, Type A | [ |
0370 665K000 80. 000 cCUYD| 8. 00000 640. 00| 20. 00000 1600. 00| 20. 00000 1600. 00
| | |

Drai nage Sunp Excavation
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TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 12019 | (5) 04009 | (6) 07001
| LEVERETT CONSTRUCTI ON COMPAN| W W DYAR & SONS, | NC. | S. A GRAHAM COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0380 666A001 2.000 ACRE| 50. 00000 100. 00| 50. 00000 100. 00| 1. 00000 2.00
Pest Control Treatnent | [ |
0390 680A000 LUMP| 4000. 00000 4000. 00 15000. 00000 15000. 00 4500. 00000 4500. 00
Engi neering Controls |
0400 701A006 9.000 M LE| 480. 00000 4320. 00 600. 00000 5400. 00 480. 00000 4320. 00

Solid Wite, Cass 1, Type A Traffic |
Stripe (6" Wde) |
0410 701A010 3.000 M LE] 270. 00000 810. 00

Construction Fuel (MaximumBid Limted |
To $ 49, 500. 00) I

I I
| I
I I
| |
| 400. 00000 1200. 00| 270. 00000 810. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0420 701A014 5.000 M LE| 480. 00000 2400. 00| 600. 00000 3000. 00| 480. 00000 2400. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0430 701C000 5.000 M LE] 300. 00000 1500. 00| 400. 00000 2000. 00| 300. 00000 1500. 00
Broken Tenporary Traffic Stripe | [ |
0440 701C001 19.000 M LE 320. 00000 6080. 00| 300. 00000 5700. 00| 320. 00000 6080. 00
Solid Tenporary Traffic Stripe | [ |
0450 701D007 1.000 M LE| 1200. 00000 1200. 00| 800. 00000 800. 00| 1200. 00000 1200. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0460 701D014 1.000 M LE| 1000. 00000 1000. 00| 800. 00000 800. 00| 1000. 00000 1000. 00
Broken Traffic Stripe Renpved (Paint) | [ |
0470 703A000 260. 000 SQFT| 1. 20000 312. 00| 4. 00000 1040. 00| 1. 20000 312.00
Traffic Control Markings, Cass 1, Type | [ |
A I | I
0480 705A032 250. 000 EACH| 4.70000 1175. 00| 6. 00000 1500. 00| 4. 70000 1175. 00
Paverent Markers, Class A-H Type 1-B | [ |
0490 705A037 730. 000 EACH| 4.90000 3577. 00| 6. 00000 4380. 00| 4. 90000 3577.00
Paverent Markers, Class A-H Type 2-D | [ |
0500 740B000 1276. 000 SQFT| 8. 70000 11101. 20| 14. 00000 17864. 00| 14. 50000 18502. 00
Construction Signs | [ |
0510 740EO000 50. 000 EACH| 12. 40000 620. 00| 15. 00000 750. 00| 30. 00000 1500. 00
Cones (36 Inches High) | [ |
0520 740F002 12. 000 EACH 190. 00000 2280. 00| 275. 00000 3300. 00| 400. 00000 4800. 00
Barri cades, Type |11 | [ |
0530 7401 005 2.000 EACH 270. 00000 540. 00| 200. 00000 400. 00| 450. 00000 900. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0540 740MDOO 50. 000 EACH| 10. 00000 500. 00| 10. 00000 500. 00| 5. 00000 250. 00
Wi ght For Cone | [ |
0550 7400000 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Pi l ot Car | [ |
0560 998A000 LUMP| 0. 00000 0. 00| 10000. 00000 10000. 00| 1. 00000 1.00
| I
I I
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CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 12019 | (5) 04009 | (6) 07001
| LEVERETT CONSTRUCTI ON COMPAN| W W DYAR & SONS, | NC. | S. A GRAHAM COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0570 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000 600. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,211,917.80| $ 1,220, 833. 00| $ 1,286,415.73
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 1,211,917.80] $ 1,220, 833. 00| $ 1,286,415.73




Super pave Bitumi nous Concrete Lower
Bi nder Layer, Wdening, 1 1/2 " Maximm |
Aggregate Size M x, ESAL Range B |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 045 -10
TABULATI ON OF BI DS
CALL ORDER : 045 CONTRACT | D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 08017 | |
|H & L CONSTRUCTI ON, | NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP| 20000. 00000 20000. 00| |
Clearing & Grubbing (Approxinmately 4 | | |
Acres) | [ |
0020 206A000 LUMP| 20000. 00000 20000. 00| |
Removal OF O d Bridge Station 99+49.84 | | |
0030 206C010 80. 000 SQYD| 16. 00000 1280. 00| |
Rermovi ng Concrete Driveway | [ |
0040 210A000 925.000 CYIP| 3. 20000 2960. 00| |
Uncl assi fied Excavation | [ |
0050 210D010 9000. 000 CYIP| 4. 25000 38250. 00| |
Borrow Excavation (A2 or Better) | [ |
0060 210D011 9118. 000 CYIP| 5. 30000 48325. 40| |
Borrow Excavation (A4 or Better) | [ |
0070 214A000 3125. 000 CUYD| 12. 50000 39062. 50| |
Structure Excavation | [ |
0080 214B001 3125. 000 CUYD| 35. 00000 109375. 00| |
Foundati on Backfill, Commerci al | [ |
0090 230A000 8.000 RBST| 320. 00000 2560. 00| |
Roadbed Processing | [ |
0100 301A222 3500. 000 SYCP| 6. 35000 22225. 00| |
Soi | Aggregate Base Course, Type C, | [ |
Road M xed, 6" Conpacted Thi ckness | | |
0110 401A000 2170.000 SYCP| 0. 45000 976. 50| |
Bi t um nous Treatnment A | | |
0120 405A000 1555. 000 GAL | 4. 25000 6608. 75| |
Tack Coat | [ |
0130 424A220 2730.000 TON | 40. 00000 109200. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0140 424A226 500. 000 TON | 42.00000 21000. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0150 424B421 5060. 000 TON | 36. 50000 184690. 00| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0160 424B533 1668. 000 TON | 34. 50000 57546. 00| |
I I I
| I
I I
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TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT 1D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7) 08017

|

| H & L CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 430B000 25.000 TNCP| 27.50000 687. 50| |
Aggregate Surfacing (AHD #467 O #57) | [ |
0180 502A000 82002. 000 LB | 0. 55000 45101. 10| |
St eel Rei nforcenent | [ |
0190 5051 000 4224.000 SQFT| 26. 50000 111936. 00| |
Tenporary Steel Sheet Piling | [ |
0200 524A011 492.000 CUYD| 550. 00000 270600. 00| |
Cul vert Concrete (Cast In Place) | [ |
0210 600A000 LUWP| 34000. 00000 34000. 00| |
Mobi | i zati on | [ |
0220 608A000 820. 000 SQYD| 3. 20000 2624. 00| |
Separation Geotextile | [ |
0230 610C001 616. 000 TON | 35. 00000 21560. 00| |
Loose Riprap, Class 2 | [ |
0240 610D003 1105. 000 SQYD| 3. 00000 3315. 00| |
Filter Blanket, Ceotextile | [ |
0250 618B002 80. 000 SQYD| 50. 00000 4000. 00| |
Concrete Driveway, 6" Thick | [ |
0260 630A000 184.000 LF | 21. 00000 3864. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0270 630C070 4.000 EACH| 1600. 00000 6400. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0280 650B000 1104. 000 CYIP| 4.25000 4692. 00| |
Topsoi | From St ockpil es | [ |
0290 651B000 8.000 TON | 45. 00000 360. 00| |
Agricul tural Linestone | [ |
0300 651C000 3.000 TON | 225. 00000 675. 00| |
8-8-8 Commercial Fertilizer | [ |
0310 651F000 1.000 TON | 300. 00000 300. 00| |
Ammonium Nitrate | [ |
0320 652A061 7.000 ACRE| 500. 00000 3500. 00| |
Seeding (M x 3E) | [ |
0330 656A000 7.000 ACRE| 500. 00000 3500. 00| |
Mul ching, Cass A Type 1 | [ |
0340 665F000 100. 000 EACH| 5. 00000 500. 00| |
Hay Bal es | [ |
0350 6651 000 160. 000 TON | 30. 00000 4800. 00| |
Tenporary Riprap, Cass 2 | [ |
0360 665J000 1800. 000 LF | 5. 25000 9450. 00| |
Silt Fence, Type A | [ |
0370 665K000 80. 000 cCUYD| 20. 00000 1600. 00| |
| | |

Drai nage Sunp Excavation
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CALL ORDER : 045 CONTRACT 1D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7) 08017

I

| H & L CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0380 666A001 2.000 ACRE| 55. 00000 110. 00

Pest Control Treatnent |
0390 680A000 LUMP| 6000. 00000 6000. 00

Engi neering Controls |
0400 701A006 9.000 M LE| 510. 00000 4590. 00

Solid Wite, Cass 1, Type A Traffic |
Stripe (6" Wde) |

0410 701A010 3.000 M LE] 285. 00000 855. 00
Broken Yellow, Class 1, Type A Traffic |
Stripe (6" Wde) |

0420 701A014 5.000 M LE| 510. 00000 2550. 00
Solid Yellow, Cass 1, Type A Traffic |
Stripe (6" Wde) |

0430 701C000 5.000 M LE] 320. 00000 1600. 00

Construction Fuel (MaximumBid Limted |
To $ 49, 500. 00) I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

| |

Broken Tenporary Traffic Stripe | [ |
0440 701C001 19.000 M LE 340. 00000 6460. 00| |
Solid Tenporary Traffic Stripe | [ |
0450 701D007 1.000 M LE| 1250. 00000 1250. 00| |
Solid Traffic Stripe Renoved (Paint) [ |
0460 701D014 1.000 M LE| 1100. 00000 1100. 00| |
Broken Traffic Stripe Renpved (Paint) | [ |
0470 703A000 260. 000 SQFT| 1. 30000 338. 00| |
Traffic Control Markings, Cass 1, Type | [ |

A I | I
0480 705A032 250. 000 EACH| 5. 00000 1250. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0490 705A037 730. 000 EACH| 5.20000 3796. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0500 740B000 1276. 000 SQFT| 9. 00000 11484. 00| |
Construction Signs | [ |
0510 740EO000 50. 000 EACH| 15. 00000 750. 00| |
Cones (36 Inches High) | [ |
0520 740F002 12. 000 EACH 250. 00000 3000. 00| |
Barri cades, Type |11 | [ |
0530 7401 005 2.000 EACH 650. 00000 1300. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0540 740MDOO 50. 000 EACH| 10. 00000 500. 00| |
Wi ght For Cone | [ |
0550 7400000 1.000 EACH 2000. 00000 2000. 00| |
Pi l ot Car | [ |
0560 998A000 LUMP| 20000. 00000 20000. 00| |
| I

I I
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TABULATI ON OF BI DS
CALL ORDER : 045 CONTRACT I D : 20000929045 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT » 07
SET- ASI DE :
| (7) 08017 [ |
| H & L CONSTRUCTI ON, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0570 999 000 750. 000 HOUR| 0. 80000 600. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,287,056. 75| |
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS

| $ 1,287,056. 75|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 046 -1
VENDOR RANKI NG
CALL ORDER . 046 CONTRACT | D : 20000929046 COUNTI ES : HENRY
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 3414(101)

for constructing the Resurfacing and Traffic Stripe on C R
#7 fromS. R #27 to C. R #40, southwest of Abbeville.
Length - 3.783 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 224,871. 29 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 239, 989. 29 106. 7229%



Broken Yellow, O ass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
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TABULATI ON OF BI DS
CALL ORDER : 046 CONTRACT I D : 20000929046 COUNTI ES : HENRY
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206C010 11. 000 SQYD| 78. 00000 858. 00| 35. 00000 385. 00|
Rermovi ng Concrete Driveway | [ |
0020 212A000 147.000 STA | 17. 00000 2499. 00| 22.00000 3234. 00|
Machi ne Gradi ng Shoul ders | [ |
0030 305A000 500. 000 CYCP| 8. 00000 4000. 00| 8. 10000 4050. 00|
Borrow, Section 210, (A-4 O Better) | [ |
For M scel | aneous Use | [ |
0040 405A000 1517. 000 GAL | 1. 64000 2487. 88| 1. 64000 2487. 88|
Tack Coat | [ |
0050 429A201 3479.000 TON | 35. 40000 123156. 60| 37. 64000 130949. 56|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0060 429A206 200. 000 TON | 49. 90000 9980. 00| 40. 75000 8150. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range A | [ |
0070 429B213 1553. 000 TON | 32. 00000 49696. 00| 36. 95000 57383. 35|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1 1/2" Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0080 600A000 LUMP| 8084. 81000 8084. 81| 7500. 00000 7500. 00|
Mobi |'i zati on | [ |
0090 652A061 6. 000 ACRE| 420. 00000 2520. 00| 425. 00000 2550. 00|
Seeding (M x 3E) | | |
0100 656A000 6. 000 ACRE| 420. 00000 2520. 00| 425. 00000 2550. 00|
Mul ching, Cass A Type 1 | | |
0110 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 05000 252. 50|
Hay Bal es | | |
0120 665J000 200. 000 LF | 3. 60000 720. 00| 3. 64000 728. 00|
Silt Fence, Type A | | |
0130 701A004 8.000 M LE] 320. 00000 2560. 00| 320. 00000 2560. 00|
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0140 701A035 5.000 M LE| 1050. 00000 5250. 00| 1050. 00000 5250. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0150 701A045 2.000 M LE| 600. 00000 1200. 00| 600. 00000 1200. 00|
I I
| |

Stripe (0.09" Thick) |
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CALL ORDER : 046 CONTRACT I D : 20000929046 COUNTI ES : HENRY
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 701C000 2.000 M LE| 500. 00000 1000. 00| 500. 00000 1000. 00|
Broken Tenporary Traffic Stripe | [ |
0170 701C001 3.000 M LE| 500. 00000 1500. 00| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe | [ |
0180 703A000 150. 000 SQFT| 1. 25000 187. 50| 1. 25000 187. 50|
Traffic Control Markings, Class 1, Type | [ |
A I I
0190 703D001 150. 000 SQFT| 1. 25000 187. 50| 1. 25000 187. 50|
Tenporary Traffic Control Markings | | |
0200 705A032 230. 000 EACH 4.70000 1081. 00| 4. 70000 1081. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0210 705A037 570. 000 EACH 4.90000 2793. 00| 4.90000 2793. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0220 740B000 184. 000 SQFT| 10. 00000 1840. 00| 15. 00000 2760. 00|
Construction Signs | | |
0230 7400000 1.000 EACH 500. 00000 500. 00| 1250. 00000 1250. 00|
Pil ot Car | [ |
0240 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 12, 000. 00) | [ |
SECTI ON TOTALS | $ 224,871. 29| $ 239, 989. 29|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 224,871. 29| $ 239, 989. 29|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 047 -1
VENDOR RANKI NG
CALL ORDER . 047 CONTRACT | D : 20000929047 COUNTI ES : LAMAR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPOA-3812(102)

for constructing the Resurfacing and Traffic Stripe on C R
#16 from S. R #17 to the Lamar/Marion County Line. Length -

23.022 km
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 712, 213. 17 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 721, 596. 60 101. 3175%



Construction Fuel (MaximumBid Limited

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 047 -2
TABULATI ON OF BI DS
CALL ORDER : 047 CONTRACT I D : 20000929047 COUNTI ES : LAMAR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 04013 | (2) 02033 |
| DUNN CONSTRUCTION CO., INC. |S. T. BUNN CONSTRUCTI ON CO, |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
I | I
0010 210D000 4200. 000 M | 8. 88000 37296. 00| 8. 13000 34146. 00|
Borr ow Excavati on | [ |
0020 212A000 455.000 STA | 12. 39000 5637. 45| 1. 00000 455. 00|
Machi ne Gradi ng Shoul ders | [ |
0030 405A000 38000.000 L | 0. 22000 8360. 00| 0. 27000 10260. 00|
Tack Coat | [ |
0040 416A022 7070. 000 MIQN| 37. 88000 267811. 60| 36. 41000 257418. 70|
Bi t umi nous Concrete Wearing Surface, | [ |
Mx 3 I I I
0050 416C020 9590. 000 MIQN| 34. 74000 333156. 60| 36. 41000 349171. 90|
Bi t um nous Concrete Plant Mx, Leveling,| | |
Mx 1 | |
0060 600A000 LUMP| 5733. 63000 5733. 63| 16800. 00000 16800. 00|
Mbbi |'i zati on | | |
0070 651C000 3.000 Mroy 407. 55000 1222. 65| 500. 00000 1500. 00|
8-8-8 Commercial Fertilizer | [ |
0080 652A053 3.000 HA | 1280. 88000 3842. 64| 1400. 00000 4200. 00|
Seeding (M x 1E) | | |
0090 656A000 3.000 HA | 1280. 88000 3842. 64| 1400. 00000 4200. 00|
Mul ching, Cass A Type 1 | [ |
0100 701A030 6.000 KM | 410. 44000 18880. 24| 373. 00000 17158. 00|
Solid Wite, COass 2T, Type A Traffic | [ |
Stripe I I I
0110 701A034 25.000 KM | 410. 44000 10261. 00| 373. 00000 9325. 00|
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0120 701A044 18.000 KM | 204. 68000 3684. 24| 186. 00000 3348. 00|
Broken Yell ow, d ass 2T, Type A | [ |
Traffic Stripe | [ |
0130 701C000 18.000 KM | 218. 99000 3941. 82| 199. 00000 3582. 00|
Broken Tenporary Traffic Stripe | [ |
0140 701C001 25.000 KM | 246. 49000 6162. 25| 224.00000 5600. 00|
Solid Tenporary Traffic Stripe | [ |
0150 740B000 24.000 M2 | 98. 10000 2354. 40| 118. 00000 2832. 00|
Construction Signs | | |
0160 7400000 1.000 EACH 24. 84000 24. 84| 1600. 00000 1600. 00|
Pil ot Car | [ |
0170 998A000 LUMP| 1. 17000 1.17] 0. 00000 0. 00|
I I I
I I I

To $ 35, 000. 00)



CONTRACT TOTALS

| $  712,213.17] $  721,596.60]|

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 10/04/00
PAGE : 047 -3
TABULATI ON OF BI DS
CALL ORDER : 047 CONTRACT I D : 20000929047 COUNTI ES : LAMAR
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 04013 | (2) 02033 |
| DUNN CONSTRUCTI ON GO, INC. |S. T. BUNN CONSTRUCTI ON CO , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 712, 213.17| $  721,596.60]
------------------------------------------ o




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 052 -1
VENDOR RANKI NG
CALL ORDER : 052 CONTRACT I D : 20000929052 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PRQIECT(S) : STPSA-7501(015)

for constructing the Resurfacing and Traffic Stripe on S.R
#16 (U.S. #90) fromHalls MII Creek Bridge (MP. 10.30) to
Butler Drive (MP. 22.70) in Mbile. Length - 3.400 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 1,253,797.66 100. 0000%

2 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,400, 738.49 111.7196%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 052 -2
TABULATI ON OF BI DS

CALL ORDER : 052 CONTRACT 1D : 20000929052 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008

|

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001 TOTAL

7
Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

| | |

0010 405A000 12300. 000 GAL | 0. 65000 7995. 00| 0. 95000 11685. 00|
Tack Coat | [ |
0020 408A052 6262. 000 SY | 2. 38000 14903. 56| 0. 46000 2880. 52|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 420A011 6582. 000 TON | 53. 76000 353848. 32| 62. 90000 414007. 80|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0040 424A261 15860. 000 TON | 37. 46000 594115. 60| 42. 69000 677063. 40|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A264 25.000 TON | 49. 54000 1238. 50| 76. 43000 1910. 75|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A267 100. 000 TON | 49. 59000 4959. 00| 42. 58000 4258. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0070 424B469 75.000 TON | 47.24000 3543. 00| 36. 64000 2748. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 600A000 LUMP| 15379. 89000 15379. 89| 11578. 11000 11578. 11|
Mbbi |'i zati on | | |
0090 650A000 12000. 000 CYI P| 9. 23000 110760. 00| 8. 37000 100440. 00|
Topsoi | | [ |
0100 652A061 18. 000 ACRE| 463. 91000 8350. 38| 487.10000 8767. 80|
Seeding (M x 3E) | | |
0110 656A000 18. 000 ACRE| 463. 91000 8350. 38| 471.21000 8481. 78|
Mul ching, Cass A Type 1 | [ |
0112 665G000 500. 000 EACH| 3. 14000 1570. 00| 6. 86000 3430. 00|
Sand Bags | [ |
0114 6651 000 600. 000 TON | 13. 00000 7800. 00| 52. 96000 31776. 00|
Tenporary Riprap, Cass 2 | [ |
0120 701A028 .000 M LE| 1649. 44000 11546. 08| 1344. 64000 9412. 48|
| |

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 052 -3

CALL ORDER : 052 CONTRACT 1D : 20000929052 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008

I
| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
+

0130 701A032 7.000 M LE 1649. 44000 11546. 08
Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0140 701A041 10. 000 M LE 670. 09000 6700. 90

1344. 64000 9412. 48|
|

I
0l

Port abl e Sequential Arrow And Chevron |
Sign Unit |

I
|
[ 655. 51000 6555. 1
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0150 701A048 7.000 M LE| 1675. 21000 11726. 47| 1635. 98000 11451. 86|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701B009 7200.000 LF | 0. 77000 5544, 00| 0. 73000 5256. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0170 701C000 24.000 M LE| 154. 64000 3711. 36| 151. 27000 3630. 48|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 54.000 M LE| 175. 25000 9463. 50| 201. 70000 10891. 80|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 15231. 000 SQFT| 1. 44000 21932. 64| 1. 51000 22998. 81|
Traffic Control Markings, Class 2, Type | [ |
A I I
0200 703B002 4152. 000 SQFT| 1. 55000 6435. 60| 1.51000 6269. 52|
Traffic Control Legends, dass 2, Type A | |
0210 703D001 22016. 000 SQFT| 0. 26000 5724. 16| 0. 28000 6164. 48|
Tenporary Traffic Control Markings | | |
0220 705A030 132. 000 EACH 5. 05000 666. 60| 5. 04000 665. 28|
Paverent Markers, Class A-H, Type 2-C | | |
0230 705A031 1000. 000 EACH| 4.90000 4900. 00| 5. 04000 5040. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0240 705A032 100. 000 EACH| 5. 05000 505. 00| 5. 04000 504. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0250 705A037 100. 000 EACH| 5. 05000 505. 00| 5. 04000 504. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0260 705A038 100. 000 EACH| 5. 05000 505. 00| 5. 04000 504. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0270 740B000 692. 000 SQFT]| 13. 47000 9321. 24| 12. 38000 8566. 96|
Construction Signs | | |
0280 740E000 300. 000 EACH 12. 70000 3810. 00| 20. 43000 6129. 00|
Cones (36 Inches High) | | |
0290 740MDOO 300. 000 EACH 7. 35000 2205. 00| 5. 00000 1500. 00|
Wi ght For Cone | | |
0300 741C010 2.000 EACH 2117.70000 4235. 40| 3127. 54000 6255. 08|
I I
| |

UNIT PRI CE AMOUNT



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 052 -4
TABULATI ON OF BI DS
CALL ORDER : 052 CONTRACT I D : 20000929052 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 |
| HOSEA O. WEAVER & SONS, | NC. | MOBI LE ASPHALT COMPANY, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 60, 000. 00) | [
SECTI ON TOTALS | $ 1, 253,797. 66| $ 1,400, 738. 49|
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS

| $ 1,253, 797. 66 $ 1,400, 738. 49




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 053 -1
VENDOR RANKI NG
CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TIME : 210 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : BR-4900(15)

for constructing the Bridge Replacenent and Approaches on
Vi aduct Street over the Burlington-Northern and
Nor f ol k- Sout hern Railroads in the city of Chickasaw. Length

0.142 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 12003 L & A CONTRACTI NG COVPANY $ 1,868,588.48 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 2,080, 003.68 111. 3141%
3 16035 PACO, | NC. $ 2,093,967.80 112. 0614%
4 13053 MCI NNI' S CORPORATI ON $ 2,527,562.08 135. 2658%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 053 -2
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (1) 12003 | (2) 03001 | (3) 16035
|L & A CONTRACTI NG COVPANY | CLARK CONSTRUCTI ON CO, | NC.|PACO, |NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Max Aggregate Size M x,
ESAL Range B

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 201A000 LUMP| 50000. 00000 50000. 00 123000. 00000 123000. 00| 50000. 00000 50000. 00
Clearing & G ubbing (Approxinmtely | [ |
Approxi mately 2 Acres) | [ |
0020 206A000 LUWP| 50000. 00000 50000. 00| 275000. 00000 275000. 00| 100000. 00000 100000. 00
Removal OF O d Bridge , Station 11+91. 99| | |
0030 206C000 242.000 SQYD| 4. 66000 1127. 72| 15. 00000 3630. 00| 5. 00000 1210. 00
Renovi ng Concrete Si dewal k | | |
0040 206C001 88. 000 SQYD| 12. 83000 1129. 04| 15. 00000 1320. 00| 12. 00000 1056. 00
Renovi ng Concrete Pavenent | [ |
0050 206D003 261.000 LF | 4. 32000 1127. 52| 10. 00000 2610. 00| 5. 00000 1305. 00
Renmoving Curb And Gutter | [ |
0060 206D011 185.000 LF | 6. 10000 1128. 50| 4. 00000 740. 00| 3. 00000 555. 00
Renovi ng Fence | [ |
0070 210A000 35.000 CYIP| 34. 03000 1191. 05| 15. 00000 525. 00| 15. 00000 525. 00
Uncl assi fied Excavation | | |
0080 210D022 550. 000 CYIP| 14. 35000 7892. 50| 10. 00000 5500. 00| 10. 00000 5500. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment ) (A-2-4(0) or A-4(0) | [ |
0090 214A000 15. 000 CUYD| 30. 55000 458. 25| 30. 00000 450. 00| 30. 00000 450. 00
Structure Excavation | | |
0100 214B001 10. 000 CUYD| 46. 89000 468. 90| 30. 00000 300. 00| 50. 00000 500. 00
Foundati on Backfill, Commerci al | [ |
0110 230A000 2.000 RBST| 525. 00000 1050. 00| 450. 00000 900. 00| 500. 00000 1000. 00
Roadbed Processing | | |
0120 401A000 95. 000 SYCP| 0. 79000 75. 05| 10. 00000 950. 00| 3. 00000 285. 00
Bi t um nous Treatnent A | | |
0130 405A000 140. 000 GAL | 2. 63000 368. 20| 2. 00000 280. 00| 5. 00000 700. 00
Tack Coat | [ |
0140 424A220 76.000 TON | 78. 75000 5985. 00| 150. 00000 11400. 00| 140. 00000 10640. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | | |
0150 424A223 10. 000 TON | 73. 50000 735. 00| 150. 00000 1500. 00| 150. 00000 1500. 00
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0160 424B421 8.000 TON | 94. 50000 756. 00| 150. 00000 1200. 00| 160. 00000 1280. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 053 -3
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (1) 12003 | (2) 03001 | (3) 16035
|L & A CONTRACTI NG COVPANY | CLARK CONSTRUCTI ON CO, | NC.|PACO, |NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

68’ - 81’ - 68’ Conti nuous Span,
Approxi mately 247,800 Lbs. (Speciality
Item

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0170 424B430 575.000 TON | 50. 40000 28980. 00| 40. 00000 23000. 00| 140. 00000 80500. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Max | [ |
Aggregate Size M x, ESAL Range B | [ |
0180 424B522 37.000 TON | 44.10000 1631. 70| 50. 00000 1850. 00| 140. 00000 5180. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0190 430B002 115. 000 TNCP| 19. 59000 2252. 85| 25. 00000 2875. 00| 30. 00000 3450. 00
Aggregate Surfacing (AHD #467) | [ |
0200 454A002 400.000 LF | 2.63000 1052. 00| 10. 00000 4000. 00| 3. 00000 1200. 00
Cl eani ng And Seal i ng Concrete Pavenent, | [ |
Type Il, Joints | | |
0210 454A003 50. 000 LF | 2. 63000 131. 50| 10. 00000 500. 00| 5. 00000 250. 00
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |l, Cracks | [ |
0220 454B000 450.000 LF | 2.63000 1183. 50| 5. 00000 2250. 00| 4. 00000 1800. 00
Wat er proofi ng Pavenent Joints And Cracks| [ |
0230 502A000 108528. 000 LB | 0. 39000 42325. 92| 0. 45000 48837. 60| 0. 60000 65116. 80
St eel Rei nf orcenent | [ |
0240 502B000 LUMP| 46605. 00000 46605. 00| 57000. 00000 57000. 00| 75000. 00000 75000. 00
St eel Rei nforcenent For Bridge | [ |
Superstructure, , Station 12+02. 40, | | |
Appr oxi matel y 119500 Lbs. | [ |
0250 505A015 1.000 EACH 5000. 00000 5000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
Concrete Test Piles (14 Inches Square) | [ |
0260 505B045 1.000 EACH 5000. 00000 5000. 00| 10000. 00000 10000. 00| 5000. 00000 5000. 00
Static Loadi ng Tests (14 Inches Square) | [ |
0270 505B075 1.000 EACH 2000. 00000 2000. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
Dynami ¢ Loadi ng Tests (14 | nches Square)| [ |
0280 505C015 650. 000 LF | 31. 23000 20299. 50| 25. 00000 16250. 00| 42.00000 27300. 00
Concrete Piling (14 Inches Square) | [ |
0290 506A000 532.000 LF | 252. 00000 134064. 00| 250. 00000 133000. 00| 250. 00000 133000. 00
Drilled Shaft Excavation, 4’-6" D aneter| [ |
0300 506C023 532.000 LF | 267. 00000 142044. 00| 200. 00000 106400. 00| 250. 00000 133000. 00
Drilled Shaft Construction, 4'-6" | [ |
Di aneter, Cass DS2 Concrete | | |
0310 508A000 4800. 000 LB | 2. 60000 12480. 00| 2.10000 10080. 00| 4. 00000 19200. 00
Structural Steel | |
0320 508B000 1.000 EACH 300000. 00000 300000. 00| 305000. 00000 305000. 00| 355000. 00000 355000. 00
I I
| I
I I
I I

I
Structural Steel Superstructure, |
|
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 053 -4
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (1) 12003 | (2) 03001 | (3) 16035
|L & A CONTRACTI NG COVPANY | CLARK CONSTRUCTI ON CO, | NC.|PACO, |NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0330 508B001 1.000 EACH 360000. 00000 360000. 00| 351000. 00000 351000. 00| 370000. 00000 370000. 00
Structural Steel Superstructure, | [ |
82' - 88’ - 70’ Cont i nuous Span, | [ |
Approxi mately 293,700 Lbs. (Speciality | [ |
I'tem I I I

0340 510A000 236.000 CUYD| 391. 08000 92294. 88| 300. 00000 70800. 00| 385. 00000 90860. 00
Bridge Substructure Concrete, Class A | | |

0350 510C051 LUWP|  200000. 00000 200000. 00| 200000. 00000 200000. 00| 175000. 00000 175000. 00
Bri dge Concrete Superstructure, Station | | |
12+02. 40, Approximately 473 Cu. Yds. | | |

0360 510E000 1220. 000 SQYD| 2.21000 2696. 20| 2.00000 2440. 00| 4. 00000 4880. 00
G ooving Concrete Bridge Decks | [ |

0370 511A004 40. 000 EACH| 604. 32000 24172. 80| 120. 00000 4800. 00| 833. 00000 33320. 00
El astoneri c Bearings, Type 4 | [ |

0380 525A000 10. 000 CUYD| 588. 44000 5884. 40| 450. 00000 4500. 00| 700. 00000 7000. 00
Ret ai ni ng Wal | Concrete | [ |

0390 600A000 LUWMP|  150000. 00000 150000. 00| 200000. 00000 200000. 00| 150000. 00000 150000. 00
Mobi | i zat i on | [ |

0400 602A000 3.000 EACH 188. 50000 565. 50| 75. 00000 225. 00| 150. 00000 450. 00
R ght O Way Markers | [ |

0410 618A000 156. 000 SQYD| 36. 62000 5712. 72| 16. 50000 2574. 00| 30. 00000 4680. 00
Concrete Sidewal k, 4" Thick | [ |

0420 623A000 27.000 LF | 15. 75000 425. 25| 15. 00000 405. 00| 20. 00000 540. 00
Concrete Cutter | [ |

0430 623C000 265.000 LF | 15. 75000 4173. 75| 20. 00000 5300. 00| 15. 00000 3975. 00
Conbi nation Curb & CGutter, Type C | [ |

0440 629A024 217.000 LF | 44.27000 9606. 59| 27. 00000 5859. 00| 100. 00000 21700. 00
Concrete Median O Safety Barrier, Type | [ |
Speci al (Rei nforced) | | |

0450 629C010 4.000 EACH 899. 10000 3596. 40| 1000. 00000 4000. 00| 2200. 00000 8800. 00
Concrete Median Or Safety Barrier End | | |
Section (Type Mdified) | [ |

0460 634E003 461.000 LF | 46. 97000 21653. 17| 15. 00000 6915. 00| 40. 00000 18440. 00
Industrial Fence, 7.33 Feet High, | [ |
Speci al Mounting | | |

0470 637A000 22.000 LF | 28. 76000 632. 72| 10. 00000 220. 00| 10. 00000 220.00
Fence Reset | [ |

0480 650A000 52.000 CYIP| 51. 98000 2702. 96| 20. 00000 1040. 00| 20. 00000 1040. 00
Topsoi | | | |

0490 652A061 1.000 ACRE| 630. 00000 630. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00

I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 053 -5
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :

| (1) 12003 | (2) 03001 | (3) 16035
|L & A CONTRACTI NG COVPANY | CLARK CONSTRUCTI ON CO, | NC.|PACO, |NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0500 654A000 495. 000 SQYD| 7. 35000 3638. 25| 5. 00000 2475. 00| 7.00000 3465. 00
Sol i d Soddi ng | [

0510 656A001 1.000 ACRE| 315. 00000 315. 00| 800. 00000 800. 00| 1000. 00000 1000. 00
Mul ching, Cass A Type 2 | [ |

0520 665A000 1.000 ACRE| 630. 00000 630. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Tenporary Seedi ng | [ |

0530 665B000 1.000 ACRE| 315. 00000 315. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Tenporary Ml chi ng | [ |

0540 665F000 150. 000 EACH| 7. 35000 1102. 50| 5. 00000 750. 00| 5. 00000 750. 00
Hay Bal es | [ |

0550 665J001 1100. 000 LF | 4.20000 4620. 00| 5. 00000 5500. 00| 4. 00000 4400. 00
Silt Fence, Type B | [ |

0560 680A000 LUWP| 72000. 00000 72000. 00| 10000. 00000 10000. 00| 25000. 00000 25000. 00
Engi neering Control s | [ |

0570 701C003 1.000 M LE| 367. 50000 367. 50| 1000. 00000 1000. 00| 600. 00000 600. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0580 701D007 1.000 M LE| 1260. 00000 1260. 00| 2000. 00000 2000. 00| 800. 00000 800. 00
Solid Traffic Stripe Renmoved (Paint) | [ |

0590 701050 498.000 LF | 1. 05000 522. 90| 1. 00000 498. 00| 3. 00000 1494. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0600 701G073 185.000 LF | 1. 05000 194. 25| 1. 00000 185. 00| 6. 00000 1110. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe(0.09" Thick) (6" Wde) | [

0610 701Gl125 914.000 LF | 3. 85000 3518. 90| 3. 67000 3354. 38| 5. 00000 4570. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0620 701G133 914.000 LF | 4. 04000 3692. 56| 3. 85000 3518. 90| 5. 00000 4570. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0630 703A002 921. 000 SQFT| 1. 89000 1740. 69| 1. 80000 1657. 80| 3. 00000 2763. 00
Traffic Control Markings, Class 2, Type | [
A I I I

0640 703B002 45.000 SQFT| 2.94000 132. 30| 2. 80000 126. 00| 4. 00000 180. 00
Traffic Control Legends, dass 2, Type A | |

0650 703C000 340.000 SQFT| 3. 15000 1071. 00| 3. 00000 1020. 00| 1. 00000 340. 00
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [

0660 740B000 528. 000 SQFT| 7.38000 3896. 64| 12. 00000 6336. 00| 12. 00000 6336. 00
Construction Signs | [ |

0670 740C000 35.000 SQFT]| 11. 07000 387. 45| 15. 00000 525. 00| 20. 00000 700. 00

I I

Speci al Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 053 -6
TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 12003 | (2) 03001 | (3) 16035
| L & A CONTRACTI NG COWPANY | CLARK CONSTRUCTI ON CO., | NC.|PACO, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0680 740D000 50. 000 EACH| 43. 05000 2152. 50| 50. 00000 2500. 00| 65. 00000 3250. 00
Channel i zi ng Druns | [ |
0690 740EO000 50. 000 EACH| 12. 92000 646. 00| 20. 00000 1000. 00| 20. 00000 1000. 00
Cones (36 Inches High) | [ |
0700 740F002 10. 000 EACH| 184. 50000 1845. 00| 300. 00000 3000. 00| 350. 00000 3500. 00
Barri cades, Type 111 | [ |
0710 740MDOO 50. 000 EACH| 8. 36000 418. 00| 10. 00000 500. 00| 8. 00000 400. 00
Wi ght For Cone | [ |
0720 998A000 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 42000. 00000 42000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 65, 000. 00) | [ |
0730 999 000 1040. 000 HOUR| 0. 80000 832. 00| 0. 80000 832. 00| 0. 80000 832. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 1,868,588. 48| $ 2,080, 003. 68| $ 2,093,967.80
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 1,868,588. 48| $ 2,080, 003. 68| $ 2,093,967.80




Super pave Bitumi nous Concrete Upper

Bi nder Layer, 1" Max Aggregate Size M x,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 053 -7
TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 13053 [ |
| MCI NNI' S CORPORATI ON [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Roadway
I I I
0010 201A000 LUWP| 65000. 00000 65000. 00| |
Clearing & Gubbing (Approxinmately | | |
Approxi mately 2 Acres) | [ |
0020 206A000 LUWP|  150000. 00000 150000. 00| |
Removal OF O d Bridge , Station 11+91. 99| | |
0030 206C000 242.000 SQvD| 10. 00000 2420. 00| |
Rermovi ng Concrete Sidewal k | [ |
0040 206C001 88. 000 SQYD| 35. 00000 3080. 00| |
Rermovi ng Concrete Pavenent | [ |
0050 206D003 261.000 LF | 5. 00000 1305. 00| |
Rermoving Curb And Gutter | [ |
0060 206D011 185.000 LF | 4.00000 740. 00| |
Removi ng Fence | [ |
0070 210A000 35.000 CYIP| 10. 00000 350. 00| |
Uncl assi fied Excavation | [ |
0080 210D022 550. 000 CYIP| 20. 00000 11000. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0090 214A000 15. 000 CUYD| 5. 00000 75. 00| |
Structure Excavation | | |
0100 214B001 10. 000 CUYD| 35. 00000 350. 00| |
Foundation Backfill, Commerci al | [ |
0110 230A000 2.000 RBST| 500. 00000 1000. 00| |
Roadbed Processing | | |
0120 401A000 95. 000 SYCP| 1. 00000 95. 00| |
Bi t um nous Treatnment A | | |
0130 405A000 140. 000 GAL | 3. 00000 420. 00| |
Tack Coat | [ |
0140 424A220 76.000 TON | 105. 00000 7980. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0150 424A223 10. 000 TON | 175. 00000 1750. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0160 424B421 8.000 TON | 175. 00000 1400. 00| |
I I I
| | I
I I I

ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 053 -8
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT 1D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13053

|
| MCI NNI'S CORPORATI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

0170 424B430 575.000 TON | 60. 00000 34500. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1 1/2" Max
Aggregate Size M x, ESAL Range B

68’ - 81’ - 68’ Conti nuous Span,
Approxi mately 247,800 Lbs. (Speciality
Item

I I

| I I

| | |

0180 424B522 37.000 TON | 150. 00000 5550. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0190 430B002 115. 000 TNCP| 50. 00000 5750. 00| |
Aggregate Surfacing (AHD #467) | [ |
0200 454A002 400.000 LF | 2. 00000 800. 00| |
Cl eani ng And Seal i ng Concrete Pavenent, | [ |
Type Il, Joints | | |
0210 454A003 50.000 LF | 2. 00000 100. 00| |
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |l, Cracks | [ |
0220 454B000 450.000 LF | 2. 00000 900. 00| |
Wat er proofi ng Pavenent Joints And Cracks| [ |
0230 502A000 108528. 000 LB | 0. 75000 81396. 00| |
St eel Rei nf orcenent | [ |
0240 502B000 LUMP|  100000. 00000 100000. 00| |
St eel Rei nforcenent For Bridge | [ |
Superstructure, , Station 12+02. 40, | | |
Appr oxi matel y 119500 Lbs. | [ |
0250 505A015 1.000 EACH 8000. 00000 8000. 00| |
Concrete Test Piles (14 Inches Square) | [ |
0260 505B045 1.000 EACH 5000. 00000 5000. 00| |
Static Loadi ng Tests (14 Inches Square) | [ |
0270 505B075 1.000 EACH 5000. 00000 5000. 00| |
Dynami ¢ Loadi ng Tests (14 | nches Square)| [ |
0280 505C015 650. 000 LF | 45. 00000 29250. 00| |
Concrete Piling (14 Inches Square) | [ |
0290 506A000 532.000 LF | 490. 00000 260680. 00| |
Drilled Shaft Excavation, 4’-6" D aneter| [ |
0300 506C023 532.000 LF | 121. 00000 64372. 00| |
Drilled Shaft Construction, 4'-6" | [ |
Di aneter, Cass DS2 Concrete | | |
0310 508A000 4800. 000 LB | 4. 00000 19200. 00| |
Structural Steel | |
0320 508B000 1.000 EACH  350000. 00000 350000. 00| |
I I

I I

I I

I I

I
Structural Steel Superstructure, |
|
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT 1D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13053

|
| MCI NNI'S CORPORATI ON |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

0330 508B001 1.000 EACH  400000. 00000 400000. 00
Structural Steel Superstructure, |
82’ - 88’ - 70’ Cont i nuous Span, |
Approxi mately 293,700 Lbs. (Speciality |

Item |

0340 510A000 236. 000 CUYD 500. 00000 118000. 00
Bridge Substructure Concrete, Class A |

0350 5100051 LUWP|  320000. 00000 320000. 00

Bri dge Concrete Superstructure, Station |
12+02. 40, Approximately 473 Cu. Yds. |

0360 510E000 1220. 000 SQYD| 4.00000 4880. 00
Groovi ng Concrete Bridge Decks |

0370 511A004 40. 000 EACH| 1000. 00000 40000. 00
El ast oneri c Bearings, Type 4 |

0380 525A000 10. 000 CUYD| 700. 00000 7000. 00
Ret ai ni ng Wal | Concrete |

0390 600A000 LUMP|  252000. 00000 252000. 00
Mobi | i zati on |

0400 602A000 3.000 EACH 250. 00000 750. 00
Ri ght O Way Markers
Concrete Sidewal k, 4" Thick

0420 623A000 27.000 LF 20. 00000 540. 00
Concrete CGutter

0430 623C000 265.000 LF 30. 00000 7950. 00
Conbi nation Curb & Gutter, Type C

0440 629A024 217.000 LF 28. 00000 6076. 00

I
I
I
I
|
Concrete Median O Safety Barrier, Type |
Speci al (Rei nforced) |
|
I
I
I
I
I
I
I

0450 629C010 4.000 EACH 2500. 00000 10000. 00
Concrete Median Or Safety Barrier End
Section (Type Mdified)

0460 634E003 461.000 LF 70. 00000 32270. 00
I ndustrial Fence, 7.33 Feet High,
Speci al Mounting

0470 637A000 22.000 LF 10. 00000 220. 00
Fence Reset

0480 650A000 52.000 CYIP| 20. 00000 1040. 00
Topsoi | |

0490 652A061 1.000 ACRE| 1000. 00000 1000. 00

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
. | |
0410 618A000 156. 000 SQYD| 30. 00000 4680. 00| |
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
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TABULATI ON OF BI DS
CALL ORDER : 053 CONTRACT I D : 20000929053 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 13053 [ |
| MCI NNI' S CORPORATI ON [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0500 654A000 495. 000 SQYD| 5. 00000 2475. 00| |
Sol i d Soddi ng | [ |
0510 656A001 1.000 ACRE| 1000. 00000 1000. 00| |
Mul ching, Cass A Type 2 | [ |
0520 665A000 1.000 ACRE| 750. 00000 750. 00| |
Tenporary Seedi ng | [ |
0530 665B000 1.000 ACRE| 750. 00000 750. 00| |
Tenporary Ml chi ng | [ |
0540 665F000 150. 000 EACH| 8. 00000 1200. 00| |
Hay Bal es | [ |
0550 665J001 1100. 000 LF | 6. 00000 6600. 00| |
Silt Fence, Type B | [ |
0560 680A000 LUWP| 65000. 00000 65000. 00| |
Engi neering Control s | [ |
0570 701C003 1.000 M LE| 1000. 00000 1000. 00| |
Solid Tenporary Traffic Stripe (Paint) | [ |
0580 701D007 1.000 M LE| 1000. 00000 1000. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
0590 701050 498.000 LF | 1. 00000 498. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0600 701G073 185.000 LF | 1. 00000 185. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe(0.09" Thick) (6" Wde) | [ |
0610 701Gl125 914.000 LF | 3. 67000 3354. 38| |
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0620 701G133 914.000 LF | 3. 85000 3518. 90| |
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0630 703A002 921. 000 SQFT| 1. 80000 1657. 80| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0640 703B002 45.000 SQFT| 2. 80000 126. 00| |
Traffic Control Legends, dass 2, Type A | |
0650 703C000 340.000 SQFT| 3. 00000 1020. 00| |
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
0660 740B000 528. 000 SQFT| 12. 00000 6336. 00| |
Construction Signs | [ |
0670 740C000 35.000 SQFT]| 14. 00000 490. 00| |
I I

Speci al

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT 1D : 20000929053 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 13053

|

| MCI NNI'S CORPORATI ON |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0680 740D000 50. 000 EACH| 55. 00000 2750. 00| |
Channel i zi ng Druns | [ |
0690 740EO000 50. 000 EACH| 12. 00000 600. 00| |
Cones (36 Inches High) | [ |
0700 740F002 10. 000 EACH| 225. 00000 2250. 00| |
Barri cades, Type 111 | [ |
0710 740MDOO 50. 000 EACH| 6. 00000 300. 00| |
Wi ght For Cone | [ |
0720 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 65, 000. 00) | [ |
0730 999 000 1040. 000 HOUR| 0. 80000 832. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 2,527,562. 08| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 2,527,562. 08| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 054 -1
VENDOR RANKI NG
CALL ORDER : 054 CONTRACT | D : 20000929054 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PRQIECT(S) : STPHS-4900(16)

for constructing the Wdening, Resurfacing, Traffic Stripe
and Signal on S.R #16 (U.S.#90) and on S. R #17 (U. S. #45) at
various locations as indicated on the plans. Length 1.989

m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19058 SJ &L, INC $ 845, 051. 20 100. 0000%

2 23029 J. S. WALTON & COVPANY, | NC. $ 849, 999. 82 100. 5856%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 054 -2

Super pave Bitum nous Concrete Lower
Bi nder Layer, 1" Maxi mum Aggregate Size

CALL ORDER : 054 CONTRACT | D : 20000929054 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 19058 | (2) 23029 |
|SJ &L, INC [J. S. WALTON & COWVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
I | I
0010 206C001 2721.000 SQYD| 1. 25000 3401. 25| 3. 49000 9496. 29|
Rermovi ng Concrete Pavenent | [ |
0020 206D002 980.000 LF | 2. 65000 2597. 00| 2.58000 2528. 40|
Rerovi ng Curb | [ |
0030 206EO001 7.000 EACH 132. 30000 926. 10| 154. 54000 1081. 78|
Rermoving Inlets | [ |
0040 206E022 1.000 EACH 615. 00000 615. 00| 590. 12000 590. 12|
Rermovi ng Metal Pole Wth Light | [ |
0050 210A000 1464. 000 CYIP| 6. 80000 9955. 20| 7.57000 11082. 48|
Uncl assi fied Excavation | [ |
0060 210D022 500. 000 CYIP| 10. 00000 5000. 00| 10. 67000 5335. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0070 230A000 84.000 RBST| 135. 00000 11340. 00| 201. 55000 16930. 20|
Roadbed Processing | | |
0080 301A012 11290. 000 SYCP| 8. 05000 90884. 50| 7.85000 88626. 50|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0090 401A000 11290. 000 SYCP| 0. 95000 10725. 50| 0. 89000 10048. 10|
Bi t um nous Treatnment A | [ |
0100 405A000 1050. 000 GAL | 1. 35000 1417. 50| 1. 30000 1365. 00|
Tack Coat | [ |
0110 424A260 1717.000 TON | 63. 20000 108514. 40| 60. 74000 104290. 58|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0120 424B461 1886. 000 TON | 59. 50000 112217. 00| 57.16000 107803. 76|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0130 424B465 50. 000 TON | 59. 50000 2975. 00| 57.16000 2858. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0140 424B469 850. 000 TON | 59. 50000 50575. 00| 57.16000 48586. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0150 424B561 415.000 TON | 59. 50000 24692. 50| 57.16000 23721. 40|
I | I
I I I
I I I

M x, ESAL Range D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
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TABULATI ON OF BI DS
CALL ORDER : 054 CONTRACT | D : 20000929054 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (1) 19058 | (2) 23029 |
|SJ &L, INC [J. S. WALTON & COWPANY, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 424B562 880. 000 TON | 59. 50000 52360. 00| 57.16000 50300. 80
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [
Size M x, ESAL Range D | [ |
0170 424C261 1439. 000 TON | 59. 50000 85620. 50| 57. 16000 82253. 24
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
0180 430B040 20.000 TC P 35. 20000 704. 00| 61. 47000 1229. 40
Aggregate Surfacing (Crushed Aggregate | [
Base, Type B) | | |
0190 535A001 36.000 LF | 30. 60000 1101. 60| 45. 75000 1647. 00
18" Side Drain Pipe | [
0200 600A000 LUMP| 51250. 00000 51250. 00| 71039. 00000 71039. 00
Mobi |'i zati on | [ |
0210 614A000 18. 000 CUYD| 650. 00000 11700. 00| 401. 14000 7220.52
Sl ope Pavi ng | [ |
0220 621A000 3.000 EACH 3070. 00000 9210. 00| 2100. 00000 6300. 00
Junction Boxes, Type 1, 1P O 5 | |
0230 621C052 1.000 EACH 2090. 00000 2090. 00| 2100. 00000 2100. 00
Inlets, Type B (Special) | | |
0240 621C100 7.000 EACH 2275. 00000 15925. 00| 2600. 00000 18200. 00
Inlets, Type PR | [ |
0250 621D038 1.000 EACH 1000. 00000 1000. 00| 337.99000 337.99
Inlet Units, Type PR | [ |
0260 622A002 25.000 EACH 405. 00000 10125. 00| 413. 09000 10327. 25
Manhol e Covers Reset (Sanitary) | | |
0270 623B000 741.000 LF | 12. 00000 8892. 00| 14. 16000 10492. 56
Concrete Curb, Type N | | |
0280 643B000 22.000 EACH 200. 00000 4400. 00| 413. 09000 9087. 98
Val ve Boxes Reset | | |
0290 650A000 490. 000 CYIP| 23. 50000 11515. 00| 13. 33000 6531. 70
Topsoi | | | |
0300 652A061 3.000 ACRE| 860. 00000 2580. 00| 515. 77000 1547. 31
Seeding (M x 3E) | | |
0310 654A001 167. 000 SQYD| 4.50000 751. 50| 2.97000 495. 99
Sol i d Soddi ng (Ber nuda) | |
0320 656A001 3.000 ACRE| 800. 00000 2400. 00| 504. 55000 1513. 65
Mul ching, Cass A Type 2 | | |
0330 6653000 450. 000 EACH| 1. 75000 787. 50| 3. 25000 1462. 50
I I

Sand Bags



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 054 -4
TABULATI ON OF BI DS
CALL ORDER : 054 CONTRACT I D : 20000929054 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23029 |
|SJ &L, INC [J. S. WALTON & COWVPANY, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 6651 000 420.000 TON | 33. 10000 13902. 00| 30. 37000 12755. 40|
Tenporary Riprap, Cass 2 | [ |
0350 665J000 919.000 LF | 3. 60000 3308. 40| 5.19000 4769. 61|
Silt Fence, Type A | [ |
0360 701C001 17.000 M LE| 245. 00000 4165. 00| 235. 46000 4002. 82|
Solid Tenporary Traffic Stripe | [ |
0370 701DO07 4.000 M LE| 705. 00000 2820. 00| 683. 95000 2735. 80|
Solid Traffic Stripe Renpved (Paint) [ |
0380 701D008 5.000 M LE| 925. 00000 4625. 00| 896. 99000 4484. 95|
Solid Traffic Stripe Removed (Plastic) | [ |
0390 702A007 2.000 M LE| 2320. 00000 4640. 00| 2242. 47000 4484. 94|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0400 702A008 4.000 M LE| 4400. 00000 17600. 00| 4260. 69000 17042. 76|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0410 702A009 4.000 M LE| 4400. 00000 17600. 00| 4260. 69000 17042. 76|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0420 702A010 1.000 M LE| 2320. 00000 2320. 00| 2242. 47000 2242. 47|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0430 702B001 687.000 LF | 1. 95000 1339. 65| 1. 89000 1298. 43|
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0440 703A002 1735. 000 SOQFT| 1. 75000 3036. 25| 1. 68000 2914. 80|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0450 703B002 311. 000 SQFT| 2. 05000 637. 55| 1. 96000 609. 56|
Traffic Control Legends, dass 2, Type A [ |
0460 703C001 48. 000 SQFT]| 5. 80000 278. 40| 5. 61000 269. 28|
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Pl astic) | [ |
0470 703D001 200. 000 SQFT| 1. 75000 350. 00| 1. 68000 336. 00|
Tenporary Traffic Control Markings | | |
0480 705A011 560. 000 EACH 4. 20000 2352. 00| 4. 04000 2262. 40|
Pavenent Markers, Class C, Type 1-A | | |
0490 705A023 280.000 EACH 4. 20000 1176. 00| 4. 04000 1131. 20|
Pavenent Markers, Cass C, Type 2-D | | |
0500 705A032 130. 000 EACH| 5. 70000 741. 00| 5. 49000 713. 70|
I I

Pavenent Markers, Cass A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 054 -5
TABULATI ON OF BI DS
CALL ORDER : 054 CONTRACT I D : 20000929054 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| 19058 | (2) 23029 |
| & L, INC [J. S. WALTON & COWVPANY, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0510 705A037 269. 000 EACH 5. 70000 1533. 30| 5. 49000 1476. 81|
Paverent Markers, Class A-H Type 2-D | [ |
0520 710A117 9.000 SOQFT| 49. 00000 441. 00| 23. 60000 212. 40|
Class 4, Alum num Fl at Sign Panels | [ |
0.125" Thick Or Steel Flat Sign Panels | [ |
12 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
0530 710B001 12.000 LF | 12. 60000 151. 20| 7.08000 84. 96|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0540 730A012 LUWP| 900. 00000 900. 00| 841. 52000 841. 52|
Removal OF Existing Traffic Control | [ |
Unit (Partial) (US-90 At Knol | wood | | |
Drive) | | |
0550 730C016 LUWP| 1400. 00000 1400. 00| 1345. 48000 1345. 48|
Furni shing And Installing Traffic | [ |
Control Unit (Partial) (US-90 At | | |
Knol | wood Drive) | [ |
0560 730E000 1.000 EACH 2225. 00000 2225. 00| 2130. 34000 2130. 34|
Metal Traffic Signal Pole Foundation | [ |
0570 730G001 1.000 EACH 7150. 00000 7150. 00| 6839. 52000 6839. 52|
Metal Traffic Signal Strain Pole [ |
0580 730HO00 648.000 LF | 4. 65000 3013. 20| 4. 48000 2903. 04|
Loop Detector | [ |
0590 7301 000 150. 000 LF | 1. 75000 262. 50| 1. 68000 252. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0600 730J000 3.000 EACH 128. 50000 385. 50| 123. 33000 369. 99|
Loop Detector Amplifier | [ |
0610 730L005 5.000 LF | 3. 45000 17. 25| 3. 36000 16. 80|
2", Non-Metallic, Conduit | [ |
0620 730NO00 1.000 EACH 775.00000 775. 00| 729. 40000 729. 40|
Lum nai re Extension Assenbly, 12 [ |
0630 730P001 4.000 EACH 555. 00000 2220. 00| 532. 59000 2130. 36|
Vehi cul ar Signal Head, 12 Inch 3 Section]| [ |
0640 740B000 916. 000 SQFT| 12. 60000 11541. 60| 14. 99000 13730. 84|
Construction Signs | [ |
0650 740D000 60. 000 EACH| 48. 75000 2925. 00| 96. 94000 5816. 40|
Channel i zi ng Druns | [ |
0660 7401 005 2.000 EACH 340. 00000 680. 00| 490. 14000 980. 28|
Warni ng Lights, Type B (Detachabl e Head) | [ |
0670 740L003 111. 000 EACH 27. 85000 3091. 35| 108. 25000 12015. 75|
| |

Vertical Panel Type |, Single-Sided |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 054 -6
TABULATI ON OF BI DS

CALL ORDER : 054 CONTRACT I D : 20000929054 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 19058 | (2) 23029 |
|SJ &L, INC [J. S. WALTON & COWVPANY, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 741C010 2.000 EACH 1850. 00000 3700. 00| 708. 15000 1416. 30|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0690 998A000 LUWP| 13500. 00000 13500. 00| 1180. 25000 1180. 25]
Construction Fuel (MaximumBid Limted | | |
To $ 31, 000. 00) | | |
SECTI ON TOTALS | $ 845, 051. 20| $ 849, 999. 82|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 845, 051. 20 $  849,999. 82




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 055 -1
VENDOR RANKI NG
CALL ORDER : 055 CONTRACT | D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-6005(105)

for constructing the Bridge Replacenents (Bridge Cul verts)
and Approaches (G ade, Drain, Pave, Traffic Stripe) on S.R
#28 over Coatopa Creek and MI| Creek, southeast of
Livingston. Length - 1.032 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. 951, 418. 69 100. 0000%

$
10026 JRD CONTRACTI NG | NC. $ 1,221,719.57 128.4102%
18024 RACON, | NC. $ 1,315,717.67 138. 2900%
04009 W W DYAR & SONS, | NC $ 1,411,494.90 148. 3568%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Upper |
Bi nder Layer, Patching, 25.0 nm Maxinmum |
Aggregate Size Mx, ESAL Range C |

CALL ORDER : 055 CONTRACT I D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 08
SET- ASI DE
| (1) 20011 | (2) 10026 | (3) 18024
| TR COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC. | RACON, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 25000. 00000 25000. 00| 22000. 00000 22000. 00| 25000. 00000 25000. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206A000 LUMP| 5000. 00000 5000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge, Station | | |
157+75. 229 | | |
0030 206A001 LUMP| 5000. 00000 5000. 00| 15000. 00000 15000. 00| 20000. 00000 20000. 00
Removal OF O d Bridge, Station | [ |
178+01. 667 | [ |
0040 206C001 218.000 M2 | 3. 50000 763. 00| 9. 00000 1962. 00| 108. 21000 23589. 78
Renovi ng Concrete Pavenent | | |
0050 210A000 16063.000 M | 3.80000 61039. 40| 3. 50000 56220. 50| 3. 95000 63448. 85
Uncl assi fied Excavation | | |
0060 210C000 3960. 000 M3 | 4. 65000 18414. 00| 5. 00000 19800. 00| 3. 95000 15642. 00
Mick Excavati on | | |
0070 210D011 21196.000 M3 | 5. 65000 119757. 40| 6. 50000 137774. 00| 7.58000 160665. 68
Borrow Excavation (A4 Or Better) | [ |
0080 214A000 969.000 M3 | 7.60000 7364. 40| 15. 00000 14535. 00| 8. 79000 8517.51
Structure Excavation | | |
0090 214B001 382.000 M3 | 25. 00000 9550. 00| 40. 00000 15280. 00| 41. 34000 15791. 88
Foundation Backfill, Commerci al | [ |
0100 231B001 2670. 000 MIQON| 22.00000 58740. 00| 24. 25000 64747. 50| 26. 46000 70648. 20
Roadbed Stabilizing Material, ALDOT #467| | |
0110 401A000 4489.000 M2 | 0. 66000 2962. 74| 0. 60000 2693. 40| 0. 64000 2872. 96
Bi t um nous Treatnment A | | |
0120 405A000 3610.000 L | 0. 40000 1444, 00| 0. 35000 1263. 50| 0. 38000 1371. 80
Tack Coat | [ |
0130 408A052 7825.000 M2 | 2. 50000 19562. 50| 2. 25000 17606. 25| 2.41000 18858. 25
Pl ani ng Exi sting Pavenent | | |
(Approximately 26 mm Thru 50 mm Thi ck) | [ |
0140 424A241 823.000 MION| 59. 40000 48886. 20| 54. 00000 44442. 00| 57. 86000 47618.78
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C [ |
0150 424B441 2428.000 MION| 56. 60000 137424. 80| 51. 50000 125042. 00| 55. 18000 133977. 04
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 25.0 nm Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0160 424B445 100. 000 MTQN| 57. 20000 5720. 00| 52. 00000 5200. 00| 55. 72000 5572. 00
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -3
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT 1D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 20011 | (2) 10026 | (3) 18024
| TRl COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC. | RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
__________________________________________ e
0170 424B449 700.000 MION| 56. 60000 39620. 00 51. 50000 36050. 00 55. 18000 38626. 00

Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 25.0 nm Maxinmum |
Aggregate Size Mx, ESAL Range C |
0180 424C240 1091. 000 Mroy| 56. 60000 61750. 60

152.4 MIlineter D.I. Water Main Laid
(Restrained Joint)

I I
| |
| |
[ 51. 50000 56186. 50| 55. 18000 60201. 38
Super pave Bitumi nous Concrete Base | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0190 428B000 2122.000 M | 0. 55000 1167. 10| 0. 50000 1061. 00| 0. 54000 1145. 88
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0200 430B000 200. 000 MrON| 26. 00000 5200. 00| 16. 00000 3200. 00| 26. 46000 5292. 00
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0210 458B000 5473.000 M2 | 3. 00000 16419. 00| 1. 43000 7826. 39| 4. 33000 23698. 09
Breaki ng And Seating Concrete Pavenent | | |
0220 502A000 52556. 000 KG | 1. 00000 52556. 00| 1. 10000 57811. 60| 1. 10000 57811. 60
St eel Rei nforcenent | | |
0230 524A011 520.000 M8 | 3. 00000 1560. 00| 471. 00000 244920. 00| 460. 00000 239200. 00
Cul vert Concrete (Cast In Place) | | |
0240 530A608 106.000 M | 60. 00000 6360. 00| 75. 00000 7950. 00| 164. 04000 17388. 24
1500 nm Roadway Pipe (2.0 mm Wl | | |
Thi ckness C. S.) (Tenporary) | [ |
0250 600A000 LUMP| 10000. 00000 10000. 00| 91000. 00000 91000. 00| 35000. 00000 35000. 00
Mobi | i zat i on | [ |
0260 606A000 300.000 M | 36. 00000 10800. 00| 10. 00000 3000. 00| 27. 37000 8211. 00
150 mm Underdrain Pipe | [ |
0270 610C001 531. 000 ON| 25. 30000 13434. 30| 24.00000 12744, 00| 26. 46000 14050. 26
Loose Riprap, Class 2 | [ |
0280 610D003 529.000 M2 | 15. 00000 7935. 00| 3. 00000 1587. 00| 1.39000 735.31
Filter Blanket, Ceotextile | [ |
0290 630A000 107.000 M | 92. 00000 9844. 00| 83. 64000 8949. 48| 66. 97000 7165. 79
Steel Beam Guardrail, Cdass A Type 1 | [ |
0300 630C050 8.000 EACH| 2200. 00000 17600. 00| 1850. 00000 14800. 00| 1982. 23000 15857. 84
Quardrail End Anchor, Type 20 Series | [ |
0310 637A001 100.000 M | 17. 25000 1725. 00| 6. 00000 600. 00| 13. 61000 1361. 00
Fence Reset (Includes Al Types) | [ |
0320 641A035 335.000 M | 87. 00000 29145. 00| 44, 87000 15031. 45| 41.79000 13999. 65
152.4 MIlineter D.I. Water Main Laid | [ |
0330 641A048 175.000 M | 63. 80000 11165. 00| 29. 52000 5166. 00| 58. 93000 10312. 75
101.6 MIlineter D.I. Water Main Laid | [ |
0340 641A080 80.000 M | 89. 32000 7145. 60| 69. 90000 5592. 00| 103. 94000 8315. 20
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -4
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT I D : 20000929055 COUNTI ES : SUMIER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 20011 | (2) 10026 | (3) 18024
| TR COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC. | RACON, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0350 641C000 2.000 EACH 638. 00000 1276. 00| 415. 00000 830. 00| 1360. 85000 2721.70
152.4 MIlineter Gate Valves Wth Box | [ |
0360 641C002 2.000 EACH 261. 00000 522. 00| 200. 00000 400. 00| 1232. 26000 2464.52
50.8 MIlineter Gate Valves Wth Box | [
0370 641D100 455.000 KG | 15. 35000 6984. 25| 4.40000 2002. 00| 9. 43000 4290. 65
Fittings | [ |
0380 641L000 2.000 EACH 870. 00000 1740. 00| 555. 00000 1110. 00| 734. 00000 1468. 00
76.2 M lineter, Fl ush Hydrant | [
0390 650A000 1858. 000 M3 | 5. 30000 9847. 40| 7.00000 13006. 00| 7.91000 14696. 78
Topsoi | | [ |
0400 652A056 2.000 HA | 1100. 00000 2200. 00| 1250. 00000 2500. 00| 1161. 81000 2323.62
Seeding (M x 2E) | [
0410 652B053 2.000 HA | 1100. 00000 2200. 00| 1000. 00000 2000. 00| 1254. 61000 2509. 22
Tenporary Seeding (M x 2AT) | [ |
0420 654A001 200.000 M2 | 5. 00000 1000. 00| 5. 00000 1000. 00| 4.17000 834. 00
Sol id Soddi ng (Bernuda) | [ |
0430 656A000 4.000 HA | 1100. 00000 4400. 00| 1250. 00000 5000. 00| 929. 64000 3718. 56
Mul ching, Cass A Type 1 | [ |
0440 665F000 400. 000 EACH| 5. 50000 2200. 00| 5. 00000 2000. 00| 6. 03000 2412.00
Hay Bal es | [ |
0450 6651 000 363.000 Mroy 28. 00000 10164. 00| 27. 00000 9801. 00| 33. 51000 12164. 13
Tenporary Riprap, Cass 2 | [ |
0460 665J000 1586.000 M | 15. 00000 23790. 00| 10. 00000 15860. 00| 10. 95000 17366. 70
Silt Fence, Type A | [ |
0470 665K000 46.000 M3 | 6. 00000 276. 00| 6. 50000 299. 00| 17. 24000 793. 04
Dr ai nage Sunp Excavation | [
0480 680A000 LUMP| 20000. 00000 20000. 00| 2000. 00000 2000. 00| 25000. 00000 25000. 00
Engi neering Control s | [ |
0490 701A006 4.000 KM | 330. 00000 1320. 00| 298. 00000 1192. 00| 319. 30000 1277. 20
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0500 701A010 2.000 KM | 200. 00000 400. 00| 168. 00000 336. 00| 180. 00000 360. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe (150 mm W de) | [ |
0510 701A014 4.000 KM | 330. 00000 1320. 00| 298. 00000 1192. 00| 319. 30000 1277. 20
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0520 701C000 2.000 KM | 240. 00000 480. 00| 211. 00000 422. 00| 226. 08000 452. 16
Broken Tenporary Traffic Stripe | [ |
0530 701C001 13.000 KM | 270. 00000 3510. 00| 236. 00000 3068. 00| 252. 87000 3287.31
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -5
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT I D : 20000929055 COUNTI ES : SUMIER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 20011 | (2) 10026 | (3) 18024
| TR COUNTY CONCRETE CONSTRUC| JRD CONTRACTI NG, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0540 701DO07 2.000 KM | 1100. 00000 2200. 00| 932. 00000 1864. 00| 998. 62000 1997. 24
Solid Traffic Stripe Renmoved (Paint) | [ |
0550 705A011 40. 000 EACH| 5. 00000 200. 00| 4. 00000 160. 00| 4.29000 171. 60
Paverent Markers, Class C, Type 1-A | [ |
0560 705A023 74.000 EACH 5. 00000 370. 00| 4. 00000 296. 00| 4.29000 317. 46
Paverent Markers, Class C, Type 2-D | [ |
0570 705A032 45. 000 EACH 7.00000 315. 00| 6. 00000 270. 00| 6. 43000 289.35
Paverent Markers, Class A-H Type 1-B | [ |
0580 705A037 89. 000 EACH| 7.00000 623. 00| 6. 00000 534. 00| 6. 43000 572.27
Paverent Markers, Class A-H Type 2-D | [ |
0590 740B000 62.000 M | 125. 00000 7750. 00| 130. 00000 8060. 00| 99. 80000 6187. 60
Construction Signs | [ |
0600 740D000 50. 000 EACH| 50. 00000 2500. 00| 50. 00000 2500. 00| 37.32000 1866. 00
Channel i zi ng Druns | [ |
0610 740E000 50. 000 EACH| 20. 00000 1000. 00| 15. 00000 750. 00| 5. 54000 277.00
Cones (900 mm Hi gh) | [ |
0620 740F002 16. 000 EACH 300. 00000 4800. 00| 300. 00000 4800. 00| 225. 00000 3600. 00
Barri cades, Type 111 | [ |
0630 7401 005 8.000 EACH| 300. 00000 2400. 00| 250. 00000 2000. 00| 506. 58000 4052. 64
Warni ng Lights, Type B (Detachabl e Head) | [ |
0640 740L005 90. 000 EACH 50. 00000 4500. 00| 40. 00000 3600. 00| 45. 00000 4050. 00
Vertical Panel, Type | (Doubl e-Sided) | [ |
0650 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| 5. 00000 250. 00| 7.94000 397.00
Bal | ast For Cone | [ |
0660 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 56, 000. 00) | [ |
0670 999 000 720.000 HOUR| 0. 80000 576. 00| 0. 80000 576. 00| 0. 80000 576. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 951, 418. 69| $ 1,221,719.57| $ 1,315,717.67

CONTRACT TOTALS | $ 951, 418. 69| $ 1,221,719.57| $ 1,315,717.67




Super pave Bitumi nous Concrete Upper |

Bi nder Layer, Patching, 25.0 nm Maximum |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PAGE : 055 -6
TABULATI ON OF BI DS
CALL ORDER : 055 CONTRACT I D : 20000929055 COUNTI ES : SUMIER
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, |NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 20000. 00000 20000. 00| |
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206A000 LUWP| 10000. 00000 10000. 00| |
Removal OF A d Bridge, Station | [ |
157+75. 229 | | |
0030 206A001 LUWP| 10000. 00000 10000. 00| |
Removal OF O d Bridge, Station | | |
178+01. 667 | [ |
0040 206C001 218.000 M | 6. 00000 1308. 00| |
Rermovi ng Concrete Pavenent | [ |
0050 210A000 16063.000 M | 4.00000 64252. 00| |
Uncl assi fied Excavation | [ |
0060 210C000 3960.000 M8 | 5. 00000 19800. 00| |
Mick Excavati on | [ |
0070 210D011 21196.000 M3 | 9. 00000 190764. 00| |
Borrow Excavation (A4 Or Better) | [ |
0080 214A000 969. 000 M3 | 18. 00000 17442. 00| |
Structure Excavation | [ |
0090 214B001 382.000 M3 | 32. 00000 12224. 00| |
Foundati on Backfill, Commerci al | [ |
0100 231B001 2670. 000 ON| 28. 00000 74760. 00| |
Roadbed Stabilizing Material, ALDOT #467| [ |
0110 401A000 4489.000 M2 | 0. 70000 3142. 30| |
Bi t um nous Treatnment A | [ |
0120 405A000 3610.000 L | 1. 20000 4332. 00| |
Tack Coat | [ |
0130 408A052 7825.000 M2 | 4. 00000 31300. 00| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 26 mm Thru 50 mm Thi ck) | | |
0140 424A241 823.000 MION| 62. 00000 51026. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C [ |
0150 424B441 2428.000 MrON| 58. 00000 140824. 00| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 25.0 mm Maxi nmum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0160 424B445 100. 000 MTON| 58. 00000 5800. 00| |
I I
| I
I I

Aggregate Size Mx, ESAL Range C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -7
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT 1D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(4) 04009

|
| W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT |
| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0170 424B449 700. 000 Mroy 60. 00000 42000. 00
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling, 25.0 nm Maxinmum |
Aggregate Size Mx, ESAL Range C |

0180 424C240 1091. 000 Mroy| 57. 00000 62187. 00
Super pave Bitum nous Concrete Base
Layer, 25.0 nm Maxi mum Aggregate Size
M x, ESAL Range C

152.4 MIlineter D.I. Water Main Laid
(Restrained Joint)

I I

| |

I I

| |

I I

| | |

| | |

0190 428B000 2122.000 M | 1. 00000 2122. 00| |
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0200 430B000 200. 000 MrON| 28. 00000 5600. 00| |
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0210 458B000 5473.000 M2 | 4. 00000 21892. 00| |
Breaki ng And Seating Concrete Pavenent | | |
0220 502A000 52556. 000 KG | 1. 10000 57811. 60| |
St eel Rei nforcenent | | |
0230 524A011 520.000 M8 | 385. 00000 200200. 00| |
Cul vert Concrete (Cast In Place) | | |
0240 530A608 106.000 M | 420. 00000 44520. 00| |
1500 nm Roadway Pipe (2.0 mm Wl | | |
Thi ckness C. S.) (Tenporary) | [ |
0250 600A000 LUWP| 50000. 00000 50000. 00| |
Mobi | i zat i on | [ |
0260 606A000 300.000 M | 34. 00000 10200. 00| |
150 mm Underdrain Pipe | [ |
0270 610C001 531. 000 ON| 32. 00000 16992. 00| |
Loose Riprap, Class 2 | [ |
0280 610D003 529.000 M2 | 5. 00000 2645. 00| |
Filter Blanket, Ceotextile | [ |
0290 630A000 107.000 M | 85. 00000 9095. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0300 630C050 8.000 EACH| 2500. 00000 20000. 00| |
Quardrail End Anchor, Type 20 Series | [ |
0310 637A001 100.000 M | 18. 00000 1800. 00| |
Fence Reset (Includes Al Types) | [ |
0320 641A035 335.000 M | 85. 00000 28475. 00| |
152.4 MIlineter D.I. Water Main Laid | [ |
0330 641A048 175.000 M | 70. 00000 12250. 00| |
101.6 MIlineter D.I. Water Main Laid | [ |
0340 641A080 80.000 M | 105. 00000 8400. 00| |
| | |

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -8
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT 1D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0350 641C000 2.000 EACH 850. 00000 1700. 00| |
152.4 MIlineter Gate Valves Wth Box | [ |
0360 641C002 2.000 EACH 500. 00000 1000. 00| |
50.8 MIlineter Gate Valves Wth Box | [
0370 641D100 455.000 KG | 5. 00000 2275. 00| |
Fittings | [ |
0380 641L000 2.000 EACH 1200. 00000 2400. 00| |
76.2 M lineter, Fl ush Hydrant | [
0390 650A000 1858. 000 M3 | 12. 00000 22296. 00| |
Topsoi | | [ |
0400 652A056 2.000 HA | 2200. 00000 4400. 00| |
Seeding (M x 2E) | [
0410 652B053 2.000 HA | 1700. 00000 3400. 00| |
Tenporary Seeding (M x 2AT) | [ |
0420 654A001 200.000 M2 | 6. 00000 1200. 00| |
Sol id Soddi ng (Bernuda) | [ |
0430 656A000 4.000 HA | 1600. 00000 6400. 00| |
Mul ching, Cass A Type 1 | [ |
0440 665F000 400. 000 EACH| 5. 00000 2000. 00| |
Hay Bal es | [ |
0450 6651 000 363.000 Mroy 30. 00000 10890. 00| |
Tenporary Riprap, Cass 2 | [ |
0460 665J000 1586.000 M | 16. 00000 25376. 00| |
Silt Fence, Type A | [ |
0470 665K000 46.000 M3 | 20. 00000 920. 00| |
Dr ai nage Sunp Excavation | [
0480 680A000 LUMP| 20000. 00000 20000. 00| |
Engi neering Control s | [ |
0490 701A006 4.000 KM | 500. 00000 2000. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0500 701A010 2.000 KM | 400. 00000 800. 00| |
Broken Yellow, Cass 1, Type A Traffic | [
Stripe (150 mm W de) | [ |
0510 701A014 4.000 KM | 500. 00000 2000. 00| |
Solid Yellow, Class 1 ,Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0520 701C000 2.000 KM | 300. 00000 600. 00| |
Broken Tenporary Traffic Stripe | [ |
0530 701C001 13.000 KM | 400. 00000 5200. 00| |
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 055 -9
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT 1D : 20000929055 COUNTI ES : SUMTER
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0540 701DO07 2.000 KM | 800. 00000 1600. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
0550 705A011 40. 000 EACH| 6. 00000 240. 00| |
Paverent Markers, Class C, Type 1-A | [ |
0560 705A023 74.000 EACH 6. 00000 444. 00| |
Paverent Markers, Class C, Type 2-D | [ |
0570 705A032 45. 000 EACH 6. 00000 270. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0580 705A037 89. 000 EACH| 6. 00000 534. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0590 740B000 62.000 M | 130. 00000 8060. 00| |
Construction Signs | [ |
0600 740D000 50. 000 EACH| 40. 00000 2000. 00| |
Channel i zi ng Druns | [ |
0610 740EO000 50. 000 EACH| 15. 00000 750. 00| |
Cones (900 mm Hi gh) | [ |
0620 740F002 16. 000 EACH 275. 00000 4400. 00| |
Barri cades, Type 111 | [ |
0630 7401 005 8.000 EACH| 175. 00000 1400. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0640 740L005 90. 000 EACH 30. 00000 2700. 00| |
Vertical Panel, Type | (Doubl e-Sided) | [ |
0650 740MD0O0O 50. 000 EACH| 10. 00000 500. 00| |
Bal | ast For Cone | [ |
0660 998A000 LUWP| 20000. 00000 20000. 00| |
Construction Fuel (MaximumBid Limted | [ |
To $ 56, 000. 00) | [ |
0670 999 000 720.000 HOUR| 0. 80000 576. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 1,411, 494. 90| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,411, 494. 90| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON

10/ 04/ 00
VENDOR RANKI NG
CALL ORDER : 056 CONTRACT I D : 20000929056
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL

for constructing the Grade, Drainage, Pavenent, Bridge, UST
Rermoval and Signing on C.R #207 from1-20 to S.R #4
(U.S. #78) at Enbry Crossroad. Length 0.880 mi.

DATE :

PAGE : 056 -1

COUNTI ES : TALLADEGA

PROJECT(S) : STPAA-6113(102)

TOTAL % OVER
BI D LOWBI D
$ 3,147,544.18 100. 0000%
$ 3,760,543.80 119. 4754%
$ 3,760,677.27 119. 4797%
$ 4,276,565.86 135. 8699%

SET- ASI DE :
RANK VENDOR NO. / NAME
1 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
2 23068 WAI TES CONSTRUCTI ON COMPANY, | NC.
3 01007 ALABAVA BRI DGE BUI LDERS, | NC.
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -2
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUVMP|  107000. 00000 107000. 00| 30000. 00000 30000. 00| 21312. 41000 21312. 41
Clearing & G ubbing (Approximtely 12 | [ |
Acr es) | [ |
0020 205A002 1.000 EACH 2506. 32000 2506. 32| 2000. 00000 2000. 00| 2638. 23000 2638. 23
Renmoval O Structures, Structure No. 2 | | |
0030 205A003 1.000 EACH 5012. 64000 5012. 64| 10000. 00000 10000. 00| 5276. 46000 5276. 46
Renmoval O Structures, Structure No. 3 | | |
0040 205A007 1.000 EACH 2107. 31000 2107. 31| 2000. 00000 2000. 00| 2218. 22000 2218. 22
Renmoval O Structures, Structure No. 7 | | |
0050 205A009 1.000 EACH 2021. 73000 2021. 73| 1500. 00000 1500. 00| 2128. 14000 2128. 14
Renmoval O Structures, Structure No. 9 | | |
0060 205A014 1.000 EACH 2021. 73000 2021. 73| 1500. 00000 1500. 00| 2128. 14000 2128. 14
Renmoval O Structures, Structure No. 14 | | |
0070 206A000 LUMP| 70000. 00000 70000. 00 131500. 00000 131500. 00| 80000. 00000 80000. 00
Renmoval OF O d Bridge Sta.33+26.71 | | |
0080 206C000 68. 000 SQYD| 5. 21000 354. 28| 22.00000 1496. 00| 5. 48000 372.64
Renovi ng Concrete Si dewal k | | |
0090 206D000 360.000 LF | 4.86000 1749. 60| 8. 00000 2880. 00| 5.12000 1843. 20
Renovi ng Pi pe | [ |
0100 210A000 31351. 000 CYIP| 2. 19000 68658. 69| 2.50000 78377. 50| 2.31000 72420. 81
Uncl assi fied Excavation | | |
0110 210D000 41111.000 CYIP| 4. 00000 164444. 00| 5. 50000 226110. 50| 4.21000 173077. 31
Borrow Excavati on | [ |
0120 210F000 4358. 000 TNI P 14. 50000 63191. 00| 16. 00000 69728. 00| 16. 00000 69728. 00
Borrow Excavation (Underwater Backfill) | | |
0130 210F001 7346.000 TN P| 14. 50000 106517. 00| 16. 00000 117536. 00| 16. 00000 117536. 00
Borrow Excavati on (Underwat er | | |
Embanknent) | [ |
0140 214A000 99. 000 CUYD| 6. 36000 629. 64| 18. 00000 1782. 00| 6. 70000 663. 30
Structure Excavation | [ |
0150 214B001 40. 000 CUYD| 24. 96000 998. 40| 25. 00000 1000. 00| 26.27000 1050. 80
Foundati on Backfill, Conmmerci al | [ |
0160 224A000 1400. 000 CUYD| 4. 21000 5894. 00| 10. 00000 14000. 00| 4. 43000 6202. 00
Li me Sink Excavation | [ |
0170 224C000 400. 000 TON | 18. 49000 7396. 00| 12. 00000 4800. 00| 19. 46000 7784.00
Speci al Backfill For Lime Sink, AHD #467| [ |
0180 224D000 100. 000 CUYD| 101. 74000 10174. 00| 150. 00000 15000. 00| 107. 10000 10710. 00
Concrete Seal For Lime Sink | [ |
0190 230A000 86. 000 RBST| 200. 00000 17200. 00| 200. 00000 17200. 00| 368. 42000 31684. 12
| |

Roadbed Processing |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|
| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0200 250B000 50. 000 CUYD| 60. 00000 3000. 00
Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |
0210 250C000 2.000 EACH 3000. 00000 6000. 00

65. 00000 3250. 00| 63. 15000 3157.50
|

I nproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi num Aggregate
Size Mx, ESAL Range D

I
| |
| 4000. 00000 8000. 00| 3160. 00000 6320. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0220 250N000 50. 000 GAL | 1. 00000 50. 00| 2.00000 100. 00| 1. 05000 52.50
Renmoval / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0230 301A008 276.000 SYCP| 3.50000 966. 00| 6. 50000 1794. 00| 4.52000 1247.52
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0240 301A012 29737.000 SYCP| 3. 50000 104079. 50| 6. 50000 193290. 50| 4.56000 135600. 72
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0250 401A000 30013. 000 SYCP| 0. 40000 12005. 20| 0. 50000 15006. 50| 0. 26000 7803. 38
Bi t um nous Treatnment A | | |
0260 401B108 817.000 SYCP| 2. 00000 1634. 00| 15. 00000 12255. 00| 13. 46000 10996. 82
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0270 405A000 4380. 000 GAL | 0. 01000 43. 80| 1. 25000 5475. 00| 1. 00000 4380. 00
Tack Coat | [ |
0280 408A052 917.000 SY | 5. 00000 4585. 00| 8. 00000 7336. 00| 6. 14000 5630. 38
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0290 410B000 1.000 EACH 5500. 00000 5500. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
State Furnished Profil ograph | | |
0300 429A260 1611. 000 TON | 33. 00000 53163. 00| 35. 00000 56385. 00| 33. 78000 54419. 58
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0310 429A266 100. 000 TON | 45. 00000 4500. 00| 40. 00000 4000. 00| 38. 97000 3897. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0320 429B261 10998. 000 TON | 26. 69000 293536. 62| 27. 00000 296946. 00| 25. 95000 285398. 10
I mproved Bitum nous Concrete Binder | | |
Layer, 1" Maxi mum Aggregate Size M x, | [ |
ESAL Range D | [ |
0330 429B265 100. 000 TON | 60. 00000 6000. 00| 49. 00000 4900. 00| 45. 61000 4561. 00
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 429C261 4982. 000 TON | 26. 69000 132969. 58| 28. 00000 139496. 00| 25. 05000 124799. 10
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range D | [ |
0350 430B002 500. 000 TNCP| 19. 68000 9840. 00| 15. 00000 7500. 00| 20. 72000 10360. 00
Aggregate Surfacing (AHD #467) | [ |
0360 430B012 1000. 000 TNCP| 15. 64000 15640. 00| 15. 00000 15000. 00| 16. 46000 16460. 00
Aggregate Surfacing (AHD #410 O #467) | [ |
0370 450B000 267.000 SQYD| 50. 00000 13350. 00| 73. 50000 19624. 50| 65. 00000 17355. 00
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0380 502A000 55400. 000 LB | 0. 45000 24930. 00| 0. 70000 38780. 00| 0. 50000 27700. 00
St eel Rei nforcenent | | |
0390 502B000 LUWP| 74000. 00000 74000. 00| 94500. 00000 94500. 00| 82000. 00000 82000. 00
St eel Reinforcement For Bridge | | |
Superstructure, Sta.32+68, | | |
Approxi mately 163, 900 Lbs. | | |
0400 505C002 1555. 000 LF | 20. 00000 31100. 00| 26. 25000 40818. 75| 29. 00000 45095. 00
Steel Piling (HP 12x53) | [ |
0410 505C006 5641.000 LF | 38. 00000 214358. 00| 36. 75000 207306. 75| 45. 00000 253845. 00
Steel Piling (HP 14x117) | | |
0420 505G003 48. 000 EACH| 55. 00000 2640. 00| 52. 50000 2520. 00| 90. 00000 4320. 00
Pile Points (Type A 12") | [ |
0430 505G004 132. 000 EACH 70. 00000 9240. 00| 105. 00000 13860. 00| 100. 00000 13200. 00
Pile Points (Type A 14") | [ |
0440 5051 000 6000. 000 SQFT]| 13. 75000 82500. 00| 16. 80000 100800. 00| 25. 00000 150000. 00
Tenporary Steel Sheet Piling | | |
0450 508A000 35570.000 LB | 2.20000 78254. 00| 2. 63000 93549. 10| 2.50000 88925. 00
Structural Steel | | |
0460 510A000 724.000 CUYD| 300. 00000 217200. 00| 420. 00000 304080. 00| 350. 00000 253400. 00
Bri dge Substructure Concrete, Class A | |
0470 510C051 LUWMP|  250000. 00000 250000. 00| 312900. 00000 312900. 00| 347000. 00000 347000. 00
Bri dge Concrete Superstructure, | | |
St a. 32+68, Approxi mately 613 Cu. Yds. | | |
0480 510EO000 2407.000 SQYD| 2. 00000 4814. 00| 2.10000 5054. 70| 3. 00000 7221.00
G oovi ng Concrete Bridge Decks | [ |
0490 511A001 154. 000 EACH| 100. 00000 15400. 00| 105. 00000 16170. 00| 125. 00000 19250. 00
El astoneri c Bearings, Type 2 | [ |
0500 513B003 3097.000 LF 47. 00000 145559. 00| 63. 00000 195111. 00| 110. 00000 340670. 00
| |
I I

I
Pr et ensi oned- Prestressed Concrete |
Grders, Type | (Specialty Item |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -5
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0510 530A001 91.000 LF | 21. 87000 1990. 17| 28. 00000 2548. 00| 23. 02000 2094. 82
18" Roadway Pipe (Cass 3 RC.) | [ |

0520 530A102 58.000 LF | 36. 44000 2113. 52| 35. 00000 2030. 00| 38. 36000 2224, 88
24" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |

0530 535A001 622.000 LF | 18. 90000 11755. 80| 20. 00000 12440. 00| 19. 90000 12377. 80
18" Side Drain Pipe | [ |

0540 600A000 LUWP|  230000. 00000 230000. 00 168000. 00000 168000. 00 305066. 17000 305066. 17
Mobi |'i zati on | [ |

0550 602A000 19. 000 EACH| 86. 93000 1651. 67| 70. 00000 1330. 00| 91. 51000 1738. 69
Ri ght O Way Markers | | |

0560 606A000 300.000 LF | 8. 39000 2517. 00| 7.50000 2250. 00| 8. 83000 2649. 00
6" Underdrain Pipe | | |

0570 6100001 6179. 000 TON | 19. 85000 122653. 15| 28. 00000 173012. 00| 20. 90000 129141. 10
Loose Riprap, Cass 2 | |

0580 610D003 6488. 000 SQYD| 3. 56000 23097. 28| 2.50000 16220. 00| 3. 75000 24330. 00
Filter Blanket, Ceotextile | | |

0590 619A003 2.000 EACH 682. 03000 1364. 06| 750. 00000 1500. 00| 717.93000 1435. 86
24" Roadway Pipe End Treatment, Cass 1 | [ |

0600 619A101 16. 000 EACH| 651. 69000 10427. 04| 600. 00000 9600. 00| 685. 99000 10975. 84
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0610 619A201 2.000 EACH 985. 40000 1970. 80| 1300. 00000 2600. 00| 1037. 26000 2074.52
18" Roadway Pi pe End Treatnent, Cass 1 | [ |
(Doubl e Line) | | |

0620 620A000 1. 000 CUYD| 406. 06000 406. 06| 200. 00000 200. 00| 427. 43000 427. 43
M nor Structure Concrete | | |

0630 630A000 1364. 000 LF | 10. 00000 13640. 00| 12. 00000 16368. 00| 10. 15000 13844. 60
Steel Beam Guardrail, dass A Type 1 | | |

0640 6300003 4.000 EACH 875. 00000 3500. 00| 1100. 00000 4400. 00| 950. 00000 3800. 00
Guardrail End Anchor, Type 13 | | |

0650 6300070 6. 000 EACH 1575. 00000 9450. 00| 1400. 00000 8400. 00| 1200. 00000 7200. 00
Quardrail End Anchor, Type 10 Series | | |

0660 650B000 6346. 000 CYIP| 5. 10000 32364. 60| 7.50000 47595. 00| 5. 37000 34078. 02
Topsoi | From St ockpil es | | |

0670 652A050 7.000 ACRE| 414. 89000 2904. 23| 800. 00000 5600. 00| 575. 00000 4025. 00
Seeding (M x 1A) | | |

0680 652A053 1. 000 ACRE| 414. 89000 414. 89| 1000. 00000 1000. 00| 600. 00000 600. 00
Seeding (M x 1E) | | |

0690 652B050 4.000 ACRE| 414. 89000 1659. 56| 800. 00000 3200. 00| 500. 00000 2000. 00

I I

Tenmporary Seeding (M x 1AT) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -6
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0700 652D050 4.000 ACRE| 414. 89000 1659. 56| 800. 00000 3200. 00| 500. 00000 2000. 00
Seeding In Stubble (Mx 1A) | [ |

0710 656A000 11. 000 ACRE| 425. 53000 4680. 83| 800. 00000 8800. 00| 400. 00000 4400. 00
Mul ching, Cass A Type 1 | [ |

0720 656A001 1.000 ACRE| 425. 53000 425. 53| 800. 00000 800. 00| 500. 00000 500. 00
Mul ching, Cass A Type 2 | [ |

0730 665A000 6. 000 ACRE| 414. 89000 2489. 34| 800. 00000 4800. 00| 350. 00000 2100. 00
Tenporary Seedi ng | [ |

0740 665B000 6. 000 ACRE| 425. 53000 2553. 18| 800. 00000 4800. 00| 350. 00000 2100. 00
Tenporary Ml chi ng | [ |

0750 665F000 45. 000 EACH 6. 81000 306. 45| 8. 00000 360. 00| 7.17000 322.65
Hay Bal es | [ |

0760 6651 000 1400. 000 TON | 22.00000 30800. 00| 28. 00000 39200. 00| 33. 21000 46494. 00
Tenporary Riprap, Cass 2 | [ |

0770 665J000 20736.000 LF | 3. 56000 73820. 16| 3. 00000 62208. 00| 3. 75000 77760. 00
Silt Fence, Type A | [ |

0780 665K000 50. 000 CUYD| 8. 63000 431. 50| 20. 00000 1000. 00| 9. 09000 454. 50
Dr ai nage Sunp Excavation | [ |

0790 680A000 LUWP| 5000. 00000 5000. 00| 70500. 00000 70500. 00| 36385. 00000 36385. 00
Engi neering Control s | [ |

0800 701A028 1.000 M LE| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 2000. 00000 2000. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0810 701A041 2.000 M LE| 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1200. 00000 2400. 00
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0820 701A046 2.000 M LE| 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1200. 00000 2400. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0830 701A048 3.000 M LE]| 2500. 00000 7500. 00| 1600. 00000 4800. 00| 2500. 00000 7500. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0840 701C000 17.000 M LE| 320. 00000 5440. 00| 450. 00000 7650. 00| 320. 00000 5440. 00
Broken Tenporary Traffic Stripe | [ |

0850 701C001 19. 000 M LE| 360. 00000 6840. 00| 450. 00000 8550. 00| 360. 00000 6840. 00
Solid Tenporary Traffic Stripe | [ |

0860 701C006 1.000 M LE| 6800. 00000 6800. 00| 5800. 00000 5800. 00| 6800. 00000 6800. 00
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |

0870 701D005 1.000 M LE| 1400. 00000 1400. 00| 1500. 00000 1500. 00| 1400. 00000 1400. 00

I I

Solid Traffic Stripe Renpbved |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -7
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0880 701D009 1.000 M LE| 800. 00000 800. 00| 1500. 00000 1500. 00| 800. 00000 800. 00
Solid Traffic Stripe Renpved (Tape) | [ |

0890 701Gl21 574.000 LF | 2. 00000 1148. 00| 5. 00000 2870. 00| 2. 00000 1148. 00
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0900 701Gl125 574.000 LF | 3. 88000 2227.12] 5. 00000 2870. 00| 3. 88000 2227.12
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0910 701Gl29 574.000 LF | 2. 15000 1234. 10| 4. 50000 2583. 00| 2. 15000 1234. 10
Broken Yellow, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0920 701G133 574.000 LF | 4. 06000 2330. 44| 4.50000 2583. 00| 4. 06000 2330. 44
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0930 703A002 3807. 000 SQFT]| 1. 80000 6852. 60| 3. 50000 13324. 50| 1. 80000 6852. 60
Traffic Control Markings, Class 2, Type | [ |
A I I I

0940 703B002 45.000 SQFT]| 3. 00000 135. 00| 3. 50000 157. 50| 3. 00000 135. 00
Traffic Control Legends, dass 2, Type A | |

0950 705A030 4.000 EACH| 5. 25000 21. 00| 8. 00000 32. 00| 5. 25000 21.00
Paverent Markers, Class A-H Type 2-C | | |

0960 705A031 93. 000 EACH 5. 00000 465. 00| 8. 00000 744. 00| 5. 00000 465. 00
Pavenent Markers, Cass A-H Type 1-A | | |

0970 705A032 37.000 EACH| 5. 00000 185. 00| 8. 00000 296. 00| 5. 00000 185. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0980 705A037 198. 000 EACH| 5. 25000 1039. 50| 8. 00000 1584. 00| 5. 25000 1039. 50
Pavenent Markers, Cass A-H Type 2-D | | |

0990 705A038 19. 000 EACH| 5. 25000 99. 75| 8. 00000 152. 00| 5. 25000 99.75
Pavenent Markers, Cass A-H Type 2-E | | |

1000 710A115 61. 000 SQFT| 15. 25000 930. 25| 23. 00000 1403. 00| 18. 50000 1128. 50
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |

1010 710B001 132.000 LF | 7.50000 990. 00| 12. 00000 1584. 00| 8. 00000 1056. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

1020 726A000 300.000 LF | 30. 00000 9000. 00| 120. 00000 36000. 00| 35. 00000 10500. 00
Portabl e Concrete Safety Barriers, Type | | |
6 | | |

1030 740B000 471.000 SQFT| 10. 00000 4710. 00| 15. 00000 7065. 00| 11. 00000 5181. 00

| | |

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -8
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT 1D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
(1) 03001 | (2) 23068 | (3) 01007

|

| CLARK CONSTRUCTI ON CO., | NC. | WAI TES CONSTRUCTI ON COVPANY, | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

1040 740D000 150. 000 EACH| 50. 00000 7500. 00| 100. 00000 15000. 00| 60. 00000 9000. 00
Channel i zi ng Druns | [ |

1050 740E000 100. 000 EACH| 25. 00000 2500. 00| 18. 00000 1800. 00| 15. 00000 1500. 00
Cones (36 Inches High) | [ |

1060 740F002 4.000 EACH| 300. 00000 1200. 00| 375. 00000 1500. 00| 285. 00000 1140. 00
Barri cades, Type 111 | [ |

1070 7401 005 2.000 EACH 600. 00000 1200. 00| 650. 00000 1300. 00| 750. 00000 1500. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |

1080 740MD0O0O 100. 000 EACH| 15. 00000 1500. 00| 15. 00000 1500. 00| 7. 00000 700. 00
Wi ght For Cone | [ |

1090 7410010 1.000 EACH 5500. 00000 5500. 00| 8000. 00000 8000. 00| 7800. 00000 7800. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1100 998A000 LUWP| 10000. 00000 10000. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 250, 000. 00) | [ |

1110 999 000 520. 000 HOUR| 0. 80000 416. 00| 0. 80000 416. 00| 0. 80000 416. 00
Trai nee Hours At 80 Cents Per Hour | [ |

SECTI ON TOTALS | $ 3,147,544, 18| $ 3,760, 543. 80| $ 3,760,677.27

CONTRACT TOTALS | $ 3,147, 544. 18 $ 3,760, 543. 80| $ 3,760,677.27




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 056 -9
TABULATI ON OF BI DS
CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04

SET- ASI DE :

(4) 20011 |
TRl COUNTY CONCRETE CONSTRUC]

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  100000. 00000 100000. 00| |
Clearing & Gubbing (Approxinmately 12 | | |
Acres) | [ |
0020 205A002 1.000 EACH 1000. 00000 1000. 00| |
Removal OF Structures, Structure No. 2 | [ |
0030 205A003 1.000 EACH 1000. 00000 1000. 00| |
Removal OF Structures, Structure No. 3 | [ |
0040 205A007 1.000 EACH 1000. 00000 1000. 00| |
Removal OF Structures, Structure No. 7 | [ |
0050 205A009 1.000 EACH 1000. 00000 1000. 00| |
Removal OF Structures, Structure No. 9 | [ |
0060 205A014 1.000 EACH 1000. 00000 1000. 00| |
Removal OF Structures, Structure No. 14 | [ |
0070 206A000 LUWP| 88000. 00000 88000. 00| |
Rermoval OF O d Bridge Sta.33+26.71 | | |
0080 206C000 68. 000 SQYD| 5. 00000 340. 00| |
Rermovi ng Concrete Sidewal k | [ |
0090 206D000 360.000 LF | 6. 00000 2160. 00| |
Removi ng Pi pe | [ |
0100 210A000 31351. 000 CYIP| 3. 50000 109728. 50| |
Uncl assi fied Excavation | [ |
0110 210D000 41111.000 CYIP| 4. 65000 191166. 15| |
Borr ow Excavati on | [ |
0120 210F000 4358.000 TN P| 16. 00000 69728. 00| |
Borrow Excavation (Underwater Backfill) | [ |
0130 210F001 7346.000 TN P| 15. 00000 110190. 00| |
Borrow Excavation (Underwater | [ |
Enbanknent) | [ |
0140 214A000 99.000 CUYD| 11. 00000 1089. 00| |
Structure Excavation | | |
0150 214B001 40. 000 cCUYD| 20. 00000 800. 00| |
Foundation Backfill, Commerci al | [ |
0160 224A000 1400. 000 CUYD| 4. 00000 5600. 00| |
Li me Sink Excavation | [ |
0170 224C000 400. 000 TON | 15. 00000 6000. 00| |
Speci al Backfill For Linme Sink, AHD #467| [ |
0180 224D000 100. 000 CUYD| 110. 00000 11000. 00| |
Concrete Seal For Lime Sink | [ |
0190 230A000 86. 000 RBST]| 4. 00000 344. 00| |
I I

Roadbed Processing |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -10
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 20011 [
| TR COUNTY CONCRETE CONSTRUC|
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0200 250B000 50. 000 CUYD| 65. 00000 3250. 00
Treatment OF Hydrocarbon Contam nat ed |
Soil (Specialty Item |
0210 250C000 2.000 EACH 3300. 00000 6600. 00
Under ground Storage Tank Renoval
(Specialty Item

0220 250N000 50. 000 GAL 1. 20000 60. 00
(Sludge) (Specialty Item
0230 301A008 276.000 SYCP 5. 00000 1380. 00

I
I
Renoval / Di sposal O Tank Contents |
I
I
I

Crushed Aggregate Base Course, Type B,
Pl ant M xed, 5" Conpacted Thi ckness |
0240 301A012 29737.000 SYCP| 5. 10000 151658. 70
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thickness |
0250 401A000 30013. 000 SYCP| 0. 30000 9003. 90

Bi t um nous Treatnment A |

0260 401B108 817.000 SYCP| 16. 00000 13072. 00
Bi t um nous Treatnent G (Wth Pol yner
Addi tive)

0270 405A000 4380. 000 GAL 1. 15000 5037. 00
Tack Coat

0280 408A052 917.000 SY 7. 00000 6419. 00

Pl ani ng Exi sting Pavenent
(Approximately 1.10" Thru 2.0" Thick)

0290 410B000 1.000 EACH 3400. 00000 3400. 00
State Furnished Profil ograph

0300 429A260 1611. 000 TON 37.00000 59607. 00
I nproved Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate

0310 429A266 100. 000 TON 43. 00000 4300. 00
I nproved Bitumi nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

0320 429B261 10998. 000 TON 28. 00000 307944. 00
I nproved Bitum nous Concrete Binder
Layer, 1" Maxi mum Aggregate Size M x,
ESAL Range D

0330 429B265 100. 000 TON 50. 00000 5000. 00

I nproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi num Aggregate

I
I
I
I
I
I
I
|
I
I
|
Size M x, ESAL Range D |
I
I
I
I
I
I
I
I
I
|
Size M x, ESAL Range D |



Pr et ensi oned- Prestressed Concrete

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 056 -11
TABULATI ON OF BI DS
CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (4) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 429C261 4982. 000 TON | 27.50000 137005. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range D | [ |
0350 430B002 500. 000 TNCP| 22. 00000 11000. 00| |
Aggregate Surfacing (AHD #467) | [ |
0360 430B012 1000. 000 TNCP| 22. 00000 22000. 00| |
Aggregate Surfacing (AHD #410 O #467) | [ |
0370 450B000 267.000 SQYD| 70. 00000 18690. 00| |
Rei nf orced Cement Concrete Bridge End | [ |
Sl ab | [ |
0380 502A000 55400. 000 LB | 0. 52000 28808. 00| |
St eel Rei nforcenent | | |
0390 502B000 LUWP| 92000. 00000 92000. 00| |
St eel Reinforcement For Bridge | | |
Superstructure, Sta.32+68, | | |
Approxi mately 163, 900 Lbs. | | |
0400 505C002 1555. 000 LF | 33. 00000 51315. 00| |
Steel Piling (HP 12x53) | [ |
0410 505C006 5641.000 LF | 50. 00000 282050. 00| |
Steel Piling (HP 14x117) | | |
0420 505G003 48. 000 EACH| 100. 00000 4800. 00| |
Pile Points (Type A 12") | [ |
0430 505G004 132. 000 EACH 110. 00000 14520. 00| |
Pile Points (Type A 14") | [ |
0440 5051 000 6000. 000 SQFT]| 40. 00000 240000. 00| |
Tenporary Steel Sheet Piling | | |
0450 508A000 35570.000 LB | 2. 85000 101374. 50| |
Structural Steel | | |
0460 510A000 724.000 CUYD| 400. 00000 289600. 00| |
Bridge Substructure Concrete, Class A | | |
0470 510C051 LUWP|  385000. 00000 385000. 00| |
Bri dge Concrete Superstructure, | | |
St a. 32+68, Approxi mately 613 Cu. Yds. | | |
0480 510EO000 2407.000 SQYD| 3. 50000 8424. 50| |
G oovi ng Concrete Bridge Decks | [ |
0490 511A001 154. 000 EACH| 150. 00000 23100. 00| |
El astoneri c Bearings, Type 2 | [ |
0500 513B003 3097.000 LF 125. 00000 387125. 00| |
| |
I I

G rders, Type |

(Specialty Item



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -12
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0510 530A001 91.000 LF | 22.78000 2072. 98| |
18" Roadway Pipe (Cass 3 RC.) | [ |
0520 530A102 58.000 LF | 36. 72000 2129. 76| |
24" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0530 535A001 622.000 LF | 22.78000 14169. 16| |
18" Side Drain Pipe | [ |
0540 600A000 LUWP|  350000. 00000 350000. 00| |
Mobi |'i zati on | [ |
0550 602A000 19. 000 EACH| 116. 00000 2204. 00| |
Ri ght O Way Markers | | |
0560 606A000 300.000 LF | 12. 00000 3600. 00| |
6" Underdrain Pipe | | |
0570 6100001 6179. 000 TON | 17. 00000 105043. 00| |
Loose Riprap, Cass 2 | |
0580 610D003 6488. 000 SQYD| 5. 00000 32440. 00| |
Filter Blanket, Ceotextile | | |
0590 619A003 2.000 EACH 500. 00000 1000. 00| |
24" Roadway Pipe End Treatment, Cass 1 | [ |
0600 619A101 16. 000 EACH| 500. 00000 8000. 00| |
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0610 619A201 2.000 EACH 800. 00000 1600. 00| |
18" Roadway Pi pe End Treatnent, Cass 1 | [ |
(Doubl e Line) | | |
0620 620A000 1. 000 CUYD| 750. 00000 750. 00| |
M nor Structure Concrete | | |
0630 630A000 1364. 000 LF | 14. 30000 19505. 20| |
Steel Beam Guardrail, dass A Type 1 | | |
0640 6300003 4.000 EACH 1200. 00000 4800. 00| |
Guardrail End Anchor, Type 13 | | |
0650 6300070 6. 000 EACH 1650. 00000 9900. 00| |
Quardrail End Anchor, Type 10 Series | | |
0660 650B000 6346. 000 CYIP| 5. 50000 34903. 00| |
Topsoi | From St ockpil es | | |
0670 652A050 7.000 ACRE| 450. 00000 3150. 00| |
Seeding (M x 1A) | | |
0680 652A053 1. 000 ACRE| 450. 00000 450. 00| |
Seeding (M x 1E) | | |
0690 652B050 4.000 ACRE| 450. 00000 1800. 00| |
I I

Tenmporary Seeding (M x 1AT) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -13
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0700 652D050 4.000 ACRE| 450. 00000 1800. 00| |
Seeding In Stubble (Mx 1A) | [ |
0710 656A000 11. 000 ACRE| 460. 00000 5060. 00| |
Mul ching, Cass A Type 1 | [ |
0720 656A001 1.000 ACRE| 470. 00000 470. 00| |
Mul ching, Cass A Type 2 | [ |
0730 665A000 6. 000 ACRE| 450. 00000 2700. 00| |
Tenporary Seedi ng | [ |
0740 665B000 6. 000 ACRE| 460. 00000 2760. 00| |
Tenporary Ml chi ng | [ |
0750 665F000 45. 000 EACH 5. 60000 252. 00| |
Hay Bal es | [ |
0760 6651 000 1400. 000 TON | 20. 00000 28000. 00| |
Tenporary Riprap, Cass 2 | [ |
0770 665J000 20736.000 LF | 4. 50000 93312. 00| |
Silt Fence, Type A | [ |
0780 665K000 50. 000 CUYD| 12. 00000 600. 00| |
Dr ai nage Sunp Excavation | [ |
0790 680A000 LUWP| 75000. 00000 75000. 00| |
Engi neering Control s | [ |
0800 701A028 1.000 M LE| 2000. 00000 2000. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0810 701A041 2.000 M LE| 1200. 00000 2400. 00| |
Broken Waite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0820 701A046 2.000 M LE| 1200. 00000 2400. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0830 701A048 3.000 M LE]| 2500. 00000 7500. 00| |
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0840 701C000 17.000 M LE| 320. 00000 5440. 00| |
Broken Tenporary Traffic Stripe | [ |
0850 701C001 19. 000 M LE| 360. 00000 6840. 00| |
Solid Tenporary Traffic Stripe | [ |
0860 701C006 1.000 M LE| 6800. 00000 6800. 00| |
Solid Tenporary Traffic Stripe | [ |
(Renovabl e Tape) | | |
0870 701D005 1.000 M LE| 1400. 00000 1400. 00| |
I I

Solid Traffic Stripe Renpbved |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 056 -14
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
SET- ASI DE :

| (4) 20011 |
| TRl COUNTY CONCRETE CONSTRUC|
LINE NO / | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0880 701D009 1.000 M LE| 800. 00000 800. 00

Solid Traffic Stripe Renpved (Tape)
0890 701Gl21 574.000 LF 2. 00000 1148. 00

Broken Wihite, Cass 3W Type A Traffic

Stripe (6" Wde)
0900 701Gl125 574.000 LF 3. 88000 2227.12

I

I

I

|

Solid Wite, dass 3W Type A Traffic |

Stripe (6" Wde) |
0910 701G129 574.000 LF | 2. 15000 1234. 10

Broken Yellow, Cass 3W Type A Traffic |

Stripe (6" Wde) |

I

I

I

I

I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| |

0920 701G133 574.000 LF 4. 06000 2330. 44| |
Solid Yellow, Cass 3W Type A Traffic | |
Stripe (6" Wde) [ |
0930 703A002 3807.000 SQFT 1. 80000 6852. 60| |
Traffic Control Markings, Cass 2, Type [ |

A I I I
0940 703B002 45. 000 SQFT| 3. 00000 135. 00| |
Traffic Control Legends, dass 2, Type A | |
0950 705A030 4.000 EACH 5. 25000 21. 00| |
Paverent Markers, Class A-H Type 2-C | | |
0960 705A031 93. 000 EACH 5. 00000 465. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0970 705A032 37.000 EACH 5. 00000 185. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0980 705A037 198. 000 EACH| 5. 25000 1039. 50| |
Pavenent Markers, Cass A-H Type 2-D | | |
0990 705A038 19. 000 EACH| 5. 25000 99. 75| |
Pavenent Markers, Cass A-H Type 2-E | | |
1000 710A115 61. 000 SOQFT| 18. 00000 1098. 00| |
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
1010 710B001 132.000 LF | 8. 50000 1122. 00| |
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
1020 726A000 300.000 LF | 50. 00000 15000. 00| |
Portabl e Concrete Safety Barriers, Type | | |

6 I | I
1030 740B000 471.000 SQFT| 12. 00000 5652. 00| |
I I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 056 -15
TABULATI ON OF BI DS
CALL ORDER : 056 CONTRACT I D : 20000929056 COUNTI ES : TALLADEGA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (4) 20011 [ |
| TR COUNTY CONCRETE CONSTRUC| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
1040 740D000 150. 000 EACH| 60. 00000 9000. 00| |
Channel i zi ng Druns | [ |
1050 740E000 100. 000 EACH| 30. 00000 3000. 00| |
Cones (36 Inches High) | [ |
1060 740F002 4.000 EACH| 250. 00000 1000. 00| |
Barri cades, Type 111 | [ |
1070 7401 005 2.000 EACH 300. 00000 600. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
1080 740MD0O0O 100. 000 EACH| 12. 00000 1200. 00| |
Wi ght For Cone | [ |
1090 7410010 1.000 EACH 5000. 00000 5000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
1100 998A000 LUWP| 0. 00000 0. 00| |
Construction Fuel (MaximumBid Limted | | |
To $ 250, 000. 00) | [ |
1110 999 000 520. 000 HOUR| 0. 80000 416. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 4,276, 565. 86| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS |

$ 4,276, 565.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 057 -1
VENDOR RANKI NG
CALL ORDER : 057 CONTRACT I D : 20000929057 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPQA-6600(20)

for constructing the Resurfacing and Traffic Stripe on C R
#12 fromLittle Zion Road to S.R #41, southwest of Canden.
Length - 12.666 km

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 19015 S & C MATERIALS & PAVING | NC $ 347, 809. 85 100. 0000%
2 23018 CHARLES E. WATTS, | NC. $ 378, 107. 10 108. 7108%
3 19100 SOUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 382, 265. 29 109. 9064%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 057 -2
TABULATI ON OF BI DS

CALL ORDER : 057 CONTRACT I D : 20000929057 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 19015 | (2) 23018 | (3) 19100
| S & C MATERI ALS & PAVI NG, | N CHARLES E. WATTS, | NC. | SOUTHWEST ALABANMA CONSTRUCTI
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
I I I
0010 327D020 1219. 000 Mroy| 44. 65000 54428. 35| 56. 00000 68264. 00| 50. 55000 61620. 45
Pl ant M x Bitum nous Base, Wdening, | [
Mx 1 I I I
0020 401B106 85090. 000 M2 | 1. 90000 161671. 00| 1. 99000 169329. 10| 2. 15000 182943. 50
Bi t um nous Treatnment JG (Wth Pol yner | | |
Addi tive) | [ |
0030 405A000 11600.000 L | 0. 25000 2900. 00| 0. 31000 3596. 00| 0. 31000 3596. 00
Tack Coat | [ |
0040 416C020 1220. 000 Mroy| 49. 65000 60573. 00| 53. 00000 64660. 00| 49. 59000 60499. 80
Bi t um nous Concrete Plant M x, Leveling,| [ |
Mx 1 | |
0050 600A000 LUWP| 14000. 00000 14000. 00| 18000. 00000 18000. 00| 12750. 00000 12750. 00
Mobi |'i zati on | [ |
0060 630A000 555.000 M | 42.50000 23587. 50| 41. 00000 22755. 00| 44.00000 24420. 00
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C070 8.000 EACH| 1450. 00000 11600. 00| 1450. 00000 11600. 00| 1540. 00000 12320. 00
Quardrail End Anchor, Type 10 Series | | |
0080 701A004 25.000 KM | 210. 00000 5250. 00| 220. 00000 5500. 00| 310. 00000 7750. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0090 701A008 8.000 KM | 120. 00000 960. 00| 125. 00000 1000. 00| 247.50000 1980. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A012 9.000 KM | 200. 00000 1800. 00| 220. 00000 1980. 00| 308. 00000 2772.00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe | [ |
0110 701C000 8.000 KM | 215. 00000 1720. 00| 230. 00000 1840. 00| 203. 00000 1624. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 9.000 KM | 240. 00000 2160. 00| 260. 00000 2340. 00| 217.50000 1957. 50
Solid Tenporary Traffic Stripe | [ |
0130 703A000 24.000 M2 | 15. 00000 360. 00| 15. 50000 372. 00| 8. 25000 198. 00
Traffic Control Markings, Class 1, Type | [
A I I I
0140 703B000 25.000 M2 | 15. 00000 375. 00| 15. 50000 387. 50| 11. 00000 275.00
Traffic Control Legends, dass 1, Type A | |
0150 703D001 12.000 M2 | 15. 00000 180. 00| 15. 50000 186. 00| 13. 20000 158. 40
Tenporary Traffic Control Markings | | |
0160 740B000 23.000 M2 | 165. 00000 3795. 00| 95. 00000 2185. 00| 120. 35000 2768. 05
I I I

Construction Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 057 -3
TABULATI ON OF BI DS
CALL ORDER : 057 CONTRACT I D : 20000929057 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 19015 | (2) 23018 | (3) 19100
| S & C MATERI ALS & PAVI NG, | N CHARLES E. WATTS, | NC. | SOUTHVEST ALABAMA CONSTRUCTI
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 740E000 25.000 EACH 10. 00000 250. 00| 12. 50000 312. 50| 9. 50000 237.50
Cones (900 mm Hi gh) | [ |
0180 7400000 1.000 EACH 2200. 00000 2200. 00| 1800. 00000 1800. 00| 1200. 00000 1200. 00
Pi l ot Car | [ |
0190 998A000 LUWP| 0. 00000 0. 00| 2000. 00000 2000. 00| 3195. 09000 3195. 09
Construction Fuel (MaximumBid Limted | [ |
To $ 15, 000. 00) | [ |
SECTI ON TOTALS | $ 347, 809. 85| $ 378, 107. 10| $ 382, 265. 29
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 347, 809. 85| $ 378, 107. 10| $ 382, 265. 29




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 058 -1
VENDOR RANKI NG
CALL ORDER : 058 CONTRACT I D : 20000929058 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-6617(104)

for constructing the Wdening, Resurfacing and Traffic
Stripe on CR #29 fromS. R #5 in Alberta to Vincent Road.
Length 7.992 m .

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 960, 218. 94 100. 0000%



A

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 058 -2
TABULATI ON OF BI DS
CALL ORDER : 058 CONTRACT I D : 20000929058 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 02033 | |
| S. T. BUNN CONSTRUCTI ON CO., | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
I | I
0010 405A000 6176. 000 GAL | 1. 25000 7720. 00| |
Tack Coat | [ |
0020 424A200 6228. 000 TON | 38. 76000 241397. 28| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 424B409 14720. 000 TON | 36. 00000 529920. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max Aggregate | [ |
Size M x, ESAL Range A | [ |
0040 424B412 1386. 000 TON | 43. 46000 60235. 56| |
Super pave Bitum nous Concr et eUpper | [ |
Bi nder Layer, Wdening, 1" Max | [ |
Aggregate Size M x, ESAL Range A | [ |
0050 600A000 LUMP| 74000. 00000 74000. 00| |
Mbbi |'i zati on | | |
0060 630A000 150. 000 LF | 15. 00000 2250. 00| |
Steel Beam Guardrail, Cdass A Type 1 | [ |
0070 630C022 4.000 EACH| 1200. 00000 4800. 00| |
Quardrail End Anchor, Type Speci al | [ |
0080 630C070 4.000 EACH| 1500. 00000 6000. 00| |
Quardrail End Anchor, Type 10 Series | [ |
0090 701A030 16. 000 M LE| 600. 00000 9600. 00| |
Solid Wite, Cdass 2T, Type A Traffic | [ |
Stripe I I I
0100 701A034 12.000 M LE 600. 00000 7200. 00| |
Solid Yellow, Cass 2T, Type A, Traffic | [ |
Stripe | [ |
0110 701A044 4.000 M LE| 290. 00000 1160. 00| |
Broken Yell ow, d ass 2T, Type A | [ |
Traffic Stripe | [ |
0120 701C000 8.000 M LE] 320. 00000 2560. 00| |
Broken Tenporary Traffic Stripe | [ |
0130 701C001 24.000 M LE] 340. 00000 8160. 00| |
Solid Tenporary Traffic Stripe | [ |
0140 703A004 150. 000 SQFT| 3. 00000 450. 00| |
Traffic Control Markings, Cass 2T, | [ |
Type A I | I
0150 703B004 137.000 SQFT| 5. 00000 685. 00| |
Traffic Control Legends, [ |
I I

Class 2T, Type |
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 058 -3
TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT 1D : 20000929058 COUNTI ES : W LCOX
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

|

|'S.  T. BUNN CONSTRUCTI ON CO.,
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 703D001 150. 000 SQFT| 1. 30000 195. 00| |

Tenporary Traffic Control Markings | [ |
0170 703E001 137.000 SQFT| 1. 30000 178. 10| |

Tenporary Traffic Control Legends | [ |
0180 740B000 204.000 SQFT| 12. 00000 2448. 00| |

Construction Signs | [ |
0190 740E000 60. 000 EACH| 1. 00000 60. 00| |

Cones (36 Inches High) | [ |
0200 7400000 1.000 EACH 1200. 00000 1200. 00| |

Pi l ot Car | [ |
0210 998A000 LUWP| 0. 00000 0. 00|

Construction Fuel (MaximumBid Limted | [ |

To $ $44, 600. 00) | [ |

SECTI ON TOTALS | $ 960, 218. 94| |

------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 960, 218. 94 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 060 -1
VENDOR RANKI NG
CALL ORDER : 060 CONTRACT I D : 20000929060 COUNTI ES : BARBOUR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : ER-7303(2)

for constructing the Drainage Structure Repair on South
Randol ph Avenue in Eufaula. Length 0.083 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D
1 07001 S. A GRAHAM COWPANY, | NC. $ 93, 406. 00 100. 0000%
2 12019 LEVERETT CONSTRUCTI ON COVPANY $ 94, 428. 00 101. 0941%
3 06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 95, 511. 50 102. 2541%
4 01018 APAC- ALABAMA, | NC. $ 115, 032. 55 123.1532%
5 03081 CARDVELL CORPORATI ON $ 135, 726. 25 145. 3078%
6 04009 W W DYAR & SONS, | NC $ 138, 387. 00 148. 1564%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 060 -2
TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT 1D : 20000929060 COUNTI ES : BARBOUR
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 07001 | (2) 12019 | (3) 06005

|

| S. A GRAHAM COVPANY, |NC. |LEVERETT CONSTRUCTI ON COMPAN| FLOYD CONSTRUCTI ON COMPANY
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Tota
| I I
0010 201A000 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 13200. 00000 13200. 00
Clearing & Gubbing (Approximtely 1 | [ |
ACRE) I I I
0020 210A000 369.000 CYIP| 6. 00000 2214. 00| 3. 00000 1107. 00| 4. 00000 1476. 00
Uncl assi fi ed Excavation | | |
0030 210D011 3347.000 CYIP| 6. 00000 20082. 00| 6. 00000 20082. 00| 4.50000 15061. 50
Borrow Excavation (A4 or Better) | | |
0040 214A000 150. 000 CUYD| 8. 00000 1200. 00| 4. 00000 600. 00| 6. 00000 900. 00
Structure Excavation | | |
0050 214B000 214.000 CUYD| 10. 00000 2140. 00| 10. 00000 2140. 00| 6. 00000 1284. 00
Foundati on Backfill, Local | [ |
0060 530A203 203.000 LF | 38. 00000 7714. 00| 45. 00000 9135. 00| 40. 00000 8120. 00
30" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0070 530A204 82.000 LF | 52. 00000 4264. 00| 55. 00000 4510. 00| 45. 00000 3690. 00
36" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0080 530A805 23.000 LF | 26. 00000 598. 00| 30. 00000 690. 00| 23. 00000 529. 00
24" Roadway Pipe (12 Gauge)(Stack Pipe) | |
(No Beddi ng Required) | [ |
0090 600A000 LUWP| 4500. 00000 4500. 00| 4000. 00000 4000. 00| 11600. 00000 11600. 00
Mobi | i zat i on | [ |
0100 602B000 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 150. 00000 150. 00
Land Survey Markers | [ |
0110 610C001 440.000 TON | 25. 00000 11000. 00| 30. 00000 13200. 00| 29. 50000 12980. 00
Loose Riprap, Class 2 | [ |
0120 610D003 408. 000 SQYD| 2. 75000 1122. 00| 3. 00000 1224. 00| 2.50000 1020. 00
Filter Blanket, Ceotextile | [ |
0130 614A000 16. 000 CUYD| 240. 00000 3840. 00| 200. 00000 3200. 00| 10. 00000 160. 00
Sl ope Pavi ng | [ |
0140 619A004 1.000 EACH 550. 00000 550. 00| 500. 00000 500. 00| 600. 00000 600. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0150 619A005 1.000 EACH 650. 00000 650. 00| 4000. 00000 4000. 00| 1800. 00000 1800. 00
36" Roadway Pipe End Treatnent, Cass 1 | [ |
0160 621A002 1.000 EACH 2200. 00000 2200. 00| 3000. 00000 3000. 00| 1600. 00000 1600. 00
Junction Boxes, Type 4 or 2p | [ |
0170 621A003 1.000 EACH 2100. 00000 2100. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Junction Boxes, Type 4 O 1P | [
0180 621A011 3.000 EACH 2000. 00000 6000. 00| 2000. 00000 6000. 00| 1200. 00000 3600. 00
Junction Boxes, Type 1 O 1P | [
0190 621B011 3.000 EACH 450. 00000 1350. 00| 250. 00000 750. 00| 250. 00000 750. 00
I I

Junction Box Units, Type 1 O 1P



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 060 -3
TABULATI ON OF BI DS
CALL ORDER : 060 CONTRACT I D : 20000929060 COUNTI ES : BARBOUR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 07001 | (2) 12019 | (3) 06005
| S. A GRAHAM COWPANY, INC. | LEVERETT CONSTRUCTI ON COVPAN| FLOYD CONSTRUCTI ON COVPANY,
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 650A000 180. 000 CYIP| 10. 00000 1800. 00| 7.00000 1260. 00| 8. 00000 1440. 00
Topsoi | | [ |
0210 652A061 1.000 ACRE| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Seeding (M x 3E) | [ |
0220 654A000 13.000 SQYD| 6. 00000 78. 00| 10. 00000 130. 00| 8. 00000 104. 00
Sol i d Soddi ng | [ |
0230 656A001 1.000 ACRE| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Mul ching, Cass A Type 2 | [ |
0240 659A000 1025. 000 SQYD| 4. 00000 4100. 00| 2. 00000 2050. 00| 1. 80000 1845. 00
Erosion Control Netting, Class A | [ |
0250 665F000 78.000 EACH 6. 00000 468. 00| 8. 00000 624. 00| 6. 00000 468. 00
Hay Bal es | [ |
0260 6651 000 60. 000 TON | 22.00000 1320. 00| 40. 00000 2400. 00| 35. 00000 2100. 00
Tenporary Riprap, Cass 2 | [ |
0270 665J000 620.000 LF | 6. 25000 3875. 00| 3. 50000 2170. 00| 5. 00000 3100. 00
Silt Fence, Type A | [ |
0280 665K000 62. 000 CUYD| 20. 00000 1240. 00| 8. 00000 496. 00| 12. 00000 744.00
Dr ai nage Sunp Excavation | [ |
0290 680A000 LUWP| 800. 00000 800. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Engi neering Control s | [ |
0300 740B000 80. 000 SQFT| 15. 00000 1200. 00| 12. 00000 960. 00| 16. 00000 1280. 00
Construction Signs | [ |
0310 740D000 10. 000 EACH 60. 00000 600. 00| 50. 00000 500. 00| 60. 00000 600. 00
Channel i zi ng Druns | [ |
0320 740E000 20. 000 EACH 20. 00000 400. 00| 15. 00000 300. 00| 25. 00000 500. 00
Cones (36 Inches High) | [ |
0330 740MD0O0 20. 000 EACH 5. 00000 100. 00| 10. 00000 200. 00| 10. 00000 200. 00
Wi ght For Cone | [ |
0340 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00| 10. 00000 10. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 5,500.00) | [ |
SECTI ON TOTALS | $ 93, 406. 00| $ 94, 428. 00| $ 95, 511. 50
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 93, 406. 00| $ 94, 428. 00| $ 95, 511. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 060 -4
TABULATI ON OF BI DS
CALL ORDER : 060 CONTRACT I D : 20000929060 COUNTI ES : BARBOUR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 01018 | (5) 03081 | (6) 04009
| APAC- ALABAMA, | NC. | CARDVELL CORPORATI ON | W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 201A000 LUWP| 4900. 00000 4900. 00| 15000. 00000 15000. 00| 10000. 00000 10000. 00
Clearing & Gubbing (Approximately 1 | | |
ACRE) | | I
0020 210A000 369.000 CYIP| 5. 52000 2036. 88| 6. 00000 2214. 00| 4. 00000 1476. 00
Uncl assi fied Excavation | [ |
0030 210D011 3347.000 CVYIP| 8. 32000 27847. 04| 7.25000 24265. 75| 10. 00000 33470. 00
Borrow Excavation (A4 or Better) | [ |
0040 214A000 150. 000 CUYD| 5. 00000 750. 00| 6. 00000 900. 00| 8. 00000 1200. 00
Structure Excavation | [ |
0050 214B000 214.000 CUYD| 7.42000 1587. 88| 7.25000 1551. 50| 32. 00000 6848. 00
Foundati on Backfill, Local | [ |
0060 530A203 203.000 LF | 46. 59000 9457. 77| 45. 00000 9135. 00| 42.00000 8526. 00
30" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0070 530A204 82.000 LF | 48. 62000 3986. 84| 52. 00000 4264. 00| 48. 00000 3936. 00
36" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0080 530A805 23.000 LF | 104. 68000 2407. 64| 35. 00000 805. 00| 29. 00000 667. 00
24" Roadway Pipe (12 Gauge)(Stack Pipe) | [ |
(No Beddi ng Requi red) | | |
0090 600A000 LUWP| 11200. 00000 11200. 00| 18000. 00000 18000. 00| 12000. 00000 12000. 00
Mobi I'i zati on | [ |
0100 602B000 1. 000 EACH| 50. 00000 50. 00| 75. 00000 75. 00| 200. 00000 200. 00
Land Survey Markers | | |
0110 6100001 440.000 TON | 40. 75000 17930. 00| 38. 00000 16720. 00| 32. 00000 14080. 00
Loose Riprap, Cass 2 | | |
0120 610D003 408. 000 SQYD| 3. 00000 1224. 00| 4. 00000 1632. 00| 5. 00000 2040. 00
Filter Blanket, Ceotextile | | |
0130 614A000 16. 000 CUYD| 1. 00000 16. 00| 250. 00000 4000. 00| 275. 00000 4400. 00
Sl ope Pavi ng | [ |
0140 619A004 1. 000 EACH| 700. 00000 700. 00| 800. 00000 800. 00| 900. 00000 900. 00
30" Roadway Pipe End Treatnent, Cass 1 | | |
0150 619A005 1. 000 EACH| 2900. 00000 2900. 00| 3500. 00000 3500. 00| 1100. 00000 1100. 00
36" Roadway Pipe End Treatnent, Cass 1 | | |
0160 621A002 1. 000 EACH| 2590. 00000 2590. 00| 2500. 00000 2500. 00| 2600. 00000 2600. 00
Juncti on Boxes, Type 4 or 2p | | |
0170 621A003 1. 000 EACH| 1420. 00000 1420. 00| 2000. 00000 2000. 00| 2600. 00000 2600. 00
Juncti on Boxes, Type 4 O 1P | | |
0180 621A011 3.000 EACH 1420. 00000 4260. 00| 2000. 00000 6000. 00| 2600. 00000 7800. 00
Junction Boxes, Type 1 O 1P | | |
0190 621B011 3.000 EACH 350. 00000 1050. 00| 500. 00000 1500. 00| 400. 00000 1200. 00
I I

Junction Box Units, Type 1 O 1P |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 060 -5

CALL ORDER : 060 CONTRACT I D : 20000929060 COUNTI ES : BARBOUR
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (4) 01018 | (5) 03081 | (6) 04009
| APAC- ALABAMA, | NC. | CARDVELL CORPORATI ON | W W DYAR & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0200 650A000 180. 000 CYIP| 14. 00000 2520. 00| 7.25000 1305. 00| 12. 00000 2160. 00
Topsoi | | [ |
0210 652A061 1.000 ACRE| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 1100. 00000 1100. 00
Seeding (M x 3E) | [ |
0220 654A000 13.000 SQYD| 6. 00000 78. 00| 8. 00000 104. 00| 10. 00000 130. 00
Sol i d Soddi ng | [ |
0230 656A001 1.000 ACRE| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 800. 00000 800. 00
Mul ching, Cass A Type 2 | [ |
0240 659A000 1025. 000 SQYD| 2. 50000 2562. 50| 3. 00000 3075. 00| 4. 00000 4100. 00
Erosion Control Netting, Class A | [ |
0250 665F000 78.000 EACH 8. 00000 624. 00| 4. 00000 312. 00| 5. 00000 390. 00
Hay Bal es | [ |
0260 6651 000 60. 000 TON | 41. 00000 2460. 00| 38. 00000 2280. 00| 30. 00000 1800. 00
Tenporary Riprap, Cass 2 | [ |
0270 665J000 620.000 LF | 5. 00000 3100. 00| 4. 00000 2480. 00| 5. 00000 3100. 00
Silt Fence, Type A | [ |
0280 665K000 62. 000 CUYD| 13. 00000 806. 00| 4. 00000 248. 00| 12. 00000 744.00
Dr ai nage Sunp Excavation | [ |
0290 680A000 LUWP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |
0300 740B000 80. 000 SQFT| 13. 00000 1040. 00| 12. 00000 960. 00| 14. 00000 1120. 00
Construction Signs | [ |
0310 740D000 10. 000 EACH 37. 80000 378. 00| 50. 00000 500. 00| 40. 00000 400. 00
Channel i zi ng Druns | [ |
0320 740E000 20. 000 EACH 7.50000 150. 00| 20. 00000 400. 00| 15. 00000 300. 00
Cones (36 Inches High) | [ |
0330 740MD0O0 20. 000 EACH 5. 00000 100. 00| 10. 00000 200. 00| 10. 00000 200. 00
Wi ght For Cone | [ |
0340 998A000 LUWP| 0. 00000 0. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
Construction Fuel (MaximumBid Limted | [ |
To $ 5,500.00) | [ |
SECTI ON TOTALS | $ 115, 032. 55| $ 135, 726. 25| $ 138, 387. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 115, 032. 55| $ 135, 726. 25| $ 138, 387. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 061 -1
VENDOR RANKI NG
CALL ORDER : 061 CONTRACT I D : 20000929061 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PRQIECT(S) : STPSA-7501(16)

for constructing the Resurfacing and Traffic Stripe on S.R
#16 (U.S. #90) from west of Swedetown Road to Halls MII
Creek Bridge, southwest of Mbile. Length - 4.500 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 1,148,084.86 100. 0000%

2 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,359,639.21 118. 4267%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 061 -2
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000929061 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008

|

| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001 TOTAL

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

| | |

0010 405A000 12380. 000 GAL | 0. 72000 8913. 60| 0. 96000 11884. 80|
Tack Coat | [ |
0020 408A052 2670.000 SY | 2. 38000 6354. 60| 1. 55000 4138. 50|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 420A011 6600. 000 TON | 53. 76000 354816. 00| 64. 97000 428802. 00|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0040 424A261 16800. 000 TON | 35. 61000 598248. 00| 43. 34000 728112. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A264 25.000 TON | 48. 36000 1209. 00| 74. 65000 1866. 25|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A267 100. 000 TON | 48. 41000 4841. 00| 42. 73000 4273. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0070 424B469 75.000 TON | 46. 06000 3454, 50| 36. 67000 2750. 25|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 600A000 LUMP| 7994. 89000 7994. 89| 13888. 55000 13888. 55|
Mobi | i zat i on | [ |
0090 622A002 3.000 EACH 309. 10000 927. 30| 392. 58000 1177. 74|
Manhol e Covers Reset (Sanitary) | [ |
0100 650A000 3325.000 CYIP| 8. 94000 29725. 50| 8. 52000 28329. 00|
Topsoi | | [ |
0110 652A061 9. 000 ACRE| 515. 45000 4639. 05| 487.59000 4388. 31|
Seeding (M x 3E) | [ |
0120 656A000 9. 000 ACRE| 515. 45000 4639. 05| 471. 69000 4245, 21|
Mul ching, Cass A Type 1 | [ |
0125 665J000 540.000 LF | 3. 64000 1965. 60| 5. 08000 2743. 20|
Silt Fence, Type A | [ |
0130 701A028 10. 000 M LE| 1700. 99000 17009. 90| 1346. 00000 13460. 00|
| |

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 061 -3

CALL ORDER : 061 CONTRACT 1D : 20000929061 COUNTI ES : MOBI LE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008

I
| HOSEA O WEAVER & SONS, | NC.| MBI LE ASPHALT COMPANY, LLC |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]
+

0140 701A041 10. 000 M LE| 597. 92000 5979. 20| 616. 92000 6169. 20|
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde)

I I
0150 701A046 2.000 M LE| 597. 92000 1195. 84| 729. 09000 1458.

Port abl e Sequential Arrow And Chevron |
Sign Unit |

I

8 18|

Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701A048 10. 000 M LE] 1700. 99000 17009. 90| 1514. 25000 15142. 50|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0170 701B009 5000. 000 LF | 0. 64000 3200. 00| 0. 56000 2800. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0180 701C000 24.000 M LE| 128. 86000 3092. 64| 145. 82000 3499. 68|
Broken Tenporary Traffic Stripe | [ |
0190 701C001 40.000 M LE| 175. 25000 7010. 00| 201. 90000 8076. 00|
Solid Tenporary Traffic Stripe | [ |
0200 703A002 16231. 000 SQFT| 1. 44000 23372. 64| 1. 46000 23697. 26|
Traffic Control Markings, Class 2, Type | [ |

A I I
0210 703B002 3157.000 SQFT| 1. 55000 4893. 35| 1. 57000 4956. 49|
Traffic Control Legends, dass 2, Type A | |
0220 703D001 25000. 000 SQFT| 0. 21000 5250. 00| 0. 34000 8500. 00|
Tenporary Traffic Control Markings | | |
0230 705A030 132. 000 EACH 5. 15000 679. 80| 5. 05000 666. 60|
Paverent Markers, Class A-H, Type 2-C | | |
0240 705A031 1000. 000 EACH| 4. 95000 4950. 00| 5. 05000 5050. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0250 705A032 350. 000 EACH 4. 95000 1732. 50| 5. 05000 1767. 50|
Pavenent Markers, Cass A-H Type 1-B | | |
0260 705A037 350. 000 EACH 4. 95000 1732. 50| 5. 05000 1767. 50|
Pavenent Markers, Cass A-H Type 2-D | | |
0270 705A038 1500. 000 EACH| 4.90000 7350. 00| 5. 05000 7575. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0280 740B000 580. 000 SQFT]| 13. 41000 7777. 80| 12. 93000 7499. 40|
Construction Signs | | |
0290 740E000 300. 000 EACH 12. 07000 3621. 00| 20. 80000 6240. 00|
Cones (36 Inches High) | | |
0300 740MDOO 300. 000 EACH 7.94000 2382. 00| 5. 10000 1530. 00|
Wi ght For Cone | | |
0310 741C010 1.000 EACH 2117.70000 2117. 70| 3185. 09000 3185. 09|
I I

| |

UNIT PRI CE AMOUNT



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 061 -4
TABULATI ON OF BI DS
CALL ORDER : 061 CONTRACT I D : 20000929061 COUNTI ES : MBI LE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 |
| HOSEA O. WEAVER & SONS, | NC. | MOBI LE ASPHALT COMPANY, LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0320 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 61, 500. 00) | [
SECTI ON TOTALS | $ 1,148, 084. 86| $ 1,359, 639. 21|
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS

| $ 1,148,084. 86| $ 1,359, 639. 21|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 062 -1
VENDOR RANKI NG
CALL ORDER : 062 CONTRACT I D : 20000929062 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TIME : 180 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-ER-7521(4)
for constructing the Bridge Replacenents (Precast) and BR- ER- 7521( 3)
Approaches on various County Routes an indicated on the BRz- 2100( 25)
plans. Length 0.199 m. OTHERS
SET- ASI DE
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 03001 CLARK CONSTRUCTI ON COVPANY |, | $ 690, 815. 00 100. 0000%
2 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 763, 265. 00 110. 4876%
3 13053 MCI NNI' S CORPORATI ON $ 819, 968. 50 118. 6958%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 062 -2
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT 1D : 20000929062 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 03001 | (2) 06001 | (3) 13053

|
| CLARK CONSTRUCTI ON CO., INC.|F & W CONSTRUCTI ON CO., |INC. | MCINNI'S CORPORATI ON

LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Precast Concrete Abutnment Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |
0180 512A015 2.000 EACH 3610. 00000 7220. 00
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long |
(Modi fi ed) |

2700. 00000 5400. 00 3563. 00000 7126. 00

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206A000 LUMP| 7500. 00000 7500. 00| 40000. 00000 40000. 00| 13000. 00000 13000. 00
Rermoval OF O d Bridge STATI ON 4+68. 83 | | |
0020 206A001 LUMP| 7500. 00000 7500. 00| 25000. 00000 25000. 00| 13000. 00000 13000. 00
Removal OF O d Bridge STATI ON 4+68. 66 | | |
0030 206A002 LUMP| 7500. 00000 7500. 00| 30000. 00000 30000. 00| 13000. 00000 13000. 00
Rermoval OF O d Bridge STATION 4+61. 12 | | |
0040 206A003 LUMP| 7500. 00000 7500. 00| 25000. 00000 25000. 00| 13000. 00000 13000. 00
Rermoval OF O d Bridge STATION 4+68. 70 | | |
0050 210A000 597.000 CYIP| 8. 00000 4776. 00| 14. 00000 8358. 00| 5. 00000 2985. 00
Uncl assi fied Excavation | [ |
0060 230A000 8.000 RBST| 300. 00000 2400. 00| 300. 00000 2400. 00| 500. 00000 4000. 00
Roadbed Processing | [ |
0070 301A072 2500. 000 SYCP| 8. 00000 20000. 00| 6. 50000 16250. 00| 8. 00000 20000. 00
G anul ar Soil Base Course, Type B, Road | [ |
M xed, 6" Conpacted Thi ckness | | |
0080 401A000 1880. 000 SYCP| 2. 00000 3760. 00| 0. 75000 1410. 00| 2.00000 3760. 00
Bi t um nous Treatnment A | | |
0090 405A000 800. 000 GAL | 0. 01000 8. 00| 1. 50000 1200. 00| 0. 01000 8. 00
Tack Coat | [ |
0100 429A221 160. 000 TON | 123. 00000 19680. 00| 150. 00000 24000. 00| 123. 00000 19680. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0110 502A000 178.000 LB | 0. 50000 89. 00| 2.00000 356. 00| 1. 00000 178. 00
St eel Rei nforcenent | | |
0120 505C002 4040. 000 LF | 24. 00000 96960. 00| 22.00000 88880. 00| 24. 00000 96960. 00
Steel Piling (HP 12x53) | [ |
0130 505C008 600. 000 LF | 30. 00000 18000. 00| 28. 00000 16800. 00| 30. 00000 18000. 00
Steel Piling (HP 12 x 74) | | |
0140 507A000 8.000 EACH| 2000. 00000 16000. 00| 2500. 00000 20000. 00| 2362. 00000 18896. 00
Wre Rope Abutment Anchor Assenbly | | |
0150 510A000 25.000 CUYD 400. 00000 10000. 00| 500. 00000 12500. 00| 400. 00000 10000. 00
Bridge Substructure Concrete, Class A | | |
0160 511A000 120. 000 EACH| 75. 00000 9000. 00| 80. 00000 9600. 00| 70. 00000 8400. 00
El astoneri c Bearings, Type 1 | | |
0170 512A014 6. 000 EACH| 2410. 00000 14460. 00| 2000. 00000 12000. 00| 3263. 00000 19578. 00
I I
| |
I I
| |
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 062 -3
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT 1D : 20000929062 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 03001 | (2) 06001 | (3) 13053

I
| CLARK CONSTRUCTION CO., INC. |F & W CONSTRUCTI ON CO., |INC. | MCINNI' S CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
0190 512B004 3.000 EACH 2305. 00000 6915. 00
Precast Concrete Internedi ate Bent Caps, |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long]|

2200. 00000 6600. 00| 3152. 00000 9456. 00
|

I
| |
0200 512B010 1.000 EACH 2300. 00000 2300. 00| 2700. 00000 2700. 00| 3452. 00000 3452. 00
Precast Concrete Internedi ate Bent Caps, | | |
2'-0" Wde By 1'- 9 1/16" Deep By | [ |
31’-6" Long (Modified) | |
0210 512C004 36. 000 EACH| 2410. 00000 86760. 00| 2200. 00000 79200. 00| 3262. 00000 117432. 00
Precast Concrete Type 1 Span Secti on, | | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | [ |
0220 512C007 12. 000 EACH 2555. 00000 30660. 00| 2200. 00000 26400. 00| 3574. 00000 42888. 00
Precast Concrete Type 2C Span Section, | [ |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0230 512C017 12. 000 EACH 3010. 00000 36120. 00| 3300. 00000 39600. 00| 4176. 00000 50112. 00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | [ |
0240 512C025 4.000 EACH| 3405. 00000 13620. 00| 3500. 00000 14000. 00| 4682. 00000 18728. 00
Precast Concrete Type 2C Span Section | [ |
3'-6" By 2'-0" Deep By 39'-113/4" Long | | |
0250 512D002 12. 000 EACH 2705. 00000 32460. 00| 2200. 00000 26400. 00| 3574. 00000 42888. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | [ |
0260 512D018 4.000 EACH| 3105. 00000 12420. 00| 3300. 00000 13200. 00| 4265. 00000 17060. 00
Precast Concrete Barrier Rail End | [ |
Section, 39'-11 1/4" Long | | |
0270 512E000 4.000 EACH 205. 00000 820. 00| 500. 00000 2000. 00| 274. 00000 1096. 00
Precast Concrete Abutment Panels, Type | | |
Al | | |
0280 512E001 20. 000 EACH| 235. 00000 4700. 00| 500. 00000 10000. 00| 318. 50000 6370. 00
Precast Concrete Abutment Panels, Type | [ |
A2 I I
0290 512E002 48. 000 EACH| 285. 00000 13680. 00| 550. 00000 26400. 00| 377.00000 18096. 00
Precast Concrete Abutment Panels, Type | | |
A3 | | |
0300 512F000 2.000 EACH 330. 00000 660. 00| 550. 00000 1100. 00| 445, 50000 891. 00
Precast Concrete Wng Panels, Type WL | [ |
0310 512F001 10. 000 EACH| 380. 00000 3800. 00| 550. 00000 5500. 00| 533. 50000 5335. 00
Precast Concrete Wng Panels, Type W2 | [ |
0320 512F002 24.000 EACH 505. 00000 12120. 00| 550. 00000 13200. 00| 693. 00000 16632. 00
Precast Concrete Wng Panels, Type W8 | [ |
0330 512(000 16. 000 EACH 380. 00000 6080. 00| 550. 00000 8800. 00| 499. 00000 7984. 00
| |

Precast Concrete Abutment Wng Cap Panel |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 062 -4
TABULATI ON OF BI DS
CALL ORDER : 062 CONTRACT I D : 20000929062 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 03001 | (2) 06001 | (3) 13053
| CLARK CONSTRUCTI ON CO., INC. |F & W CONSTRUCTI ON CO., |NC.| MCI NNI S CORPORATI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 600A000 LUWP| 60000. 00000 60000. 00| 50000. 00000 50000. 00| 44500. 00000 44500. 00
Mobi | i zat i on | [ |
0350 610C001 975.000 TON | 26. 00000 25350. 00| 15. 00000 14625. 00| 26. 00000 25350. 00
Loose Riprap, Class 2 | [ |
0360 610D003 1075. 000 SQYD| 3. 00000 3225. 00| 2. 00000 2150. 00| 2.50000 2687.50
Filter Blanket, Ceotextile | [ |
0370 630C003 16. 000 EACH| 1000. 00000 16000. 00| 1300. 00000 20800. 00| 1000. 00000 16000. 00
Quardrail End Anchor, Type 13 | [ |
0380 630C070 16. 000 EACH| 1500. 00000 24000. 00| 1500. 00000 24000. 00| 1500. 00000 24000. 00
Quardrail End Anchor, Type 10 Series | [ |
0390 650A000 40. 000 CYIP| 12. 00000 480. 00| 15. 00000 600. 00| 12. 00000 480. 00
Topsoi | | [ |
0400 652A061 4.000 ACRE]| 500. 00000 2000. 00| 1. 00000 4. 00| 1600. 00000 6400. 00
Seeding (M x 3E) | [ |
0410 656A000 4.000 ACRE]| 400. 00000 1600. 00| 1. 00000 4. 00| 1600. 00000 6400. 00
Mul ching, Cass A Type 1 | [ |
0420 665F000 240.000 EACH 5. 00000 1200. 00| 4. 00000 960. 00| 6. 00000 1440. 00
Hay Bal es | [ |
0430 665J000 1600. 000 LF | 4. 00000 6400. 00| 3. 00000 4800. 00| 4.80000 7680. 00
Silt Fence, Type A | [ |
0440 680A000 LUWP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 20000. 00000 20000. 00
Engi neering Control s | [ |
0450 701A004 4.000 M LE| 500. 00000 2000. 00| 1. 00000 4. 00| 500. 00000 2000. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0460 701A008 4.000 M LE| 500. 00000 2000. 00| 1. 00000 4. 00| 500. 00000 2000. 00
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe | [ |
0470 701A012 4.000 M LE| 500. 00000 2000. 00| 1. 00000 4. 00| 500. 00000 2000. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0480 740B000 1088. 000 SQFT| 9. 00000 9792. 00| 12. 00000 13056. 00| 7.50000 8160. 00
Construction Signs | | |
0490 740F002 32.000 EACH 300. 00000 9600. 00| 300. 00000 9600. 00| 190. 00000 6080. 00
Barri cades, Type |11 | | |
0500 7401 005 8.000 EACH| 150. 00000 1200. 00| 300. 00000 2400. 00| 600. 00000 4800. 00
War ning Lights, Type B (Detachabl e Head) | [ |
0510 998A000 LUWP| 4500. 00000 4500. 00| 2000. 00000 2000. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To $ 31, 500. 00) | [ |
SECTI ON TOTALS | $ 690, 815. 00| $ 763, 265. 00| $ 819, 968. 50
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 690, 815. 00| $ 763, 265. 00| $ 819, 968. 50




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 063 -1
VENDOR RANKI NG
CALL ORDER : 063 CONTRACT I D : 20000929063 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-ER-7531(3)

for constructing the Bridge Replacenent, Approaches,
Guardrail, Partial Grade & Drain, Pave, and Traffic Stripe
on C R #45 over W/l kerson Creek, north of Bellwood. Length

- 0.079 mi.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 398, 131. 00 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 463, 308. 50 116. 3708%
3 13053 MCI NNI S CORPORATI ON $ 472, 559. 00 118. 6943%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 063 -2
TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20000929063 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 03001 | (3) 13053
| F & W CONSTRUCTI ON CO., | NC. | CLARK CONSTRUCTI ON CO., | NC. | MCI NNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 201A000 LUMP| 3000. 00000 3000. 00| 24000. 00000 24000. 00| 7000. 00000 7000. 00
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206A000 LUWP| 20000. 00000 20000. 00| 30000. 00000 30000. 00| 12000. 00000 12000. 00
Removal OF A d Bridge Station 72+69 [ |
0030 210A000 3119.000 CYIP| 3. 00000 9357. 00| 6. 00000 18714. 00| 4. 40000 13723. 60
Uncl assi fied Excavation | | |
0040 230A000 2.000 RBST| 300. 00000 600. 00| 50. 00000 100. 00| 500. 00000 1000. 00
Roadbed Processing | | |
0050 301A162 640. 000 SYCP| 6. 50000 4160. 00| 7.00000 4480. 00| 10. 00000 6400. 00
Soi | Aggregate Base Course, Type B, | | |
Road M xed, 6" Conpacted Thi ckness | [ |
0060 401A000 500. 000 SYCP| 1. 00000 500. 00| 0. 50000 250. 00| 0. 50000 250. 00
Bi t um nous Treatnment A | [ |
0070 429A201 36.000 TON | 125. 00000 4500. 00| 100. 00000 3600. 00| 100. 00000 3600. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0080 502A000 205.000 LB | 1. 00000 205. 00| 0. 50000 102. 50| 1. 00000 205. 00
St eel Rei nforcenent | [ |
0090 505C002 2160.000 LF | 24. 00000 51840. 00| 21. 00000 45360. 00| 24. 00000 51840. 00
Steel Piling (HP 12x53) | [ |
0100 507A000 2.000 EACH 2500. 00000 5000. 00| 2000. 00000 4000. 00| 2375. 00000 4750. 00
Wre Rope Abut ment Anchor Assenbly | [ |
0110 510A000 26. 000 cCUYD 500. 00000 13000. 00| 400. 00000 10400. 00| 400. 00000 10400. 00
Bridge Substructure Concrete, Class A | [ |
0120 511A000 80. 000 EACH| 80. 00000 6400. 00| 75. 00000 6000. 00| 70. 00000 5600. 00
El astoneric Bearings, Type 1 | [ |
0130 512A014 2.000 EACH 2200. 00000 4400. 00| 2450. 00000 4900. 00| 3281. 00000 6562. 00
Precast Concrete Abutment Caps, 2'-0" | [ |
Wde By 1'-8" Deep By 33 -0" Long | | |
0140 512B004 6. 000 EACH| 2200. 00000 13200. 00| 2400. 00000 14400. 00| 3169. 00000 19014. 00
Precast Concrete Internedi ate Bent Caps, | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long]| [ |
0150 512C004 42.000 EACH| 2300. 00000 96600. 00| 2500. 00000 105000. 00| 3089. 52000 129759. 84
Precast Concrete Type 1 Span Section, | [ |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | | |
0160 512C007 14. 000 EACH 2300. 00000 32200. 00| 2600. 00000 36400. 00| 3301. 14000 46215. 96
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 063 -3
TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20000929063 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 03001 | (3) 13053
| F & WCONSTRUCTI ON CO., | NC. | CLARK CONSTRUCTI ON CO., | NC.| MCI NNI S CORPORATI ON
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0170 512D002 4.000 EACH 2300. 00000 9200. 00| 2800. 00000 11200. 00| 3633. 00000 14532. 00
Precast Concrete Barrier Rail End | [ |
Section, 34'-0" Long |
0180 512D005 10. 000 EACH 2300. 00000 23000.

Solid Wite, Cass 2T, Type A Traffic
Stripe |

I I
00| 2800. 00000 28000. 00| 3639. 00000 36390. 00
Precast Concrete Barrier Rail | | |
Internedi ate Section, 34'-0" Long | [
0190 512E000 4.000 EACH 500. 00000 2000. 00| 275. 00000 1100. 00| 275. 60000 1102. 40
Precast Concrete Abutnment Panels, Type | [ |
Al I I
0200 512E002 20. 000 EACH 500. 00000 10000. 00| 350. 00000 7000. 00| 379. 00000 7580. 00
Precast Concrete Abutment Panels, Type | | |
A3 I I I
0210 512F000 2.000 EACH 550. 00000 1100. 00| 375. 00000 750. 00| 448. 00000 896. 00
Precast Concrete Wng Panels, Type WL | [ |
0220 512F002 10. 000 EACH| 550. 00000 5500. 00| 550. 00000 5500. 00| 697. 00000 6970. 00
Precast Concrete Wng Panels, Type W8 | [ |
0230 512G000 4.000 EACH 550. 00000 2200. 00| 425. 00000 1700. 00| 502. 00000 2008. 00
Precast Concrete Abutment Wng Cap Panel | [ |
0240 600A000 LUWP| 35000. 00000 35000. 00| 45000. 00000 45000. 00| 22500. 00000 22500. 00
Mobi | i zat i on | [ |
0250 610C001 988.000 TON | 18. 00000 17784. 00| 28. 00000 27664. 00| 29. 00000 28652. 00
Loose Riprap, Class 2 | [ |
0260 610D003 742.000 SQvYD| 2. 00000 1484. 00| 3. 00000 2226. 00| 2. 60000 1929. 20
Filter Blanket, Ceotextile | [ |
0270 630C003 4.000 EACH 1300. 00000 5200. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Quardrail End Anchor, Type 13 | [ |
0280 630C070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
Quardrail End Anchor, Type 10 Series | [ |
0290 650B000 20.000 CYIP| 12. 00000 240. 00| 20. 00000 400. 00| 12. 00000 240.00
Topsoi | From St ockpil es | [ |
0300 652A061 1.000 ACRE| 1. 00000 1. 00| 398. 00000 398. 00| 398. 00000 398. 00
Seeding (M x 3E) | [
0310 656A001 1.000 ACRE| 1. 00000 1. 00| 560. 00000 560. 00| 560. 00000 560. 00
Mul ching, Cass A Type 2 | [ |
0320 665F000 100. 000 EACH| 4. 00000 400. 00| 4. 00000 400. 00| 5. 00000 500. 00
Hay Bal es | [ |
0330 665J000 300.000 LF | 3. 00000 900. 00| 3. 15000 945. 00| 5. 00000 1500. 00
Silt Fence, Type A | [ |
0340 680A000 LUWP| 5000. 00000 5000. 00| 1500. 00000 1500. 00| 12000. 00000 12000. 00
Engi neering Control s | [ |
0350 701G083 477.000 LF | 1. 00000 477. 00| 1. 00000 477. 00| 1. 00000 477. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 063 -4
TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20000929063 COUNTI ES : GENEVA
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 06001 | (2) 03001 | (3) 13053
| F & W CONSTRUCTI ON CO., | NC. | CLARK CONSTRUCTION CO., |NC. | MCI NNI' S CORPORATI ON
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 701G086 418.000 LF | 1. 00000 418. 00| 1. 00000 418. 00| 1. 00000 418. 00
Broken Yellow, O ass 2T, Type A Traffic | [ |
Stripe I I I
0370 740B000 272.000 SQFT| 12. 00000 3264. 00| 12. 00000 3264. 00| 13. 00000 3536. 00
Construction Signs | | |
0380 740F002 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00| 200. 00000 1600. 00
Barri cades, Type |11 | | |
0390 7401 005 2.000 EACH 300. 00000 600. 00| 275. 00000 550. 00| 225. 00000 450. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0400 998A000 LUWP| 1000. 00000 1000. 00| 3750. 00000 3750. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To $ 14, 000. 00) | | |
SECTI ON TOTALS | $ 398, 131. 00| $ 463, 308. 50| $ 472, 559. 00
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 398, 131. 00| $ 463, 308. 50| $ 472, 559. 00




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 065 -1
VENDOR RANKI NG
CALL ORDER : 065 CONTRACT I D : 20000929065 COUNTI ES : MONTGOVERY
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : MG 9803(21)

for constructing the Planing, Resurfacing, and Traffic
Stripe on the Service Roads along S.R #8 (U.S. #80) from
Rosa Parks to |1-85 in Montgonery.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 657, 291. 80 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 678, 341. 25 103. 2024%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 065 -2
TABULATI ON OF BI DS

CALL ORDER : 065 CONTRACT I D : 20000929065 COUNTI ES : MONTGOMERY
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON' COVPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 210D001 500. 000 CYIP| 10. 25000 5125. 00 12. 50000 6250. 00|

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 405A000 3500. 000 GAL | 1. 10000 3850. 00| 1. 69000 5915. 00|
Tack Coat | [ |
0030 408A052 45000. 000 SY | 1. 65000 74250. 00| 0. 75000 33750. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 424A221 9800. 000 TON | 34. 35000 336630. 00| 38. 25000 374850. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range B | [ |
0050 424A227 600. 000 TON | 34. 35000 20610. 00| 41. 00000 24600. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range B | [ |
0060 424B421 350. 000 TON | 35. 65000 12477. 50| 37.50000 13125. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0070 424B425 300. 000 TON | 100. 60000 30180. 00| 64. 00000 19200. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxi mum | [ |
Aggregate Size M x, ESAL Range B | [ |
0080 600A000 LUMP| 32000. 00000 32000. 00| 64000. 00000 64000. 00|
Mobi | i zat i on | [ |
0090 665F000 100. 000 CH| 6. 25000 625. 00| 5. 00000 500. 00|
Hay Bal es | [ |
0100 665J000 500. 000 LF | 4. 25000 2125. 00| 5. 00000 2500. 00|
Silt Fence, Type A | [ |
0110 701C000 9.000 M LE| 330. 00000 2970. 00| 320. 00000 2880. 00|
Broken Tenporary Traffic Stripe | [ |
0120 701C001 18.000 M LE| 371. 15000 6680. 70| 360. 00000 6480. 00|
Solid Tenporary Traffic Stripe | [ |
0130 701F000 625.000 LF | 0. 30000 187. 50| 0. 25000 156. 25|
Dotted Tenporary Traffic Stripe | [ |
0140 702A007 9.000 M LE| 2050. 00000 18450. 00| 1975. 00000 17775. 00|
| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 10/ 04/00
PAGE : 065 -3

CALL ORDER : 065 CONTRACT I D : 20000929065 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 | (2) 23024 |
| APAC- ALABAMA, | NC. | W REGRASS CONSTRUCTI ON COMPA|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 702A008 17.000 M LE| 4075. 00000 69275. 00| 3950. 00000 67150. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702A009 1.000 M LE| 4075. 00000 4075. 00| 3950. 00000 3950. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702B001 625.000 LF | 0. 90000 562. 50| 0. 84000 525. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0180 703A002 4115. 000 SQFT| 1. 85000 7612. 75| 1. 80000 7407. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0190 703B002 160. 000 SQFT| 2.90000 464. 00| 2. 80000 448. 00|
Traffic Control Legends, dass 2, Type A [ |
0200 703D001 4115. 000 SQFT| 1. 35000 5555. 25| 1. 30000 5349. 50|
Tenporary Traffic Control Markings | [ |
0210 703EO01 160. 000 SQFT| 1. 35000 216. 00| 1. 30000 208. 00|
Tenporary Traffic Control Legends [ |
0220 705A032 540. 000 EACH 5. 15000 2781. 00| 5. 00000 2700. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 130. 000 EACH| 5. 40000 702. 00| 5. 25000 682. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0240 740B000 746.000 SQFT| 15. 60000 11637. 60| 15. 00000 11190. 00|
Construction Signs | [ |
0250 740E000 300. 000 EACH 22.00000 6600. 00| 15. 00000 4500. 00|
Cones (36 Inches High) | [ |
0260 740MD0O0O 300. 000 EACH 5. 50000 1650. 00| 7.50000 2250. 00|
Wi ght For Cone | [ |
0270 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 28, 000. 00) | [ |
SECTI ON TOTALS | $ 657, 291. 80| $ 678, 341. 25|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 657, 291. 80| $ 678, 341. 25|




10/ 04/ 00

CALL ORDER : 071

LETTI NG DATE : 09/29/00 10:00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20000929071
DI STRI CT . 03

COUNTI ES : BLOUNT

DATE :

PAGE : 071 -1

ST-005- 075- 001

. 0000%
. 0066%
. 7163%
.1131%
. 5080%

CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT( S)

for constructing the Gade, Drain, Pave, Traffic Stripe,

Signals and Signing on SR #75 in the Gty of Oneonta.

Length - 2.040 km

SET- ASI DE :

TOTAL

RANK VENDOR NO. / NAME BI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 1, 866, 881.
2 07002 GOOD HOPE CONTRACTI NG CO., | NC. $ 2,221,713.
3 01018 APAC- ALABAMA, | NC. $ 2,290, 968.
4 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 2,317, 046.
5 07003 R. E. GRILLS CONSTRUCTION CO., |NC $ 2,436, 432.
6 20011 TRI COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 2,707,004.

. 0013%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -2
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 19.0 mm |
Maxi mum Aggregate Size M x, ESAL Range (|

0160 429B242 5560. 000 MIQN| 25. 93000 144170. 80
I mproved Bitum nous Concrete Binder |
Layer, 37.5 nm Maxi mum Aggregate Size |
M x, ESAL Range C |

32. 78000 182256. 80 35. 70000 198492. 00

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| I I
0010 201A000 LUMP| 21618. 00000 21618. 00| 55000. 00000 55000. 00| 19620. 00000 19620. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206B009 LUWP| 500. 00000 500. 00| 5000. 00000 5000. 00| 4150. 00000 4150. 00
Removal OF O d Box Cul vert, Station | | |
(Partial) 94+00 | | |
0030 206C002 100. 000 M | 9. 00000 900. 00| 12. 00000 1200. 00| 16. 60000 1660. 00
Removi ng Concrete Sl ope Paving | [ |
0040 206C010 667.000 M | 10. 00000 6670. 00| 20. 00000 13340. 00| 5. 00000 3335. 00
Rermovi ng Concrete Driveway | [ |
0050 206D000 583.000 M | 13. 12000 7648. 96| 30. 00000 17490. 00| 22. 00000 12826. 00
Removi ng Pi pe | [ |
0060 206D003 420.000 M | 7.54000 3166. 80| 27. 00000 11340. 00| 15. 80000 6636. 00
Rermoving Curb And Gutter | [ |
0070 206EO000 67.000 CH| 100. 00000 6700. 00| 100. 00000 6700. 00| 307. 00000 20569. 00
Renmovi ng Headwal | s | [ |
0080 206E001 11. 000 CH| 100. 00000 1100. 00| 500. 00000 5500. 00| 462. 00000 5082. 00
Rermoving Inlets | [ |
0090 210A000 12249.000 M | 2. 42000 29642. 58| 10. 90000 133514. 10| 7.30000 89417. 70
Uncl assi fied Excavation | [ |
0100 210D000 12753.000 M | 3. 47000 44252. 91| 7.00000 89271. 00| 9. 65000 123066. 45
Borr ow Excavati on | [ |
0110 214A000 4206.000 M | 10. 46000 43994. 76| 11. 70000 49210. 20| 6. 35000 26708. 10
Structure Excavation | [ |
0120 214B001 963.000 M3 | 16. 00000 15408. 00| 22.00000 21186. 00| 28. 00000 26964. 00
Foundati on Backfill, Conmmerci al | [ |
0130 405A000 10000.000 L | 0. 27000 2700. 00| 0. 26000 2600. 00| 0. 25000 2500. 00
Tack Coat | [ |
0140 429A241 3550. 000 ON| 31. 39000 111434. 50| 35. 77000 126983. 50| 34. 75000 123362. 50
I mproved Bitum nous Concrete Weari ng | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A247 4320. 000 MION| 31. 15000 134568. 00| 36. 02000 155606. 40| 34. 05000 147096. 00
| I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -3
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1300 mm Span, 795 nm Ri se Storm Sewer
Pipe (Cass 3 RC)

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 429C241 6045. 000 MrON| 25. 93000 156746. 85| 31. 19000 188543. 55| 34. 60000 209157. 00
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | | |
0180 430B028 200. 000 MION| 20. 00000 4000. 00| 18. 00000 3600. 00| 23. 05000 4610. 00
Aggregate Surfacing (ALDOT #57, #78, O | [ |
#467) I I I
0190 502A000 10135. 000 KG | 1. 43000 14493. 05| 1. 10000 11148. 50| 2. 25000 22803. 75
St eel Rei nforcenent | | |
0200 524B012 57.000 M3 | 481. 00000 27417. 00| 650. 00000 37050. 00| 575. 00000 32775. 00
Cul vert Concrete Extension (Precast) | | |
0210 530A001 15.000 M | 65. 20000 978. 00| 187. 00000 2805. 00| 120. 00000 1800. 00
450 mm Roadway Pipe (Class 3 R C) | | |
0220 530A003 22.000 M | 154. 80000 3405. 60| 192. 00000 4224. 00| 147. 00000 3234.00
750 mm Roadway Pipe (Cass 3 RC) | | |
0230 530A006 14.000 M | 343. 90000 4814. 60| 360. 00000 5040. 00| 292. 00000 4088. 00
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0240 530B004 139.000 M | 198. 00000 27522. 00| 239. 00000 33221. 00| 289. 00000 40171. 00
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0250 530B005 15.000 M | 373. 00000 5595. 00| 367. 00000 5505. 00| 428. 00000 6420. 00
1300 nm Span X 795 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0260 533A098 230.000 M | 65. 25000 15007. 50| 87. 00000 20010. 00| 102. 00000 23460. 00
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0270 533A099 221.000 M | 114. 50000 25304. 50| 112. 00000 24752. 00| 128. 00000 28288. 00
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0280 533A100 34.000 M | 154. 75000 5261. 50| 222.00000 7548. 00| 171. 00000 5814. 00
750 mm Storm Sewer Pipe (Class 3 RC) | | |
0290 533B099 85.000 M | 143. 00000 12155. 00| 136. 00000 11560. 00| 143. 00000 12155. 00
725 mm Span, 460 nmm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0300 533B100 156.000 M | 211. 50000 32994. 00| 181. 00000 28236. 00| 198. 00000 30888. 00
920 nm Span, 570 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0310 533B101 265.000 M | 298. 00000 78970. 00| 217. 00000 57505. 00| 242. 00000 64130. 00
1110 nm Span, 675 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0320 533B102 78.000 M | 373. 00000 29094. 00| 304. 00000 23712. 00| 277.00000 21606. 00
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -4
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0330 535A080 215.000 M | 63. 00000 13545. 00| 80. 00000 17200. 00| 100. 00000 21500. 00
450 mm Side Drain Pipe (Class 3 RC.)

0340 600A000 LUMP| 27979. 00000 27979. 00| 28000. 00000 28000. 00| 11000. 00000 11000. 00
Mobi | i zat i on | [ |

0350 606A000 100.000 M | 5. 00000 500. 00| 24.00000 2400. 00| 41. 00000 4100. 00
150 mm Underdrain Pipe | [ |

0360 610C001 731.000 Mroy 14. 01000 10241. 31| 22.00000 16082. 00| 27.50000 20102. 50
Loose Riprap, Class 2 | [ |

0370 610D000 369.000 M | 3. 60000 1328. 40| 3. 60000 1328. 40| 2.95000 1088. 55
Fi | ter Bl anket | [ |

0380 614A000 1132. 000 M3 | 255. 00000 288660. 00| 261. 00000 295452, 00| 283. 25000 320639. 00
Sl ope Pavi ng | [ |

0390 618B002 339.000 M2 | 24. 00000 8136. 00| 36. 00000 12204. 00| 24. 00000 8136. 00
Concrete Driveway, 150 mm Thi ck | [

0400 619A003 1.000 EACH 650. 00000 650. 00| 600. 00000 600. 00| 515. 00000 515. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0410 619A007 1.000 EACH 1000. 00000 1000. 00| 900. 00000 900. 00| 1545. 00000 1545. 00
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |

0420 619A101 30. 000 EACH| 500. 00000 15000. 00| 350. 00000 10500. 00| 772.50000 23175. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |

0430 619B019 3.000 EACH 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1545. 00000 4635. 00
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnment, Cass 1 [

0440 619B020 2.000 EACH 1200. 00000 2400. 00| 1400. 00000 2800. 00| 2575. 00000 5150. 00
1300 nm Span, 795 nm R se Roadway Pipe | [ |
End Treatment, Cass 1 | |

0450 619B269 2.000 EACH 2000. 00000 4000. 00| 3000. 00000 6000. 00| 1854. 00000 3708. 00
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnment, C ass 1 (Doubl e Line) | [

0460 620A000 5.000 M3 | 1000. 00000 5000. 00| 650. 00000 3250. 00| 468. 65000 2343. 25
M nor Structure Concrete | [ |

0470 621A005 12. 000 EACH 1580. 00000 18960. 00| 1000. 00000 12000. 00| 1545. 00000 18540. 00
Junction Boxes, Type 1 | [ |

0480 621A013 1.000 EACH 2500. 00000 2500. 00| 1500. 00000 1500. 00| 2935. 50000 2935. 50
Juncti on Boxes, Type Speci al | [ |

0490 621C017 2.000 EACH 1900. 00000 3800. 00| 1800. 00000 3600. 00| 2369. 00000 4738. 00
Inlets, Type S1 O S3 (2 Wng) | [

0500 621C109 31. 000 EACH 3300. 00000 102300. 00| 2200. 00000 68200. 00| 2987. 00000 92597. 00

| |

Inlets, Type PD |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -5
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 mm Thi ck) (150 nm W de)

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0510 621C110 8.000 EACH| 4500. 00000 36000. 00| 4000. 00000 32000. 00| 3193. 00000 25544. 00
Inlets, Type PD-6 | [ |

0520 623A000 576.000 M | 38. 00000 21888. 00| 48. 00000 27648. 00| 49. 70000 28627. 20
Concrete Cutter | [ |

0530 623C000 4042.000 M | 31. 00000 125302. 00| 28. 00000 113176. 00| 29. 75000 120249. 50
Conbi nation Curb & CGutter, Type C | [ |

0540 650A000 6540.000 M | 3. 90000 25506. 00| 7.28000 47611. 20| 9. 77000 63895. 80
Topsoi | | | |

0550 652A050 2.000 HA | 1560. 00000 3120. 00| 1250. 00000 2500. 00| 1782. 00000 3564. 00
Seeding (M x 1A) | [ |

0560 652A053 1.000 HA | 1680. 00000 1680. 00| 1250. 00000 1250. 00| 1908. 00000 1908. 00
Seeding (M x 1E) | [

0570 652B050 2.000 HA | 1100. 00000 2200. 00| 625. 00000 1250. 00| 1275. 00000 2550. 00
Tenporary Seeding (M x 1AT) | [ |

0580 652C000 5.000 HA | 200. 00000 1000. 00| 100. 00000 500. 00| 127. 00000 635. 00
Mowi ng | I I

0590 652D050 2.000 HA | 1375. 00000 2750. 00| 1375. 00000 2750. 00| 1525. 00000 3050. 00
Seeding In Stubble (Mx 1A) | [ |

0600 654A001 3113.000 M | 4. 00000 12452. 00| 3. 60000 11206. 80| 4. 00000 12452. 00
Sol i d Soddi ng (Bernuda) | [ |

0610 656A000 4.000 HA | 1050. 00000 4200. 00| 875. 00000 3500. 00| 1015. 00000 4060. 00
Mul ching, Cass A Type 1 | [ |

0620 656A001 1.000 HA | 1275. 00000 1275. 00| 1750. 00000 1750. 00| 1145. 00000 1145. 00
Mul ching, Cass A Type 2 | [ |

0630 659A000 1204.000 M2 | 2. 00000 2408. 00| 2. 40000 2889. 60| 2.26000 2721.04
Erosion Control Netting, Class A | [ |

0640 665A000 2.000 HA | 1000. 00000 2000. 00| 875. 00000 1750. 00| 1015. 00000 2030. 00
Tenporary Seedi ng | [ |

0650 665B000 2.000 HA | 1000. 00000 2000. 00| 875. 00000 1750. 00| 1015. 00000 2030. 00
Tenporary Ml chi ng | [ |

0660 665F000 275.000 EACH 5. 00000 1375. 00| 8. 00000 2200. 00| 3. 00000 825. 00
Hay Bal es | | |

0670 665J000 241.000 M | 9. 85000 2373. 85| 14. 00000 3374. 00| 15. 15000 3651. 15
Silt Fence, Type A | [ |

0680 666A001 2.000 HA | 125. 00000 250. 00| 100. 00000 200. 00| 127. 00000 254.00
Pest Control Treatnent | [

0690 680A000 LUWP| 1000. 00000 1000. 00| 50000. 00000 50000. 00| 44300. 00000 44300. 00
Engi neering Control s | [ |

0700 701A028 5.000 KM | 855. 00000 4275. 00| 855. 00000 4275. 00| 880. 00000 4400. 00

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -6
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0710 701A041 4.000 KM | 570. 00000 2280. 00| 570. 00000 2280. 00| 587. 00000 2348. 00
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |

0720 701A046 4.000 KM | 570. 00000 2280. 00| 570. 00000 2280. 00| 587. 00000 2348. 00
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I

0730 701A048 4.000 KM | 964. 00000 3856. 00| 964. 00000 3856. 00| 993. 00000 3972. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |

0740 701B009 40.000 M | 2. 46000 98. 40| 2. 46000 98. 40| 2. 53000 101. 20
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |

0750 701C003 9.000 KM | 224.00000 2016. 00| 224. 00000 2016. 00| 230. 00000 2070. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0760 701D0O07 9.000 KM | 746. 00000 6714. 00| 746. 00000 6714. 00| 768. 00000 6912. 00
Solid Traffic Stripe Renoved (Paint) | [ |

0770 701EO011 9.000 M | 199. 00000 1791. 00| 199. 00000 1791. 00| 205. 00000 1845. 00
Broken Tenporary Traffic Stripe (Paint) | [ |

0780 703A002 108.000 M2 | 33. 00000 3564. 00| 33. 00000 3564. 00| 34. 00000 3672. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0790 703B002 9.000 M | 54. 00000 486. 00| 54. 00000 486. 00| 55. 60000 500. 40
Traffic Control Legends, dass 2, Type A [ |

0800 703C001 10.000 M2 | 54. 00000 540. 00| 54. 00000 540. 00| 55. 60000 556. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Pl astic) | [ |

0810 703D001 3.000 M2 | 14. 00000 42. 00| 14. 00000 42. 00| 14. 45000 43. 35
Tenporary Traffic Control Markings | | |

0820 703E001 3.000 M2 | 14. 00000 42. 00| 14. 00000 42. 00| 14. 45000 43. 35
Tenporary Traffic Control Legends | | |

0830 705A030 50. 000 EACH| 5. 25000 262. 50| 5. 25000 262. 50| 5. 40000 270. 00
Paverent Markers, Class A-H Type 2-C | | |

0840 705A031 124. 000 EACH 5. 00000 620. 00| 5. 00000 620. 00| 5. 15000 638. 60
Pavenent Markers, Cass A-H Type 1-A | | |

0850 705A032 136. 000 EACH| 5. 00000 680. 00| 5. 00000 680. 00| 5. 15000 700. 40
Pavenent Markers, Cass A-H Type 1-B | | |

0860 705A037 272.000 EACH 5. 25000 1428. 00| 5. 25000 1428. 00| 5. 40000 1468. 80
Pavenent Markers, Cass A-H Type 2-D | | |

0870 705A038 16. 000 EACH| 5. 25000 84. 00| 5. 25000 84. 00| 5. 40000 86. 40

I I

Pavenent Markers, Cass A-H Type 2-E |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -7
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

|
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0880 710A091 9.000 M2 | 168. 00000 1512. 00| 322. 50000 2902. 50| 335. 00000 3015. 00
Class 4, Alumi num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |

0890 710B001 47.000 M | 20. 00000 940. 00| 36. 00000 1692. 00| 37. 00000 1739. 00
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

0900 730A012 LUWP| 250. 00000 250. 00| 250. 00000 250. 00| 257. 50000 257.50
Renmoval O Existing Traffic Control | [ |
Unit (Partial) Al. Hw. 75 @Wal mart | [ |
Drive | [ |

0910 730C016 LUWP| 1250. 00000 1250. 00| 1250. 00000 1250. 00| 1287. 50000 1287. 50
Furni shing And Installing Traffic | [ |
Control Unit (Partial) Al. Hw. 75 @ | [ |
Wal mart Drive | [ |

0920 730HO00 250.000 M | 10. 00000 2500. 00| 10. 00000 2500. 00| 10. 30000 2575. 00
Loop Detector | | |

0930 7301 000 675.000 M | 3. 50000 2362. 50| 3. 50000 2362. 50| 3. 60000 2430. 00
Shi el ded Loop Detector Home-Run Cabl e | | |

0940 730J000 3.000 EACH 160. 00000 480. 00| 160. 00000 480. 00| 165. 00000 495. 00
Loop Detector Anmplifier | | |

0950 730K000 5.000 EACH| 275. 00000 1375. 00| 275. 00000 1375. 00| 283. 25000 1416. 25
Traffic Signal Junction Box | [ |

0960 730L015 190.000 M | 12. 00000 2280. 00| 12. 00000 2280. 00| 12. 36000 2348. 40
Non-Metal lic Conduit, 53 mm | | |

0970 740B000 58.000 M2 | 105. 00000 6090. 00| 86. 92000 5041. 36| 89. 50000 5191. 00
Construction Signs | | |

0980 740D000 672. 000 EACH 45. 00000 30240. 00| 37. 00000 24864. 00| 45. 00000 30240. 00
Channel i zi ng Druns | [ |

0990 740E000 383.000 EACH 8. 00000 3064. 00| 12. 00000 4596. 00| 13. 00000 4979. 00
Cones (900 nmm Hi gh) | | |

1000 740F002 2.000 EACH 170. 00000 340. 00| 250. 00000 500. 00| 185. 00000 370. 00
Barri cades, Type |11 | | |

1010 7401 005 1.000 EACH 360. 00000 360. 00| 382. 00000 382. 00| 393. 00000 393. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

1020 740MDOO 383.000 EACH 2. 00000 766. 00| 6. 00000 2298. 00| 8. 45000 3236. 35
Bal | ast For Cone | | |

1030 7410010 2.000 EACH 2000. 00000 4000. 00| 1500. 00000 3000. 00| 1865. 00000 3730. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1040 745A000 20. 000 HOUR| 25. 00000 500. 00| 20. 00000 400. 00| 46. 00000 920. 00

| |

Uni fornmed Police Oficer |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(1) 23009 | (2) 07002 | (3) 01018

LINE NO/ ITEM CODE / ALT

I
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC.
I

| TEM DESCRI PTI ON QUANTI TY |

I I
UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
1050 756A021 15.000 M | 100. 00000 1500. 00| 100. 00000 1500. 00| 103. 00000 1545. 00

78 mm El ectrical Conduit, 1 Line, Type | [ |
5 Installation

I I
1060 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00| 1. 00000 1.00
Construction Fuel (MaximumBid Limted | | |
To $ 182000. 00) | | |
SECTI ON TOTALS | $ 1,866, 881. 87| $ 2,221,713.31] $ 2,290, 968.49
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,866, 881. 87| $ 2,221,713. 31| $ 2,290, 968. 49




I nproved Bitum nous Concrete Binder |

Layer, 37.5 nm Maxi mum Aggregate Size |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
10/ 04/ 00
PACE : 071 -9
TABULATI ON OF BI DS
CALL ORDER : 071 CONTRACT | D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 03
SET- ASI DE :
| (4) 16039 | (5) 07003 | (6) 20011
| PI NKERTON CONSTRUCTI ON, INC.| R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUWP| 25000. 00000 25000. 00 165000. 00000 165000. 00| 100000. 00000 100000. 00
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206B009 LUMP| 5000. 00000 5000. 00| 10000. 00000 10000. 00| 5000. 00000 5000. 00
Removal OF O d Box Cul vert, Station | [ |
(Partial) 94+00 | [ |
0030 206C002 100. 000 M2 | 6. 00000 600. 00| 3. 00000 300. 00| 13. 92000 1392. 00
Renovi ng Concrete Sl ope Paving | | |
0040 206C010 667.000 M2 | 6. 00000 4002. 00| 4. 00000 2668. 00| 11. 60000 7737. 20
Renovi ng Concrete Driveway | [ |
0050 206D000 583.000 M | 17. 00000 9911. 00| 12. 00000 6996. 00| 17. 40000 10144. 20
Renovi ng Pi pe | [ |
0060 206D003 420.000 M | 17. 00000 7140. 00| 6. 00000 2520. 00| 9. 28000 3897. 60
Renmoving Curb And Gutter | | |
0070 206EO000 67.000 CH| 150. 00000 10050. 00| 255. 00000 17085. 00| 58. 00000 3886. 00
Renovi ng Headwal | s | | |
0080 206E001 11. 000 CH| 150. 00000 1650. 00| 300. 00000 3300. 00| 116. 00000 1276. 00
Renmoving Inlets | [ |
0090 210A000 12249.000 M8 | 5. 25000 64307. 25| 7.00000 85743. 00| 7.00000 85743. 00
Uncl assi fied Excavation | | |
0100 210D000 12753.000 M8 | 7.00000 89271. 00| 9. 00000 114777. 00| 7.00000 89271. 00
Borrow Excavati on | [ |
0110 214A000 4206. 000 M3 | 8. 00000 33648. 00| 17. 00000 71502. 00| 7.00000 29442. 00
Structure Excavation | | |
0120 214B001 963.000 M3 | 26. 00000 25038. 00| 22. 00000 21186. 00| 17. 50000 16852. 50
Foundation Backfill, Commerci al | [ |
0130 405A000 10000. 000 L | 0. 25000 2500. 00| 0. 20000 2000. 00| 0. 22000 2200. 00
Tack Coat | [ |
0140 429A241 3550. 000 oN| 40. 00000 142000. 00| 37. 75000 134012. 50| 41. 58000 147609. 00
I mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range C | [ |
0150 429A247 4320. 000 MION| 40. 00000 172800. 00| 37. 20000 160704. 00| 40. 92000 176774. 40
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range C| [ |
0160 429B242 5560. 000 MraoN| 35. 00000 194600. 00| 33. 50000 186260. 00| 36. 88000 205052. 80
I I
| I
I I

M x, ESAL Range C |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 20011

|

| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

1300 mm Span, 795 nm Ri se Storm Sewer
Pipe (Cass 3 RC)

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 429C241 6045. 000 MrON| 35. 00000 211575. 00| 33. 00000 199485. 00| 36. 30000 219433. 50
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | | |
0180 430B028 200. 000 MION| 24. 00000 4800. 00| 28. 00000 5600. 00| 17. 00000 3400. 00
Aggregate Surfacing (ALDOT #57, #78, O | [ |
#467) I I I
0190 502A000 10135. 000 KG | 1. 66000 16824. 10| 1. 30000 13175. 50| 2. 00000 20270. 00
St eel Rei nforcenent | | |
0200 524B012 57.000 M3 | 626. 00000 35682. 00| 419. 00000 23883. 00| 1000. 00000 57000. 00
Cul vert Concrete Extension (Precast) | | |
0210 530A001 15.000 M | 110. 00000 1650. 00| 90. 00000 1350. 00| 78. 35000 1175. 25
450 mm Roadway Pipe (Class 3 R C) | | |
0220 530A003 22.000 M | 165. 00000 3630. 00| 129. 00000 2838. 00| 186. 07000 4093. 54
750 mm Roadway Pipe (Cass 3 RC) | | |
0230 530A006 14.000 M | 280. 00000 3920. 00| 245. 00000 3430. 00| 413. 37000 5787. 18
1200 nm Roadway Pipe (Cass 3 R C.) | | |
0240 530B004 139.000 M | 252. 00000 35028. 00| 205. 00000 28495. 00| 358. 28000 49800. 92
1110 nm Span X 675 mm Ri se Roadway Pi pe | | |
(Cass 3 RC) | | |
0250 530B005 15.000 M | 297. 00000 4455, 00| 286. 00000 4290. 00| 448. 25000 6723.75
1300 nm Span X 795 mm Ri se Roadway Pi pe | [ |
(dass 3 RC) | | |
0260 533A098 230.000 M | 110. 00000 25300. 00| 60. 00000 13800. 00| 78. 35000 18020. 50
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0270 533A099 221.000 M | 135. 00000 29835. 00| 114. 00000 25194. 00| 125. 45000 27724. 45
600 mm Storm Sewer Pipe (Class 3 RC) | | |
0280 533A100 34.000 M | 165. 00000 5610. 00| 124. 00000 4216. 00| 186. 06000 6326. 04
750 mm Storm Sewer Pipe (Class 3 RC) | | |
0290 533B099 85.000 M | 158. 00000 13430. 00| 109. 00000 9265. 00| 171. 68000 14592. 80
725 mm Span, 460 nmm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0300 533B100 156.000 M | 200. 00000 31200. 00| 162. 00000 25272. 00| 254, 35000 39678. 60
920 nm Span, 570 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0310 533B101 265.000 M | 252. 00000 66780. 00| 211. 00000 55915. 00| 358. 28000 94944. 20
1110 nm Span, 675 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0320 533B102 78.000 M | 297. 00000 23166. 00| 257. 00000 20046. 00| 448. 25000 34963. 50
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 20011

|

| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0330 535A080 215.000 M | 125. 00000 26875. 00| 59. 00000 12685. 00| 78. 35000 16845. 25
450 mm Side Drain Pipe (Class 3 RC.)

0340 600A000 LUWP| 48000. 00000 48000. 00| 160000. 00000 160000. 00| 50000. 00000 50000. 00
Mobi | i zat i on | [ |

0350 606A000 100.000 M | 26. 00000 2600. 00| 26. 25000 2625. 00| 36. 08000 3608. 00
150 mm Underdrain Pipe | [ |

0360 610C001 731.000 Mroy 21. 00000 15351. 00| 18. 00000 13158. 00| 22. 00000 16082. 00
Loose Riprap, Class 2 | [ |

0370 610D000 369.000 M | 3. 50000 1291. 50| 2.50000 922. 50| 5. 50000 2029. 50
Fi | ter Bl anket | [ |

0380 614A000 1132. 000 M3 | 281. 00000 318092. 00| 180. 00000 203760. 00| 350. 00000 396200. 00
Sl ope Pavi ng | [ |

0390 618B002 339.000 M2 | 39. 00000 13221. 00| 34. 00000 11526. 00| 60. 00000 20340. 00
Concrete Driveway, 150 mm Thi ck | [

0400 619A003 1.000 EACH 578. 00000 578. 00| 800. 00000 800. 00| 550. 00000 550. 00
600 nm Roadway Pi pe End Treat ment, | [ |
Class 1 | | |

0410 619A007 1.000 EACH 1488. 00000 1488. 00| 1200. 00000 1200. 00| 1500. 00000 1500. 00
1200 nm Roadway Pi pe End Treatnent, | | |
Class 1 | [ |

0420 619A101 30. 000 EACH| 524. 00000 15720. 00| 600. 00000 18000. 00| 500. 00000 15000. 00
450 mm Si de Drain Pipe End Treatnent, | [ |
Class 1 | | |

0430 619B019 3.000 EACH 1000. 00000 3000. 00| 1300. 00000 3900. 00| 1250. 00000 3750. 00
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnment, Cass 1 [

0440 619B020 2.000 EACH 1272. 00000 2544. 00| 1500. 00000 3000. 00| 1400. 00000 2800. 00
1300 nm Span, 795 nm R se Roadway Pipe | [ |
End Treatment, Cass 1 | |

0450 619B269 2.000 EACH 3000. 00000 6000. 00| 1700. 00000 3400. 00| 1800. 00000 3600. 00
1110 nm Span, 675 nm R se Roadway Pipe | | |
End Treatnment, C ass 1 (Doubl e Line) | [

0460 620A000 5.000 M3 | 800. 00000 4000. 00| 510. 00000 2550. 00| 750. 00000 3750. 00
M nor Structure Concrete | [ |

0470 621A005 12. 000 EACH 1400. 00000 16800. 00| 1500. 00000 18000. 00| 1650. 00000 19800. 00
Junction Boxes, Type 1 | [ |

0480 621A013 1.000 EACH 4500. 00000 4500. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
Juncti on Boxes, Type Speci al | [ |

0490 621C017 2.000 EACH 3000. 00000 6000. 00| 1400. 00000 2800. 00| 2400. 00000 4800. 00
Inlets, Type S1 O S3 (2 Wng) | [

0500 621C109 31. 000 EACH| 2200. 00000 68200. 00| 2200. 00000 68200. 00| 3200. 00000 99200. 00

| |

Inlets, Type PD |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 20011

|

| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 mm Thi ck) (150 nm W de)

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0510 621C110 8.000 EACH| 3000. 00000 24000. 00| 3900. 00000 31200. 00| 4500. 00000 36000. 00
Inlets, Type PD-6 | [ |

0520 623A000 576.000 M | 72.00000 41472. 00| 25. 00000 14400. 00| 70. 23000 40452. 48
Concrete Cutter | [ |

0530 623C000 4042.000 M | 29. 00000 117218. 00| 22. 00000 88924. 00| 38. 06000 153838. 52
Conbi nation Curb & CGutter, Type C | [ |

0540 650A000 6540.000 M | 11. 00000 71940. 00| 9. 00000 58860. 00| 9. 25000 60495. 00
Topsoi | | | |

0550 652A050 2.000 HA | 1925. 00000 3850. 00| 1488. 00000 2976. 00| 1457. 50000 2915. 00
Seeding (M x 1A) | [ |

0560 652A053 1.000 HA | 2060. 00000 2060. 00| 1600. 00000 1600. 00| 1457. 50000 1457. 50
Seeding (M x 1E) | [

0570 652B050 2.000 HA | 1375. 00000 2750. 00| 1100. 00000 2200. 00| 728. 75000 1457. 50
Tenporary Seeding (M x 1AT) | [ |

0580 652C000 5.000 HA | 138. 00000 690. 00| 200. 00000 1000. 00| 116. 60000 583. 00
Mowi ng | I I

0590 652D050 2.000 HA | 1646. 00000 3292. 00| 1325. 00000 2650. 00| 1603. 25000 3206. 50
Seeding In Stubble (Mx 1A) | [ |

0600 654A001 3113.000 M | 4. 35000 13541. 55| 4. 00000 12452. 00| 4.20000 13074. 60
Sol i d Soddi ng (Bernuda) | [ |

0610 656A000 4.000 HA | 1097. 00000 4388. 00| 1000. 00000 4000. 00| 1020. 25000 4081. 00
Mul ching, Cass A Type 1 | [ |

0620 656A001 1.000 HA | 1375. 00000 1375. 00| 1225. 00000 1225. 00| 2040. 50000 2040. 50
Mul ching, Cass A Type 2 | [ |

0630 659A000 1204.000 M2 | 2. 45000 2949. 80| 2. 00000 2408. 00| 2. 81000 3383. 24
Erosion Control Netting, Class A | [ |

0640 665A000 2.000 HA | 1097. 00000 2194. 00| 975. 00000 1950. 00| 1020. 25000 2040. 50
Tenporary Seedi ng | [ |

0650 665B000 2.000 HA | 1097. 00000 2194. 00| 975. 00000 1950. 00| 1020. 25000 2040. 50
Tenporary Ml chi ng | [ |

0660 665F000 275.000 EACH 5. 00000 1375. 00| 4. 00000 1100. 00| 5. 00000 1375. 00
Hay Bal es | | |

0670 665J000 241.000 M | 13. 00000 3133. 00| 12. 00000 2892. 00| 14. 00000 3374.00
Silt Fence, Type A | [ |

0680 666A001 2.000 HA | 138. 00000 276. 00| 100. 00000 200. 00| 100. 00000 200. 00
Pest Control Treatnent | [

0690 680A000 LUWP| 62000. 00000 62000. 00| 75000. 00000 75000. 00| 100000. 00000 100000. 00
Engi neering Control s | [ |

0700 701A028 5.000 KM | 990. 00000 4950. 00| 900. 00000 4500. 00| 940. 50000 4702. 50

| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 071 -13
TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 20011

|

| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0710 701A041 4.000 KM | 715. 00000 2860. 00| 650. 00000 2600. 00| 627. 00000 2508. 00
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |

0720 701A046 4.000 KM | 825. 00000 3300. 00| 750. 00000 3000. 00| 627. 00000 2508. 00
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I

0730 701A048 4.000 KM | 1045. 00000 4180. 00| 950. 00000 3800. 00| 1060. 40000 4241. 60
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |

0740 701B009 40.000 M | 2. 00000 80. 00| 2. 00000 80. 00| 2. 71000 108. 40
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 nm W de) | [ |

0750 701C003 9.000 KM | 220. 00000 1980. 00| 200. 00000 1800. 00| 246. 40000 2217. 60
Solid Tenporary Traffic Stripe (Paint) | [ |

0760 701D0O07 9.000 KM | 750. 00000 6750. 00| 680. 00000 6120. 00| 820. 60000 7385. 40
Solid Traffic Stripe Renoved (Paint) | [ |

0770 701EO011 9.000 M | 220. 00000 1980. 00| 400. 00000 3600. 00| 218. 90000 1970. 10
Broken Tenporary Traffic Stripe (Paint) | [ |

0780 703A002 108.000 M2 | 20. 00000 2160. 00| 18. 00000 1944. 00| 36. 30000 3920. 40
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0790 703B002 9.000 M | 20. 00000 180. 00| 80. 00000 720. 00| 59. 40000 534. 60
Traffic Control Legends, dass 2, Type A [ |

0800 703C001 10.000 M2 | 13. 20000 132. 00| 80. 00000 800. 00| 59. 40000 594. 00
Removal OF Existing Traffic Control | [ |
Mar ki ngs Or Legends (Pl astic) | [ |

0810 703D001 3.000 M2 | 13. 20000 39. 60| 75. 00000 225. 00| 15. 40000 46. 20
Tenporary Traffic Control Markings | | |

0820 703E001 3.000 M2 | 13. 20000 39. 60| 75. 00000 225. 00| 15. 40000 46. 20
Tenporary Traffic Control Legends | | |

0830 705A030 50. 000 EACH| 5. 50000 275. 00| 5. 00000 250. 00| 5. 78000 289. 00
Paverent Markers, Class A-H Type 2-C | | |

0840 705A031 124. 000 EACH 5. 50000 682. 00| 5. 00000 620. 00| 5. 50000 682. 00
Pavenent Markers, Cass A-H Type 1-A | | |

0850 705A032 136. 000 EACH| 5. 50000 748. 00| 5. 00000 680. 00| 5. 50000 748. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0860 705A037 272.000 EACH 5. 00000 1360. 00| 5. 00000 1360. 00| 5. 78000 1572. 16
Pavenent Markers, Cass A-H Type 2-D | | |

0870 705A038 16. 000 EACH| 5. 50000 88. 00| 5. 00000 80. 00| 5. 78000 92. 48

I I

Pavenent Markers, Cass A-H Type 2-E |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
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TABULATI ON OF BI DS

CALL ORDER : 071 CONTRACT 1D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
(4) 16039 | (5) 07003 | (6) 20011

|

| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0880 710A091 9.000 M2 | 209. 00000 1881. 00| 322. 00000 2898. 00| 201. 49000 1813. 41
Class 4, Alumi num Fl at Sign Panels | [ |
2.032 mm Thi ckness (Type 111 or IV | | |
Backgr ound) | [ |

0890 710B001 47.000 M | 26. 00000 1222. 00| 36. 00000 1692. 00| 23. 94000 1125. 18
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |

0900 730A012 LUWP| 275. 00000 275. 00| 250. 00000 250. 00| 300. 00000 300. 00
Renmoval O Existing Traffic Control | [ |
Unit (Partial) Al. Hw. 75 @Wal mart | [ |
Drive | [ |

0910 730C016 LUWP| 1375. 00000 1375. 00| 1250. 00000 1250. 00| 1500. 00000 1500. 00
Furni shing And Installing Traffic | [ |
Control Unit (Partial) Al. Hw. 75 @ | [ |
Wal mart Drive | [ |

0920 730HO00 250.000 M | 11. 00000 2750. 00| 10. 00000 2500. 00| 11. 00000 2750. 00
Loop Detector | | |

0930 7301 000 675.000 M | 3. 85000 2598. 75| 3. 50000 2362. 50| 3. 85000 2598. 75
Shi el ded Loop Detector Home-Run Cabl e | | |

0940 730J000 3.000 EACH 176. 00000 528. 00| 160. 00000 480. 00| 176. 00000 528. 00
Loop Detector Anmplifier | | |

0950 730K000 5.000 EACH| 303. 00000 1515. 00| 275. 00000 1375. 00| 302. 50000 1512. 50
Traffic Signal Junction Box | [ |

0960 730L015 190.000 M | 13. 20000 2508. 00| 12. 00000 2280. 00| 13. 20000 2508. 00
Non-Metal lic Conduit, 53 mm | | |

0970 740B000 58.000 M2 | 99. 00000 5742. 00| 85. 00000 4930. 00| 140. 00000 8120. 00
Construction Signs | | |

0980 740D000 672. 000 EACH 49. 00000 32928. 00| 43. 00000 28896. 00| 62. 24000 41825. 28
Channel i zi ng Druns | [ |

0990 740E000 383.000 EACH 11. 00000 4213. 00| 12. 00000 4596. 00| 20. 00000 7660. 00
Cones (900 nmm Hi gh) | | |

1000 740F002 2.000 EACH 232. 00000 464. 00| 200. 00000 400. 00| 300. 00000 600. 00
Barri cades, Type |11 | | |

1010 7401 005 1.000 EACH 404. 00000 404. 00| 350. 00000 350. 00| 350. 00000 350. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

1020 740MDOO 383.000 EACH 7.50000 2872. 50| 9. 00000 3447. 00| 5. 00000 1915. 00
Bal | ast For Cone | | |

1030 7410010 2.000 EACH 4000. 00000 8000. 00| 1300. 00000 2600. 00| 5000. 00000 10000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

1040 745A000 20. 000 HOUR| 20. 00000 400. 00| 45. 00000 900. 00| 50. 00000 1000. 00

| |

Uni fornmed Police Oficer |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 071 -15
TABULATI ON OF BI DS
CALL ORDER : 071 CONTRACT I D : 20000929071 COUNTI ES : BLOUNT
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 16039 | (5) 07003 | (6) 20011
| PI NKERTON CONSTRUCTI ON, INC. | R E. GRILLS CONSTRUCTI ON CO. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
1050 756A021 15.000 M | 15. 00000 225. 00| 100. 00000 1500. 00| 110. 00000 1650. 00
78 mm El ectrical Conduit, 1 Line, Type | [ |
5 Installation |
1060 998A000 LUWP| 0. 00000 0. 00 85000. 00000 85000. 00| 0. 00000 0.00

Construction Fuel (MaximumBid Limted
To $ 182000. 00) |
SECTI ON TOTALS |

CONTRACT TOTALS | $ 2,317, 046. 65|

I
|
|
$ 2,317, 046. 65|
+

I
|
$ 2,436, 432. 00

$ 2,436, 432. 00

$ 2,707,004. 28

$ 2,707,004. 28




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 072 -1
VENDOR RANKI NG
CALL ORDER : 072 CONTRACT | D : 20000929072 COUNTI ES : CHEROKEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : ST-010-009-002

for constructing the Grade, Drain, Pave, and Traffic Stripe
on SSR #9 fromthe north end of the Coosa River Bridge to
the end of the 4-1ane section at Cedar Bluff. Length -

1.048 m .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 629, 831. 84 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC. $ 672, 386. 85 106. 7565%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 072 -2
TABULATI ON OF BI DS

CALL ORDER : 072 CONTRACT 1D : 20000929072 COUNTI ES : CHEROKEE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  TOTAL
|
0010 206C002 319. 000 SQvYD| 6. 00000 1914. 00

I mproved Bitum nous Concrete Base Layer,
1" Maxi mum Aggregate Size Mx, ESAL
Range D

I I

[ 7.00000 2233. 00|

Rermovi ng Concrete Sl ope Paving | [ |
0020 206D000 39.000 LF | 10. 00000 390. 00| 14. 00000 546. 00|
Removi ng Pi pe | [ |
0030 206D002 2574.000 LF | 3. 00000 7722. 00| 3. 80000 9781. 20|
Rermovi ng Curb | [ |
0040 206EO001 6. 000 EACH| 200. 00000 1200. 00| 170. 00000 1020. 00|
Rermoving Inlets [ |
0050 210A000 2957.000 CYIP| 4.50000 13306. 50| 9. 00000 26613. 00|
Uncl assi fied Excavation | [ |
0060 214A000 232.000 cCUYD 5. 00000 1160. 00| 1. 00000 232. 00|
Structure Excavation | [ |
0070 214B001 348. 000 CUYD 10. 00000 3480. 00| 1. 00000 348. 00|
Foundati on Backfill, Conmmerci al | [ |
0080 305A040 137.000 CYCP| 2.50000 342. 50| 20. 00000 2740. 00|
Soi | Aggregate, Section 823, Chert, For | [ |
M scel | aneous Use | | |
0090 405A000 2044.000 GAL | 1. 10000 2248. 40| 1. 50000 3066. 00|
Tack Coat | [ |
0100 420A011 1364. 000 TON | 60. 93000 83108. 52| 52. 00000 70928. 00|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0110 429A261 2922.000 TON | 40. 99000 119772. 78| 33. 50000 97887. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0120 429A266 500. 000 TON | 30. 67000 15335. 00| 30. 00000 15000. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0130 429A268 1500. 000 TON | 30. 67000 46005. 00| 30. 00000 45000. 00|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0140 429B261 1963. 000 TON | 27. 67000 54316. 21| 29. 00000 56927. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0150 429C260 4709. 000 TON | 27. 67000 130298. 03| 29. 00000 136561. 00|
| I I

I I I

I I I
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TABULATI ON OF BI DS

Dotted Class 2, Type A Traffic Stripe
(0.09" Thick)(6" Wde)

CALL ORDER : 072 CONTRACT I D : 20000929072 COUNTI ES : CHEROKEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTION CO., |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 530A001 12.000 LF | 100. 00000 1200. 00| 50. 00000 600. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0170 530A100 12.000 LF | 100. 00000 1200. 00| 47. 00000 564. 00|
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0180 530A104 12.000 LF | 150. 00000 1800. 00| 100. 00000 1200. 00|
36" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0190 600A000 LUMP| 10000. 00000 10000. 00| 40855. 00000 40855. 00|
Mobi | i zati on | [ |
0200 606A000 9600. 000 LF | 6. 00000 57600. 00| 7.50000 72000. 00|
6" Underdrain Pipe | [ |
0210 620A000 2.000 cCuUYp 500. 00000 1000. 00| 750. 00000 1500. 00|
M nor Structure Concrete | [ |
0220 621A000 6. 000 EACH| 900. 00000 5400. 00| 1365. 00000 8190. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0230 621A001 1.000 EACH 1200. 00000 1200. 00| 1650. 00000 1650. 00|
Junction Boxes, Type 1, 2P O 5 | [ |
0240 621C001 6. 000 EACH| 950. 00000 5700. 00| 1125. 00000 6750. 00|
Inlets, Type B | [ |
0250 621D001 2.000 EACH 500. 00000 1000. 00| 360. 00000 720. 00|
Inlet Units, Type B | [ |
0260 665F000 48. 000 EACH| 6. 00000 288. 00| 24.00000 1152. 00|
Hay Bal es | [ |
0270 665J000 50.000 LF | 6. 00000 300. 00| 7.60000 380. 00|
Silt Fence, Type A | [ |
0280 680A000 LUMP| 2000. 00000 2000. 00| 4000. 00000 4000. 00|
Engi neering Controls | [ |
0290 701A028 3.000 M LE| 1575. 00000 4725. 00| 1575. 00000 4725. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0300 701A041 2.000 M LE| 1020. 00000 2040. 00| 1020. 00000 2040. 00|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wde) | [ |
0310 701A046 2.000 M LE| 1020. 00000 2040. 00| 1020. 00000 2040. 00|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0320 701A048 3.000 M LE]| 1820. 00000 5460. 00| 1820. 00000 5460. 00|
Solid Yellow, Cass 2, Type A Traffic [ |
Stripe (0.09" Thick) (6" Wde) [ |
80| 0. 84000 100. 80|
| |
I I

I
I
0330 701B009 120.000 LF | 0. 84000 100.
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 072 -4
TABULATI ON OF BI DS
CALL ORDER : 072 CONTRACT I D : 20000929072 COUNTI ES : CHEROKEE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 07002 | (2) 13022 |
| GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 701C000 13.000 M LE] 340. 00000 4420. 00| 340. 00000 4420. 00|
Broken Tenporary Traffic Stripe | [ |
0350 701C001 13.000 M LE] 380. 00000 4940. 00| 380. 00000 4940. 00|
Solid Tenporary Traffic Stripe | [ |
0360 703A002 3005. 000 SQFT]| 1. 80000 5409. 00| 1. 80000 5409. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I
0370 703B002 225.000 SQFT| 2. 80000 630. 00| 2. 80000 630. 00|
Traffic Control Legends, dass 2, Type A | |
0380 703D001 392.000 SQFT| 1. 30000 509. 60| 1. 30000 509. 60|
Tenporary Traffic Control Markings | | |
0390 705A030 12. 000 EACH 5. 25000 63. 00| 5. 25000 63. 00|
Paverent Markers, Class A-H, Type 2-C | | |
0400 705A031 114. 000 EACH 5. 00000 570. 00| 5. 00000 570. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0410 705A032 300. 000 EACH 5. 00000 1500. 00| 5. 00000 1500. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0420 705A037 198. 000 EACH| 5. 25000 1039. 50| 5. 25000 1039. 50|
Pavenent Markers, Cass A-H Type 2-D | | |
0430 705A038 281.000 EACH 5. 25000 1475. 25| 5. 25000 1475. 25|
Pavenent Markers, Cass A-H Type 2-E | | |
0440 740B000 719.000 SQFT| 8. 25000 5931. 75| 10. 50000 7549. 50|
Construction Signs | | |
0450 740D000 272.000 EACH 30. 00000 8160. 00| 50. 00000 13600. 00|
Channel i zi ng Druns | [ |
0460 740E000 294.000 EACH 10. 00000 2940. 00| 2.00000 588. 00|
Cones (36 Inches High) | | |
0470 740F002 10. 000 EACH 200. 00000 2000. 00| 250. 00000 2500. 00|
Barri cades, Type |11 | | |
0480 7401 005 10. 000 EACH 212. 00000 2120. 00| 250. 00000 2500. 00|
War ning Lights, Type B (Detachabl e Head) | [ |
0490 740MD0O0O 294.000 EACH 5. 00000 1470. 00| 1. 00000 294. 00|
Wi ght For Cone | | |
0500 741C010 2.000 EACH 1500. 00000 3000. 00| 995. 00000 1990. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0510 998A000 LUWP| 1. 00000 1. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To $ 30, 500. 00) | [ |
SECTI ON TOTALS | $ 629, 831. 84| $ 672, 386. 85|
------------------------------------------ T Ty
CONTRACT TOTALS | $ 629, 831. 84| $ 672, 386. 85|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 073 -1
VENDOR RANKI NG
CALL ORDER . 073 CONTRACT I D : 20000929073 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : 99-301-421-053-003

for constructing the Planing, Resurfacing, Loop Detectors,
and Traffic Stripe on SR #53 froml-65 to S.R #251 in
Ardnore. Length - 2.490 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 208, 909. 08 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 221, 255. 14 105. 9097%
3 01018 APAC- ALABAMA, | NC. $ 275, 116. 42 131.6919%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 073 -2
TABULATI ON OF BI DS

CALL ORDER : 073 CONTRACT 1D : 20000929073 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 01018

| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 TOTAL

Solid Wite, Cass 3W Type A Traffic |
Stripe (6" Wde) I

| I I
0010 405A000 1888. 000 GAL | 0. 80000 1510. 40| 0. 09000 169. 92| 1. 43000 2699. 84
Tack Coat | [ |
0020 408A052 30739.000 SY | 0.12000 3688. 68| 0. 30000 9221. 70| 0. 66000 20287. 74
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 408A053 41.000 SQYD| 5. 00000 205. 00| 3. 00000 123. 00| 20. 06000 822. 46
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0040 429A240 1866. 000 TON | 30. 00000 55980. 00| 30. 37000 56670. 42| 38. 39000 71635. 74
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0050 429B241 3733.000 TON | 24. 00000 89592. 00| 27.08000 101089. 64| 30. 62000 114304. 46
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0060 429B245 25.000 TON | 40. 00000 1000. 00| 27.08000 677. 00| 82. 47000 2061. 75
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range C | [ |
0070 429B249 75.000 TON | 26. 00000 1950. 00| 27.08000 2031. 00| 36. 04000 2703. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 429C250 96.000 TON | 33. 00000 3168. 00| 27.08000 2599. 68| 36. 36000 3490. 56
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0090 430B004 37.000 TNCP| 14. 00000 518. 00| 12. 50000 462. 50| 28. 32000 1047. 84
Aggregate Surfacing (AHD #810) | [ |
0100 600A000 LUWP| 3200. 00000 3200. 00| 1530. 28000 1530. 28| 3856. 77000 3856. 77
Mobi | i zat i on | [ |
0110 701C000 3.000 M LE| 340. 00000 1020. 00| 275. 00000 825. 00| 346. 94000 1040. 82
Broken Tenporary Traffic Stripe | [ |
0120 701C001 24.000 M LE| 260. 00000 6240. 00| 300. 00000 7200. 00| 367. 35000 8816. 40
Solid Tenporary Traffic Stripe | [ |
0130 701Gl125 650. 000 LF | 4.50000 2925. 00| 4. 50000 2925. 00| 4.59000 2983. 50
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 073 -3
TABULATI ON OF BI DS

CALL ORDER : 073 CONTRACT 1D : 20000929073 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 01018

| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0140 701G133 650. 000 LF
Solid Yellow, Cass 3W Type A Traffic
Stripe (6" Wde)

| 4.50000 2925. 00
|

0150 701H001 1300. 000 LF | 0. 50000 650. 00
I
|
I

Construction Fuel (MaximumBid Limted |
To $ 12, 900. 00) |
SECTI ON TOTALS | $ 208, 909. 08

I
| |
[ 0. 50000 650. 00| 0. 51000 663. 00
Solid Traffic Stripe Renoved (Pl astic) | |
0160 702A007 3.000 MLE 1875. 00000 5625. 00| 1800. 00000 5400. 00| 1913. 27000 5739. 81
Broken Yellow, Inverted Profile Traffic | |
Stripe (6" Wde) | [ |
0170 702A008 5.000 M LE]| 3900. 00000 19500. 00| 3750. 00000 18750. 00| 3979. 59000 19897. 95
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A009 1.000 M LE| 3900. 00000 3900. 00| 3750. 00000 3750. 00| 3979. 59000 3979. 59
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 48.000 SQFT| 2. 50000 120. 00| 2. 50000 120. 00| 2. 55000 122. 40
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 705A032 40. 000 EACH| 5. 00000 200. 00| 5. 00000 200. 00| 5. 10000 204. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0210 705A037 152. 000 EACH 5. 00000 760. 00| 5. 00000 760. 00| 5. 10000 775. 20
Pavenent Markers, Cass A-H Type 2-D | | |
0220 730HO00 1000. 000 LF | 2. 10000 2100. 00| 2. 75000 2750. 00| 2.81000 2810. 00
Loop Detector | | |
0230 7301 000 1000. 000 LF | 1. 60000 1600. 00| 0. 25000 250. 00| 0. 51000 510. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0240 730K000 1.000 EACH 400. 00000 400. 00| 175. 00000 175. 00| 178. 57000 178. 57
Traffic Signal Junction Box | [ |
0250 740B000 132. 000 SQFT| 1. 00000 132. 00| 0. 00000 0. 00| 11. 36000 1499. 52
Construction Signs | | |
0260 740E000 50. 000 EACH| 0. 00000 0. 00| 0. 00000 0. 00| 0. 01000 0.50
Cones (36 Inches High) | | |
0270 740MD0O0O 50. 000 EACH| 0. 00000 0. 00| 0. 00000 0. 00| 0. 01000 0.50
Wi ght For Cone | | |
0280 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 1. 00000 1.00
I I
| I
I I

$ 275, 116. 42

CONTRACT TOTALS | $ 208, 909. 08 $  221,255. 14| $  275,116. 42




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 074 -1
VENDOR RANKI NG
CALL ORDER : 074 CONTRACT | D : 20000929074 COUNTI ES : BARBOUR HOUSTON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON PRQIECT( S) 99- 507- 690- 000- 001

for constructing the Navigation Light Replacenent on various

bri dges over the Chattahoochee R ver.

SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 19060 STONE ELECTRI C COVPANY, | NC. $ 91, 810. 00 100. 0000%
2 12033 LOUANA CONSTRUCTI ON CORPORATI ON $ 93, 157. 00 101. 4671%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PACGE : 074 -2
TABULATI ON OF BI DS
CALL ORDER : 074 CONTRACT I D : 20000929074 COUNTI ES : BARBOUR HOUSTON
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (1) 19060 | (2) 12033 |
| STONE ELECTRI C CO., | NC. | LOUANA CONSTRUCTI ON CORPORAT]|
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
| | |
0010 519A000 LUWP| 70000. 00000 70000. 00| 90988. 00000 90988. 00|
Navi gati on Lighting System | [ |
0020 600A000 LUWP| 10000. 00000 10000. 00| 300. 00000 300. 00|
Mobi | i zat i on | [ |
0030 740B000 194. 000 SQFT| 15. 00000 2910. 00| 5. 00000 970. 00|
Construction Signs | [ |
0040 740EO000 50. 000 EACH| 20. 00000 1000. 00| 3. 00000 150. 00|
Cones (36 Inches High) | [ |
0050 740MD0O0 50. 000 EACH| 10. 00000 500. 00| 0. 98000 49. 00|
Wi ght For Cone | [ |
0060 741C010 1.000 EACH 5000. 00000 5000. 00| 400. 00000 400. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0070 998A000 LUWP| 2400. 00000 2400. 00| 300. 00000 300. 00|
Construction Fuel (MaximumBid Limted | | |
To $ 2,400.00) | [ |
SECTI ON TOTALS | $ 91, 810. 00| $ 93, 157. 00|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 91, 810. 00| $ 93, 157. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

10/ 04/ 00
PAGE : 075 -1
VENDOR RANKI NG
CALL ORDER . 075 CONTRACT | D : 20000929075 COUNTI ES : RUSSELL
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : ST-057-008-001

for constructing the Planing, Resurfacing, and Traffic
Stripe on SSR #8 (U.S. #80) fromMP. 215.65 to MP. 217.80
in Phenix City. Length - 2.150 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABAMVA PAVI NG CO., | NC $ 773,919. 00 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 860, 292. 10 111. 1604%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 075 -2
TABULATI ON OF BI DS

CALL ORDER : 075 CONTRACT 1D : 20000929075 COUNTI ES : RUSSELL
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 01018

|

| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001 TOTAL

| |
0010 401B100 77980. 000 SYCP| 0. 70000 54586. 00 0. 67000 52246. 60|

|

Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 401B108 29500. 000 SYCP| 0. 78000 23010. 00| 0. 87000 25665. 00|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 4000. 000 GAL | 1. 20000 4800. 00| 1. 00000 4000. 00|
Tack Coat | [ |
0040 408A052 14500. 000 SY | 2. 00000 29000. 00| 1. 50000 21750. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 408A053 1000. 000 SQYD| 3. 00000 3000. 00| 7. 40000 7400. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0060 424A260 4650. 000 TON | 37. 76000 175584. 00| 39. 75000 184837. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0070 424B441 4300. 000 TON | 30. 70000 132010. 00| 36. 50000 156950. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0080 424B461 8300. 000 TON | 30. 70000 254810. 00| 35. 00000 290500. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0090 424B465 50. 000 TON | 100. 00000 5000. 00| 159. 00000 7950. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B469 400. 000 TON | 39. 50000 15800. 00| 41. 00000 16400. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 430B043 1350. 000 TCIP| 16. 00000 21600. 00| 20. 00000 27000. 00|
Aggregate Surfacing (1" Down, Crusher | [ |
Run) I I I
0120 600A000 LUMP| 3900. 00000 3900. 00| 11000. 00000 11000. 00|
I I

Mobi |'i zati on |



Construction Fuel (MaximumBid Limted |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/ 00
PAGE : 075 -3
TABULATI ON OF BI DS
CALL ORDER : 075 CONTRACT I D : 20000929075 COUNTI ES : RUSSELL
LETTI NG DATE : 09/29/00 10:00 AM DI STRI CT : 04
SET- ASI DE :
| (1) 05002 | (2) 01018 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 701A028 5.000 M LE]| 1350. 00000 6750. 00| 1375. 00000 6875. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0140 701A032 5.000 M LE] 1350. 00000 6750. 00| 1550. 00000 7750. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0150 701A041 5.000 M LE]| 980. 00000 4900. 00| 950. 00000 4750. 00|
Broken Wiite, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701B009 1300. 000 LF | 1. 50000 1950. 00| 1. 00000 1300. 00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0170 701C000 12.000 M LE| 290. 00000 3480. 00| 400. 00000 4800. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 16. 000 M LE| 360. 00000 5760. 00| 400. 00000 6400. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 3050. 000 SQFT]| 2. 20000 6710. 00| 1. 80000 5490. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I
0200 703B002 70.000 SQFT| 2. 60000 182. 00| 3. 00000 210. 00|
Traffic Control Legends, dass 2, Type A | |
0210 703D001 1000. 000 SQFT| 1. 40000 1400. 00| 1. 30000 1300. 00|
Tenporary Traffic Control Markings | | |
0220 705A000 1100. 000 EACH| 4. 00000 4400. 00| 5. 00000 5500. 00|
Pavenent Markers, Class A Type 1-A | | |
0230 705A001 60. 000 EACH| 4. 00000 240. 00| 5. 00000 300. 00|
Pavenent Markers, Class A Type 1-B | | |
0240 705A004 50. 000 EACH| 4. 50000 225. 00| 5. 25000 262. 50|
Paverent Markers, Class A Type 2-C | | |
0250 740B000 762.000 SQFT| 6. 00000 4572. 00| 7. 75000 5905. 50|
Construction Signs | | |
0260 740E000 125. 000 EACH 10. 00000 1250. 00| 16. 00000 2000. 00|
Cones (36 Inches High) | | |
0270 740MD0OO 125. 000 EACH 10. 00000 1250. 00| 10. 00000 1250. 00|
Wi ght For Cone | | |
0280 741C010 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0290 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
| |
I I

To $ 38, 000. 00) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 04/00
PAGE : 075 -4
TABULATI ON OF BI DS

CALL ORDER : 075 CONTRACT 1D : 20000929075 COUNTI ES : RUSSELL
LETTI NG DATE : 09/29/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 01018

|

| EAST ALABAMA PAVI NG CO., | NC| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o

CONTRACT TOTALS | $  773,919.00]| $ 860, 292. 10




